
                                                                
  Reserve Bank of India 

Estate Department 
CBD, Belapur 

 
e-Tender For 

Design, Supply, Installation, Testing and Commissioning of Roof 
Top Grid Interactive 100 KWp SPV based Solar Power System 

for Bank's Office Building at CBD, Belapur  
 
 

Part -I 
 
 
Name of the Tenderer       : 
Address of the Tenderer       : 
Mobile no/s & email id                                  : 
 
 
Date of Pre Bid Meeting                               :  At 11:00 AM on October 31, 2019                
Viewing of Tender Documents                     :  At 11:00 AM on October 18, 2019 
Bid Start date                                                : At 10.00 AM on October 21, 2019 
Bid close Date                                               : At 02:00 PM on November 14, 2019 
Date of opening of Part- I of tender              :  At 03:00 PM on November 14, 2019 
 

 Venue             : Reserve Bank of India 

                                              Estate Department 

                                              CBD, Belapur - 400614 

 
 
This document is the property of Reserve Bank of India (RBI). It may not be copied, 
distributed or recorded on any medium, electronic or otherwise, without the RBI’s 
written permission thereof, except for the purpose of responding to RBI for the said 
purpose. The use of the contents of this documents, even by the authorized personnel 
/ agencies for any purpose other than the purpose specified herein, is strictly prohibited 
and shall amount to copyright violation and thus, shall be punishable under the Indian 
Law. 
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RESERVE BANK OF INDIA 
ESTATE DEPARTMENT 

CBD, BELAPUR 
 

Notice inviting e-Tender  
 

Design, Supply, Installation, Testing and Commissioning of Roof Top Grid 
Interactive 100 KWp SPV based Solar Power System for Bank's Office Building at 
CBD, Belapur – E-tender  

1. Online Tenders by E-Tendering process are invited for the above work at Office 
Building, Reserve Bank of India CBD, Belapur. The work is estimated to cost of 
₹50 Lakhs and is to be completed within 12 weeks. 

2. All the Pre-Qualification papers shall be uploaded on MSTC site.  Same will be 
downloaded after bid opening date for examination by the Bank.  

3. The Earnest Money Deposit (EMD) in the form of DD/Irrevocable Bank 
Guarantee/proof of paid by NEFT shall be submitted in sealed cover addressed by 
name Smt. K. Nikhila, General Manager (O-i-C), Reserve Bank of India, CBD, 
Belapur so as to reach up to 2:00 PM on November 14, 2019 superscripted as 
“EMD for DSITC of 100 KWp roof top grid interactive solar power plant.    

4. Online tenders will be allowed to view /download to all firms from 11 AM of October 
18, 2019 The firms which do not comply with the following pre-qualification 
criteria and do not submit EMD will not be considered for opening of their 
tender Part-II 

i. The intending tenderer must have minimum 5 years of experience in carrying 
out grid interactive solar power system installation works for office 
buildings/commercial premises. The similar work* should have been 
completed on or before September 30, 2014.  

 
ii. The intending tenderer must and have executed successfully similar works*, 

during last five years ending on September 30, 2019 as under: 
 

(a) Three works each costing not less than the amount equal to 40% of the 
estimated cost 

OR 
 

(b) Two works each costing not less than the amount equal to 50% of the 
estimated cost  

OR 
 

(c) One work costing not less than the amount equal to 80% of the estimated 
cost. 

 

iii. Minimum yearly turnover of 100% of the estimated cost during last 3 financial 
years supported by audited financial statements. 

 
iv. Should have service setup at the place of proposed work or nearby metro for 

rendering after sales service 
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*Similar Works means - works of Design, Supply, Installation, Testing and 
Commissioning of grid interactive SPV based Solar Power System. 

5. The contractors shall upload the following information/documents on MSTC site to 
satisfy the Bank about their eligibility  

(a)  Composition of the firm  Full particulars (whether contractor is an individual, 
or a partnership firm, or a company etc.,) of the 
composition of the firm of contractors in details 
should be submitted along with name(s) and 
address (es), of the partner's copy of the Articles of 
Association/ Power of Attorney/other relevant 
document.   
 

(b)  Work experience & 
Completion of similar 
works of specified 
value during the 
specified period  

Copies of the detailed work orders for 
the qualifying works (4(i) and 4(ii) above) indicating 
date of award, value of awarded work, time given for 
completing the work, etc. and the corresponding 
completion certificates indicating actual date of 
completion and actual value of executed similar 
works should be enclosed in proof of the work 
experience. The details along with documentary 
evidence of previous experience, if any, of carrying 
out works for the Reserve Bank of India at any 
Centre, should also be given.  
 

(c)  Turnover Audited financial statements for last three 
financial years i.e. 2016-17, 2017-18 and 2018-19 
along with a certificate of Chartered Accountant 
indicating the turnover for these financial years. 
 

(d)  Credit worthiness of the 
contractor and their 
turnover during the 
specified period  

Copies of the Income Tax Clearance 
Certificates/Income Tax Assessment Orders along 
with the latest final accounts of the business of the 
contractor duly certified by a Chartered Accountant 
should be enclosed in proof of their creditworthiness 
and turnover for last three years.  
 

(e)  Name(s) and 
address(es) of the 
Bankers and their 
present contact 
executives  

Written Information about the names and addresses 
of their bankers along with full details, like names, 
postal addresses, e-mail IDs, telephone (landline 
and mobile) nos., fax nos., etc. of the contact 
executives (i.e. the persons who can be contacted at 
the office of their bankers by the Bank, in case it is 
so needed) should be furnished.  
 

(f)  Details of bank 
accounts  

Full particulars of their bank accounts, like account 
no. type, when opened etc., should be given.  
 

(g)  Name(s) and 
address(es) of the 

Written information about the names and addresses 
of their clients along with full details, like names, 
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Clients and their 
present contact 
executives  

postal addresses, e-mail IDs, telephone (landline 
and mobile) nos., fax nos. etc., of the contact 
executives (i.e. the persons who can be contacted at 
the office of their clients by the Bank in case it is so 
needed) should be furnished.  

(h) Details of completed 
works  

The client-wise names of work(s), year(s) of 
execution of work (s), awarded and actual cost (s) of 
executed work (s), completion time stipulated in the 
contract (s) and actual time taken to complete the 
work (s), Name(s) and full contact-details of the 
officers/authorities/departments under whom the 
work(s) was/were executed should be furnished.  

(i) Details of Service setup Address and contact details of the service set up at 
the place of proposed work or nearby metro for 
rendering after sales service.  

6. In the event of intending tenderer’s failure to satisfy the Bank; the Bank reserves 
the right to refuse to participate in tendering process  

7. A pre-bid meeting (off-line mode) of the intending tenderers will be held on 
October 31, 2019 at 11.00 AM at Estate Department, Reserve Bank of India, CBD, 
Belapur. The duly filled in tender documents shall be uploaded on MSTC site till 
2:00 PM on November 14, 2019 (a) Tender forms can be downloaded for viewing 
from the website www.mstcecommerce.com w.e.f. October 18, 2019 from 11 AM.   

(b) EMD of ₹1,00,000/- (Rupees One Lakh only) in the form of Demand Draft 
favouring Reserve Bank of India payable at CBD, Belapur/ NEFT as per details in 
Annexure-L or an irrevocable Bank Guarantee issued by a scheduled Bank in the 
Bank's standard proforma which is available in the tender form (Annexure-J)  

(c)Tenderers shall submit all the information and the documents as mentioned in 
Para 5 above  

After examination, if any of the tenderer is not found to possess the required 
eligibility, their tenders will not be accepted by the Bank for further processing. 

8. Part I of the tenders will be opened on-line at 3:00 PM on November 14, 2019   in 
the presence of the authorized representative of the tenderers who choose to be 
present. Part-II (Price bid) shall be opened of the eligible tenderer on a subsequent 
date which will be intimated to the tenderers in advance. 

9. The applicants/tenderers have to submit/upload 

a. Client’s certificate as per format at Annex- G from their clients for whom 
they have carried out "eligible works" in terms of the eligibility (Pre-
qualification) criteria explained in this notice. 

b. Banker's certificate as per format at annex -H from their banker/bankers.  

The client's certificate shall be accepted only when the same is signed by an official 
of the rank of Executive engineer/Superintendent Engineer or equivalent in respect 
of a Government/Semi Government organization or a PSU and only when they are 

https://www.mstcecommerce.com/
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supported by adequate proof of payment received by the contractor for the work done 
by him. The client's certificate issued by the private organizations shall also 
accompany Tax Deducted at Source (TDS) certificates. Applications/tenders 
uploaded without the above certificates may be rejected. The Bank shall have the 
right to independently verify these certificates.  

 
The Bank shall evaluate the said reports before opening of price bid of the tenders. If 
any tenderer is not found to possess the required eligibility for participating in the 
tendering process at any point of time and/or his performance reports received from 
his clients and/or his bankers are found unsatisfactory, the Bank reserves the right to 
reject his offer even after opening of Part-I of the tender. The Bank is not bound to 
assign any reason for doing so. 

 

10. The Bank is not bound to accept the lowest tender and reserves the right to accept 
either in full or in part any tender. The Bank also reserves the right to reject all the 
tenders without assigning any reason there for. 

 
 
 
 
CBD, Belapur:                          GM (O-i-C) 
Date 
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SCHEDULE OF TENDER (SOT)  
 

Item Description 

e-Tender no  RBI/ CBD, Belapur/……/19-20/……./……. 

Mode Of Tender  e-Procurement System  
(Online Part I - Techno-Commercial Bid and   
Part II - Price Bid through  
(www.mstcecommerce.com/eprochome/rbi)  

Date of NIT available to parties to download  From 11:00AM of October 18, 2019 

Tender Fees  ₹ – Nil   

Pre-Bid meeting  Offline 1100 hrs on October 31, 2019 Venue- 
Reserve Bank of India,  
Estate Department, RBI CBD, Belapur- 400614. 

Earnest Money Deposit      
 
 
 

₹ 1,00,000/- by 1) NEFT:   
Beneficiary Name: RBI Belapur 
Beneficiary A/c No:186003001 
IFSC:  RBIS0NMPA01 
Note: Kindly mention your name/ company name in 
the NEFT Transaction remarks. 
or  
2) D.D.in favour of Reserve Bank of India, 
CBD, Belapur 

Last date of submission of EMD /NEFT  Till 2:00 PM on November 13, 2019 

Date of Starting of e-Tender for  
submission of on line Techno-Commercial Bid 
and price Bid at  
www.mstcecommerce.com/eprochome/rbi  

 10:00 AM of October 21, 2019 

Date of closing of online e-tender for 
submission of Techno-Commercial Bid & 
Price Bid  

2:00 PM of November 14, 2019 

Date & time of opening of Part-I  
(i.e. Techno-Commercial Bid)  
Part-II Price Bid: Date of opening of Part II i.e. 
price bid shall be informed separately  

3:00 PM of November 14, 2019 

Transaction Fee  Rs.1000  plus GST @18%  
Payment of transaction fee through MSTC 
payment gateway/NEFT/RTGS in favour of 
MSTC LIMITED   

https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/eprochome/rbi
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Important instructions for E-procurement 
  
Bidders are requested to read the terms & conditions of this tender before submitting 
your online tender.  

1  Process of E-tender :  
A) Registration: The process involves vendor’s registration with MSTC e-procurement 
portal which is free of cost. Only after registration, the vendor(s) can submit his/their bids 
electronically. Electronic Bidding for submission of Technical Bid as well as Commercial 
Bid will be done over the internet. The Vendor should possess Class III signing type digital 
certificate. Vendors are to make their own arrangement for bidding from a P.C. connected 
with Internet. MSTC is not responsible for making such arrangement. (Bids will not be 
recorded without Digital Signature).  
  
SPECIAL NOTE: THE TECHNICAL BID AND THE COMMERCIAL BID HAS TO  
BE SUBMITTED ON-LINE AT www.mstcecommerce.com/eprochome/rbi  
1). Vendors are required to register themselves online with  
www.mstcecommerce.com→ e-Procurement →PSU/Govtdepts→ Select RBI  
Logo-  
>Register as Vendor -- Filling up details and creating own user id and password→ 
Submit.  
  
2) Vendors will receive a system generated mail confirming their registration in their email 
which has been provided during filling the registration form. In case of any clarification, 
please contact RBI/MSTC, (before the scheduled time of the e- tender).  
  
Contact person ( RBI):  

1. Bhushan Talwelkar, Tel. No. 022 27523024 
2. Bhaskar Bachhav , Tel. No. 022 27573885 
3. Ashish Chourasia, Tel. No. 022 27523030 

Contact person (MSTC Ltd):  
1. Mr. Sushil Nale, Asst. Manager – sushil@mstcindia.co.in Mobile- 

09987758430  
2. Ms Archana, Asst. Manager- archana@mstcindia.co.in Mobile- 09990673698  
3. Ms. Rupali Pandey, Executive- archana@mstcindia.co.in Ph- 022 22886268  
4. Mr. Tejas V, Executive tejasv@mstcindia.co.in Ph-022 22822789 Google hangout 

ID- (for text chat)- mstceproc@gmail.com  
5. Technical support staff – 022-22870471 

  
B) System Requirement:  
i) Windows 7 or above Operating System 
ii) IE-7 and above Internet browser.  
iii) Signing type digital signature 
iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and installed in the 
system.  

https://www.mstcecommerce.com/eprochome/rbi
https://www.mstcecommerce.com/
mailto:sushil@mstcindia.co.in
mailto:archana@mstcindia.co.in
mailto:archana@mstcindia.co.in
mailto:tejasv@mstcindia.co.in
mailto:mstceproc@gmail.com
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To disable “Protected Mode” for DSC to appear in The signer box following settings may be 
applied.  

 Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, 
Remove the tick from the tick box mentioning “Enable Protected Mode”.  
 Other Settings:  

Tools => Internet Options => General => Click On Settings under “browsing history/Delete 
Browsing History” => Temporary Internet Files => Activate “Every time I Visit the 
Webpage”.  
  
To enable ALL active X controls and disable ‘use pop up blocker’ under  
Tools→ Internet Options→ custom level (Please run IE settings from the page 
www.mstcecommerce.com once)  

2  The Techno-commercial Bid and the Price Bid shall have to be submitted online at 
www.mstcecommerce.com/eprochome/rbi. Tenders will be opened electronically on 
specified date and time as given in the Tender.  

     
3 

All entries in the tender should be entered in online Technical & Commercial Formats 
without any ambiguity.  

4  Special Note towards Transaction fee:  
  
The vendors shall pay the transaction fee using “Transaction Fee Payment” Link under “My 
Menu” in the vendor login. The vendors have to select the particular tender from the event 
dropdown box. The vendor shall have the facility of making the payment either through 
NEFT or Online Payment. On selecting NEFT, the vendor shall generate a challan by filling 
up a form. The vendor shall remit the transaction fee amount as per the details printed on 
the challan without making change in the same. On selecting Online Payment, the vendor 
shall have the provision of making payment using its Credit/ Debit Card/ Net Banking. Once 
the payment gets credited to MSTC’s designated bank account, the transaction fee shall 
be auto authorized and the vendor shall be receiving a system generated mail.  
  
Transaction fee is non-refundable.  
A vendor will not have the access to online e-tender without making the payment 
towards transaction fee.  
  
NOTE  
Bidders are advised to remit the transaction fee well in advance before the closing time of 
the event so as to give themselves sufficient time to submit the bid.  

5  Information about tenders /corrigendum uploaded shall be sent by email only during the 
process till finalization of tender. Hence the vendors are required to ensure that their 
corporate email I.D. provided is valid and updated at the time of registration of vendor with 
MSTC. Vendors are also requested to ensure validity of their DSC (Digital Signature 
Certificate).  

6  E-tender cannot be accessed after the due date and time mentioned in NIT.  
7  Bidding in e-tender :  

https://www.mstcecommerce.com/
https://www.mstcecommerce.com/eprochome/rbi
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a) Vendor(s) need to submit necessary EMD and Transaction fees (If ANY) to be 
eligible to bid online in the e-tender. Transaction fees are non-refundable. No interest will 
be paid on EMD. EMD of the unsuccessful vendor(s) will be refunded by the tender inviting 
authority.  
b) The process involves Electronic Bidding for submission of Technical and 
Commercial Bid.  
c) The vendor(s) who have submitted transaction fee can only submit their Technical 
Bid and Commercial Bid through internet in MSTC website www.mstcecommerce.com → 
e-procurement →PSU/Govt. dept.→ Login under RBI→ My menu→ Auction Floor 
Manager→ live event →Selection of the live event  
d) The vendor should allow running JAVA application. This exercise has to be done 
immediately after opening of Bid floor. Then they have to fill up Common Terms/Commercial 
specification and save the same. After that click on the Technical bid. If this application is 
not run then the vendor will not be able to Save/submit his Technical bid.  
e) After filling the Technical Bid, vendor should click ‘save’ for recording their Technical 
bid. Once the same is done, the Commercial Bid link becomes active and the same has to 
filled up and then vendor should click on “save” to record their Commercial bid. Then once 
both the Technical bid & Commercial bid has been saved, the vendor can click on the “Final 
submission” button to register their bid  
f) Vendors are instructed to use Attach Doc button to upload documents. Multiple 
documents can be uploaded.  
g) In all cases, vendor should use their own ID and Password along with Digital 
Signature at the time of submission of their bid.  
h) During the entire e-tender process, the vendors will remain completely anonymous 
to one another and also to everybody else.  
i) The e-tender floor shall remain open from the pre-announced date & time and  
for as much duration as mentioned above.  
j) All electronic bids submitted during the e-tender process shall be legally binding  
on the vendor. Any bid will be considered as the valid bid offered by that vendor and 
acceptance of the same by the Buyer will form a binding contract between Buyer and the 
Vendor for execution of supply.  
k) It is mandatory that all the bids are submitted with digital signature certificate 
otherwise the same will not be accepted by the system.  
l) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender 
in full or part as the case may be without assigning any reason thereof.  
No deviation of the terms and conditions of the tender document is acceptable. 
Submission of bid in the e-tender floor by any vendor confirms his acceptance of terms & 
conditions for the tender. 
 

https://www.mstcecommerce.com/
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8  Any order resulting from this tender shall be governed by the terms and conditions 

mentioned therein.  

9  No deviation to the technical and commercial terms & conditions are allowed.  
10  The tender inviting authority has the right to cancel this e-tender or extend the due 

date of receipt of bid(s) without assigning any reason thereof.  
11  Vendors are requested to read the vendor guide and see the video in the page 

www.mstcecommerce.com/eprochome to familiarize them with the system before 
bidding.  

 
 

 
 
 
 
 
 

https://www.mstcecommerce.com/eprochome/rbi
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Reserve Bank of India 

Estate Department 
CBD, Belapur 

 
E-Tender For 

Design, Supply, Installation, Testing and Commissioning of Roof Top Grid Interactive 
100 KWp SPV based Solar Power System for Bank's Office Building at CBD, Belapur 

 
 

Part -I 
 
 
Name of the Tenderer       : 
Address of the Tenderer       : 
 
Date of Pre Bid Meeting                               :  At 11:00 AM on October 31, 2019                      
 
Viewing of Tender Documents                      : on November 18, 2019 
Bid Start date                                                : At 10.00AM on October 21, 2019 
Bid close Date                                               : At 02:00 PM on November 14, 2019 
Date of opening of Part- I of tender              :  At 03:00 PM on November 14, 2019 
 
Venue             :   Reserve Bank of India 
                                              Estate Department 
                                              CBD, Belapur - 400614 
 
 
 
 
 
 
 
 
This document is the property of Reserve Bank of India (RBI). It may not be copied, 
distributed or recorded on any medium, electronic or otherwise, without the RBI’s 
written permission thereof, except for the purpose of responding to RBI for the said 
purpose. The use of the contents of this documents, even by the authorized personnel 
/ agencies for any purpose other than the purpose specified herein, is strictly prohibited 
and shall amount to copyright violation and thus, shall be punishable under the Indian 
Law. 
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Section I 
Form of Tender 

Place___________ 
Date ___________ 

The GM (O-i-C) 
Reserve Bank of India 
Estate Department 
CBD, Belapur-400614 
 
Dear Sir/Madam, 

We have carefully examined the specifications, designs and schedule of quantities 

relating to the works specified in the memorandum hereinafter set out and having visited 

and examined the installation site of the works specified in the said memorandum and 

having acquired the requisite information relating thereto as affecting the tender. We 

hereby offer to execute the works specified in the said memorandum within the time 

specified in the said memorandum at the rates mentioned in the attached Schedule of 

Quantities and in accordance in all respects with specifications, designs and instructions 

in writing referred to in articles of agreement, general instructions to the tenderers and 

special conditions, conditions hereinbefore referred to, specifications, data sheet and 

schedule of quantities and with such materials as are provided for, by  and in all other 

respects, in accordance with such conditions so far as they may be applicable. 

MEMORANDUM 
(a) Description of works Design, Supply, Installation, Testing and 

Commissioning of Roof Top Grid Interactive 100 

KWp SPV based Solar Power System for Bank's 

Office Building at CBD, Belapur 

(b) Estimated cost ₹ 50.00 Lakhs 
(c) Mode of payment As per clause 3.13 General Instructions to 

Contractors and Special Conditions. 

(d) Earnest Money ₹ 1,00,000 Lakh 

(e) Time allowed for completion 

of work from tenth day after 

the date of letter advising 

acceptance of tender. 

12 weeks 
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2. We also agree that our tender will remain valid for acceptance by the Bank for 90 
days from the date of opening of Part I of the tender and this period of validity 

can be extended for such period as may be mutually agreed between the Bank and 

us in writing.  We also agree to keep the Bank Guarantee towards earnest money 

valid during the entire period of validity of tender, as per enclosed proforma 

(Annexure J). 

 

3.  Should this Tender be accepted, I/we hereby agree to abide by and fulfil all the Terms 

and Conditions of the Tender and in default thereof, to forfeit and pay to you or your 

successors, or assignees or nominees such sums of money as are stipulated in the 

conditions contained in the tender together with the written acceptance of the 

Contract. 

4.  I/We understand that you reserve the right to accept or reject any or all the tender 

either in full or in part without assigning any reason therefor. We have deposited a 

sum of  ₹1,00,000 as earnest money with the Reserve Bank of India, which amount 

is not to bear any interest. Should we fail to execute the Contract when called upon to 

do so, we do hereby agree that this sum shall be forfeited by us to the Reserve Bank 

of India. 

5. The tenders shall be uploaded in two parts.  Part I contains all commercial terms and 

conditions and technical particulars and Part II contains only the price bid in the Bank's 

proforma. 

 

Dated: _____ day of _________ 2019. 

 

For and on behalf of M/s ____________________________________ 

 

_________________________________ 

(Signature with seal) 

 

Name   ________________________________________ 

Designation ________________________________________ 

Place  ________________________________________ 

Date  ________________________________________ 
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(Certified true copy of the Power of Attorney of the above signatory should be 

enclosed). 

 

Witnesses 

 

(1) Signature with     _______________________________ 

name, address and date   _______________________________ 

      _______________________________ 

 

(2) Signature with    _______________________________ 

name, address and date   _______________________________ 

      _______________________________ 
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Section II 
Draft Articles of Agreement 

ARTICLES OF AGREEMENT made the ________ day of ______________ between the 
Reserve Bank of India, ………………..having its Central Office at Mumbai (hereinafter 
called "the Employer") of the one part and ___________________________      
(hereinafter called "the Contractor") on the other part. 
 
WHEREAS the Employer is desirous of Design, Supply, Installation, Testing and 
Commissioning of Roof Top Grid Interactive 100 KWp SPV based Solar Power 
System for Bank's Office Building at CBD, Belapur -400614 and has caused drawings 
and specifications describing the work to be done. AND WHEREAS the said Drawings 
from Numbers ________________ to ______________, the specifications, and the 
schedule of quantities have been signed by or on behalf of the parties hereto. 
AND WHEREAS the Contractor has agreed to execute upon the subject work to the 
conditions set forth herein and to the conditions set forth in the special conditions and in 
the schedule of quantities and  conditions of Contract as modified and finally  accepted 
by both  the  parties (all of which  are  collectively  hereinafter referred  to as "the said 
Conditions") the works shown  upon  the said  drawings  and/or described in the said 
Specifications  and included  in the Schedule of quantities at the  respective  rates therein 
set forth, amounting to the sum as therein arrived at  or such  other sum as shall become 
payable  there under  (hereinafter referred to as "the said Contract Amount"). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS - 
In consideration of the said Contract amount to be paid at the times and in the manner 
set forth in the said conditions, the Contractor shall, upon and subject to the said 
conditions, execute and complete the work shown upon the said drawings and described 
in the said specifications and the schedule of quantities. 
 
2.1 The Employer shall pay the Contractor the said Contract amount or   such other sum 

as shall become payable at the times and in the manner specified in the said 
conditions. 

2.2 The  term "Architect" in the said conditions shall  mean CGM, Premises Department, 
Central Office, Reserve Bank of India, Mumbai and on his ceasing to be the architect 
for the purpose of this Contract for whatever reason, such other person or persons as 
shall be nominated for that purposes by the Employer, not being a person to whom 
the Contractor shall  object for reasons considered to be sufficient by the Employer 
PROVIDED ALWAYS  that no person or perhaps persons  subsequently appointed to 
be architect under this Contract shall be entitled to disregard or  overrule any previous 
decisions or approval or direction given or expressed in writing by the architect for the 
time being. 

2.3 The said Conditions shall be read and construed as forming part of this agreement 
and the parties hereto shall respectively abide by, submit themselves to the said 
conditions and perform the agreements on their part respectively in the said conditions 
contained. 

2.4  Tender Part-I and Part-II duly filled by the contractor shall form the part of this 
agreement  

2.5 The drawings, agreement and documents mentioned herein shall form the basis of 
this Contract. 
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2.6 This Contract is deemed to be Item rate Contract for all items of work as described 
in detail in the bill of quantities and specifications in part I and Part II of the tender 
documents. 

2.7   Work order No. ____________________dated ___________shall form the part of         
this agreement 

2.8 The Contractor shall afford every reasonable facility for carrying out of all works 
relating to civil works, electrical installations, fittings and other ancillary works in the 
manner laid down in the said conditions, and shall make good any damages done 
to walls, floors, etc., after the completion of such works. 
 

2.9  The Employer reserves to itself the right of altering the drawings and nature of the 
work by adding to or omitting any items of work or having portions of the same 
carried out at any time during the currency of Contract, without prejudice to this 
Contract. 

 
2.9.1 Time shall be considered as the essence of this Contract and the Contractor 

hereby agrees to commence the work from the day of issue of works order/letter 
of acceptance as provided for in the said conditions and to complete the entire 
work within 12 weeks subject nevertheless to the provisions for the extension of 
time. 

 
2.9.2 All payments by the Employer under this Contract will be made only at Reserve 

Bank of India, CBD, Belapur, Navi Mumbai – 400 614. 
 

2.9.3 All disputes arising out of or in any way connected with this agreement shall be 
deemed to have arisen in Mumbai/ Navi Mumbai and only courts in Mumbai/ Navi 
Mumbai shall have jurisdiction to determine the same. 
 

2.9.4 That the several parts of this Contract have been read by the Contractor and fully 
understood by the Contractor. 
 

2.9.5 Non-disclosure clause: The contractor shall not disclose directly or indirectly any 
information, materials and of the Bank’s infrastructure/ system/equipment’s etc. which 
may come to the profession or knowledge of the contractor during the course of 
discharging its contractual obligations in connection with the agreement, to any third 
party and shall at all times hold the same in strictest confidence. The contractor shall 
treat the details of the contract as private and confidential, except to the extent 
necessary to carry out the obligations under it or to comply with applicable laws. The 
contractor shall not publish, permit to be publish, or disclose ant particulars of the 
works in any trade or technical paper or elsewhere without the previous written 
consent of the Employer. The contractor shall indemnify the Employer for any loss 
suffered by the Employer as a result of disclosure of any confidential information. 
Failure to observe the above shall be treated as breach of contract on the part of the 
contractor and the Employer shall be entitled to claim damages and pursue legal 
remedies. The contractor shall take all appropriate actions with respect to its 
employees to ensure that the obligations of non-disclosure of confidential information 
under this agreement are fully satisfied. The contractor’s obligations with respect to 
non-disclosure and confidentiality will survive the expiry or termination of this 
agreement for whatever reason. 
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2.9.6 Sexual harassment Clause: Any complaint of sexual harassment from any 
aggrieved employee of the contractor against any employee of the Bank shall be 
taken cognizance of by the Regional Complaints Committee constituted by the 
Bank 
 

2.9.7 Force Majeure: If either party is unable to perform its obligations under this 
Agreement due to the occurrence of an event beyond its control (such as acts of God, 
war like situations, riots, labor strike, government actions, earthquakes, cyclones, 
typhoons, and other natural calamities, etc.), that party will not be deemed to have 
defaulted under this Agreement. Each party agrees to use all reasonable efforts to enable 
performance under this Agreement to continue. If the period of non-performance due to 
a force majeure event exceeds 30 days, the party whose ability to perform has not been 
so affected may, by giving written notice, terminate this Agreement. 

  
If the 
Contractor is a 
partnership or 
an individual 

IN WITNESS WHEREOF the Employer and the Contractor have 
set their respective hands to these presents and two                         
duplicates hereof the day and year first herein above written. 

If the 
Contractor is a 
company 

IN WITNESS WHEREOF the Employer has set its hands to these 
presents through its duly authorized official and the Contractor 
has caused its common seal to be affixed hereunto and the said 
two duplicates hereof to be executed on its behalf, the day and 
year first hereinabove written. 

 
SIGNED AND DELIVERED by Reserve Bank of India, _____________ 
 

___________________________________________                          
(Name and Designation) 
 
In the presence of - 
 
Witnesses – 

1. _______________________________________ 
 
Address __________________________________ 
                            
_________________________________________ 
 
2. _______________________________________  

Address __________________________________ 
                             
_________________________________________ 

If the party is a 
Partnership firm 
or individual          SIGNED AND DELIVERED BY ________________ 
   ____________________________________________ 
   ____________________________________________ 
 
   In the presence of - 
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   Witness - 
 
   1.  ________________________________________ 
 
   Address ____________________________________ 
      

2. ________________________________________ 
  Address 
__________________________________________ 
 
__________________________________________ 

THE COMMON SEAL OF        
____________________________________________ 
 
was hereunto affixed pursuant to the resolutions passed by its 
Board of Directors at the meeting held on  
_______________________________________________            

 
In the presence of - 
Witness – 
 

1. _________________________________________ 
 
2. _________________________________________ 
 

If the Contractor            Directors who have signed these  
signs under common          presents in token thereof in the 
seal, the signature          presence of - 
clause should tally 
with the sealing             1. __________________________________ 
clause in the articles 
of association.              2. __________________________________ 
 
If the Contract is        SIGNED AND DELIVERED BY - 
signed by the hand         the Contractor by the hand of 
of power of attorney,     Shri ___________________________________ 
whether a company or       _______________________________________ 
an individual.              and duly constituted attorney. 
 

 

Note: Bank reserves the right to modify the contents of the Articles of the 
Agreement before the agreement is entered with the contractor   
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Section III 
 

 General Instructions to Tenderers and Special Conditions 
 

3.1 Commercial conditions: 

3.1.1 E-tenders are invited for Design, Supply, Installation, Testing and 
Commissioning of Roof Top Grid Interactive 100 KWp SPV based Solar Power 
System for Bank's Office Building at CBD, Belapur for an estimated cost of the 
work as ₹50,00,000 Lakhs from eligible firms  

 

3.1.2. Eligibility Criteria: 

Online tenders will be allowed to view /download to all firms from 11 AM of October 15, 
2019. The firms which do not comply with the following pre-qualification criteria 
and do not submit EMD will not be considered for opening of their tender Part-II 

 

• The intending tenderer must have 5 years of experience in carrying out grid interactive 

solar power system installation works for office buildings/commercial premises. The 

work should have been completed on or before September 30, 2014. 
 

• The intending tenderer must and have executed successfully similar works*, during 

last five years ending on September 30, 2019 as under: 
  

(a) Three works each costing not less than the amount equal to 40% of the estimated 

cost  

OR 

 (b) Two works each costing not less than the amount equal to 50% of the estimated 

cost  

OR 

(c) One work costing not less than the amount equal to 80% of the estimated cost. 
 

• Minimum yearly turnover of 100% of the estimated cost during last 3 financial years 

supported by audited financial statements. 

• should have service setup at the place of proposed work or nearby metro for rendering 

after sales service 
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*Similar Works means - works of Design, Supply, Installation, Testing and 

Commissioning of grid interactive SPV based Solar Power System. 

Tenderers should submit the following documents in respect of their eligibility: 
 

 Copies of detailed work order indicating scope and value of works for the qualifying 

works. 

 Completion certificate for the qualifying works. 

 A certificate issued by Chartered Accountant indicating turnover for last three 

years along with the audited Financial statement for the same period. 

 List of completed works with all the details. 

 Financial statement for turnover for last 3 years 

A Tender submitted by a firm who is found to be not satisfying the above criteria shall 

be rejected. 

 
3.1.3 Tender submission:  
 

The tender shall be submitted online on MSTC site in two parts, viz,  Part I and Part II 

"Part -I – Technical and Commercial" and "Part II – Price bid", respectively.  
 

3.2 Pre-Bid Meeting: A pre-tender briefing meeting of the intending tenderers will be held 

at 11:00 hours on October 31, 2019 in Estate Department, Reserve Bank of India, 

Belapur to clarify any point/doubt raised by them in respect of the tender.  No separate 

communication will be sent for this meeting. All the intending tenderers are advised to 

be present and study the tender documents. They may indicate any 

points/conditions/specifications which need to be clarified during the meeting. These 

issues will be discussed and all the tenderers will be advised suitably. The tenderers 

are expected to get all the issues clarified during this meeting and therefore should 

desist from deviating from the Bank's tender conditions/specifications in their technical 

(Part I) and Price bids (Part II) 
 

3.3 The tenders shall be submitted / uploaded till 2:00 PM on November 14, 2019. No 

tender will be received/accepted after 2:00 PM on November 14, 2019 under any 

circumstances whatsoever. 
 

3.4 a) Intending tenderers shall remit as Earnest Money a sum of  ₹1,00,000 (Rupees 
One Lakh only) by a demand draft in favour of Bank of India, payable at CBD, 

Belapur drawn on a scheduled bank or NEFT or Bank Guarantee in a form 
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(Annexure-J) acceptable to the Bank along with Part I of the tender. The Earnest 

Money Deposit of the successful tenderer shall be held by the Bank as security for 

the execution and due fulfilment of the Contract. No interest shall be paid on the said 

deposit. Under no circumstances Earnest Money Deposit will be accepted in the form 

of fixed deposit receipts or insurance guarantee or cheque or cash. EMD will be 

released after virtual completion of the work. 

 b) On receipt of intimation from the Bank of the acceptance of his / their tender, the 

successful tenderer shall be bound to implement the contract and within fourteen days 

thereof. The successful tenderer shall sign an agreement in accordance with the draft 

agreement and the Schedule of Conditions but the written acceptance by the Bank of 

a tender will constitute a binding contract between the Reserve Bank of India and the 

person so tendering whether such formal agreement is or is not subsequently 

executed.  

c) All compensation or other sums of money payable by the contractor to the Bank 

under the terms of this Contract may be deducted from his earnest money and the 

security deposit if the amount so permits and the Contractor shall, unless such deposit 

as become otherwise payable, within ten days after such deduction made good in 

cash the amount so deducted. 

3.5 Part I – Technical & Commercial 
3.5.1 Part I shall contain the un-priced tender consisting of complete technical 

specification including drawings and documents and commercial terms and 

conditions technical aspects of the tender such as equipment data sheets, tests 

and inspection, makes of materials, technical description, drawings etc.  

3.5.2 Part I of the tender shall form EMD and the following: 

a) Power of Attorney/authorisation with the seal of the company/firm in the name of 

the person signing the tender documents as per annexure - I. 

b) List of deviation, if any, in commercial/technical specification as per format given 

in section VI of the tender document 

c) Details of solar power system design and layout for all systems  

d) A letter from the OEM, authorising the bidder to participate in the tender along with 

a copy of the agreement with the OEM as regards implementation of similar 

projects in India and their after sales service. 

e) Guaranteed DC power generation capacity of the entire system in KWp. 



 
 

23 

f) Detailed specifications of each of the offered equipments/ items such as SPVs, 

Arrays, PCUs, control panels, control & monitoring systems, cables etc. matching 

with the specifications contained under this contract along with manufacturer's 

catalogue / product brochure. If there are some variations in specifications and 

dimensions of the equipments / products as contained under the manufacturer’s 

catalogue / product brochures vis-a-vis those given under the specifications 

contained under this tender document, the specifications and dimensions given in 

this tender document shall prevail. 

g) Complete technical details and any special features proposed for incorporation 

must be given for full technical evaluation. Supporting documents for the claimed 

facilities/ features shall also be attached while submitting the technical bid. 

h) Product support for twenty-five (25) years shall be given. Tenderer shall 

specifically indicate the product support offered against this tender & submit an 

undertaking in this regard. (Annex. -C & D) 

i)  The tenderer should have maintenance set-up at Belapur or nearby city, address 

& telephone / fax nos. of maintenance set-up shall be indicated. 

j) Technical data sheet as given under Annexure-A shall be filled up giving full 

information. 

k) Other Certificates / Declarations as per Annexures enclosed to be submitted. 

l) Duly filled in and signed copies of client’s reports (from two clients as per Annexure 

G, for whom similar works is executed) and Banker’s certificate (as per annexure 

H) shall be uploaded 

3.5.3 The Tenderers are advised to visit the site of installation and acquaint themselves 

of the site conditions before tendering. 

3.5.4 The tenderers are advised to submit /upload the tender based strictly on the 

General Conditions of the Contract and Technical Specifications contained in the 

tender documents, and not to stipulate any deviations.  If acceptance of the terms 

and conditions given in the tender documents has any price implications, the same 

should be considered and included in the quoted price. A tender containing 
deviation from the terms and conditions is liable for rejection. 
 

3.5.5 The tenderers shall submit full details of the patent, trade mark, registered design, 

intellectual property rights, copy rights, industrial property rights held by them or 

used by them of any third party with regard to design or any part of the system. 
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3.5.6 All information, correspondence letters shall be addressed to Smt. K. Nikhila, 
General Manager (O-i-C),, Reserve Bank of India, Estate Department, Plot 
No.3, Sector 10, H.H. Nirmaladevi Marg, CBD, Belapur, navi Mumbai -400614. 

3.6    Part II - Price 

Part II shall contain only prices  

 (a) This part shall contain prices in Indian Rupees only with break-up of price as 

per format (Part II) detailed on MSTC website.  No other enclosure is permitted 

in Part II. Change of terms and conditions and technical deviations, if any, 

found in Part II of the tender will not be taken into account and will be treated 

as null and void.  

(b) If any of the documents is missing or unsigned, the tender may be considered 

invalid by the Bank in its discretion. 

(c) No request for any change in rate or conditions after the opening of the part II 

of the tender will be entertained.  

(d) The rates quoted shall be deemed to be for the finished work and shall be firm 

and binding without any escalation whatsoever till the system is handed over 

to the Bank. 

(e) For any item, if the rate and amount do not tally with respect to the quantity, 

then the amount arrived on the basis of quoted rates shall only be acceptable 

and considered for arriving at the total amount for that item. 

3.8 Opening of Tender  
Part I of the tenders will be opened online on November 14, 2019 at 03:00 PM in 

the presence of tenderers who choose to be present. Price bid (Part II) of only 

those tenderers who are found eligible after scrutiny of their Part I of the tenders 

and eligibility documents will be opened on a subsequent working day which will 

be intimated to all the eligible tenderers.   

3.9 Brief Scope of Work 
3.9.1 The scope of work shall include the following.  

• Design and Delivery of all equipment’s, materials for the captioned work to 

Bank's site at Office Building, CBD, Belapur including insurance, packing, 

handling, transporting, loading/unloading etc. at site. 

• Erection, Testing, Commission of Solar Power System and handing over the 

system to the Bank. 
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• Providing regular Inspection and Upkeep and Comprehensive Maintenance of 

system inclusive of periodic service at least once a quarter etc. 

• Providing periodic cleaning of the solar panels etc. at least once a month. 

• Approval, if any, of local statuary authorities for connection to the grid (with Net-

metering). 
 

3.9.2 The tenderer should indicate the complete description of the working of the 

system/sub systems and their power requirements with all relevant 

brochures/literature etc. in addition to those called for in the Technical 

Specifications: 

3.9.3 The Tenderer shall carefully check the specifications and shall satisfy himself that 

the equipment offered is suitable as per the Bank’s Technical Specifications. 

3.9.4 Tenderer shall supply all tools, plants, scaffolding, labour and consumables etc. 

as required for installation, testing and commissioning of the system. 

3.10 Validity of Tender 
 The Tender along with the prices shall remain valid initially for a period of 90 days 

from the date of opening of Part I of tender, which period may be further extended 

by mutual agreement in writing by the Tenderer and the Tenderer shall not cancel 

or withdraw the tender during this period. 

3.11 Lowest Tender Not Necessarily to Be Accepted 
3.11.1 The Bank is not bound to accept the lowest or any tender or to assign any reason 

for non-acceptance. 

3.11.2 The tenderers shall not be entitled to claim any costs, charges, damages and 

expenses of and incidental to or incurred by him through or in connection with his 

submission of tenders, even though the Bank may elect to modify/withdraw the 

tender. 

3.12 Earnest Money, Security Deposit & Security during Defect liability period  
3.12.1 All tenderers shall deposit Earnest Money Deposit of  ₹1,00,000 (Rupees One 

Lakh only) by a demand draft drawn in favour of Reserve Bank of India, payable 

at CBD, Belapur, from any Scheduled Bank or NEFT or Bank Guarantee in the 

approved format (Annexure-J) acceptable to the Bank. The EMD paid by the 

tenderer shall be held by the Reserve Bank of India as security for the execution 

and due fulfilment of the Contract. No interest shall be paid on the said deposit. 

Under no circumstances, Earnest Money Deposit will be accepted in the form of 

fixed deposit receipts or insurance guarantee or cheque or cash. EMD of 
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successful bidder will be released after virtual completion of the work & submission 

of Bank Guarantee of 10% of the contract value as Security as mentioned in clause 

No. 3.12.3. The EMD of unsuccessful tenderer shall be released on acceptance of 

the tender. 
 

3.12.2 All compensation or other sums of money payable by the Contractor to the 

Employer under the terms of this Contract may be deducted from the security 

deposit, if the amount so permits unless the contractor deposits such amounts in 

cash within ten days of issue of demand notice by the Bank. 
 

3.12.3 The tenderer shall furnish a separate Bank guarantee of 10% of the contract 
value as Security for due fulfilment of terms and obligation of defects liability 
period from the date of commissioning and handing over of the works as specified 

in the tender to the Bank at the time of submission of final bill. The Bank Guarantee 

must be valid for five years from the date of virtual completion of the project.  After 

five years, the amount of Bank guarantee will be reduced by fifty percent (50%) of 

initial value and shall remain valid for next five years. 

3.13     Terms of Payment 
The payment for the works to be executed under this contract shall be made as 

follows subject to statutory deductions.  No variation in the mode of payment will 

be acceptable. 

1) 60% of the quoted rates after receipt of the material at site and on submission 

of the following documents:  

a) Manufacturer's Inspection and Test Certificates 

b) Contractor's Certificate that all components, parts, sub systems, 

consumables etc. for successful installation, commissioning and testing 

of the systems including maintenance have been received at site in 

good condition and if any shortfall is noticed during installation, 

commissioning and testing they will be supplied free to the Bank. 

c) Policies of insurance as per tender 

2) Balance 40% of the quoted rates after erection, testing, commissioning and 

handing over of the entire system and submission of BG as per clause 3.12.3. 
 

3.14 Taxes and Subsidy 
3.14.1 The prices quoted shall include all applicable taxes, custom duty, excise duty, local 

levies; works contract tax, service tax, Goods and Services Tax (GST: CGST, 
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SGST, IGST) etc. as imposed by Central/State Government/ Local Bodies. If the 

Tenderer fails to include such taxes and duties in the tender, no claim thereof will 

be entertained by the Bank afterwards. Statutory deductions like income tax etc. 

as applicable shall be made at source and a certificate for the same will be issued 

to the contractor. Bank doesn’t intend to avail any subsidy for this project. 

Therefore the prices are to be quoted accordingly. 

3.15 Insurance 

The contractor shall, within 14 days from the date of commencement of the work, 

insure the work at his cost and keep them insure until the virtual completion of the 

work against loss or damage by any mis-happening such as fire in the office. The 

insurance policies shall be in the joint names of the employer and the contractor (the 
name of the former i.e. RBI being placed first in the policy) for the full amount of 

the contract.  Such policy shall cover the property of the "Employer" only. The 

contractor shall deposit the policy and receipts for the premium with the employer 

within twenty-one days from the commencement of the works. In default of the 

contractor, insuring as provided above, the employer may so insure the works and 

may deduct the premium paid from any moneys due, penalty etc., or which may 

become due to the Contractor without prejudice to the other rights of the Employer in 

respect of such default. In case it becomes necessary to suspend the works, the 

Contractor shall as soon as the claim under the policy is settled, or the work reinstated 

by the Insurance Office, should they elect to do so, proceed with all due diligence with 

the completion of the works in same manner as though the fire had not occurred and 

in all respects under the same conditions of Contract. The Contractor in case of 

rebuilding or reinstatement after fire shall been titled to such extension of time for 

completion as deems fit. 

 The contractor shall take all insurances at his cost to cover all kinds of risks from the 

time the equipment’s/materials leave the manufacturer's works till handing over the 

said system to the Bank, in the joint names of the Bank and the contractor and it shall 

cover the following risks.  

• Storage, erection, testing and commissioning policy. 
• Workmen compensation policy for the employees of the contractor at 

site. 
• Third party liability policy for a total of  ₹50 lakhs. 
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Note: These policies shall be valid till the completion of the work & in the joint name 

of RBI with RBI’s name being the first one. If the contractor does not provide these 

policies, the Bank reserves the right to take the above insurance policies themselves 

and recover the cost thereof from the bill of the contractor or any other action. 

3.16 Completion Period 

3.16.1 Time allowed for carrying out the work, as mentioned in the Memorandum, shall 

be strictly observed by the Contractor and it shall be reckoned from the 10th day 

after written order to commence the work is issued. 

3.16.2 Damages for non-completion 

The work shall throughout the stipulated period of the contract be preceded with 

all the diligence and if the contractor fails to complete the work within the specified 

period, he shall be liable to pay liquidated damages as defined in “Appendix herein 

before referred to” of the contract at the rate 0.25% of contract value per week for 

the period during which the said works shall so remain incomplete subject to a 

maximum of 10% of the contract amount and the Employer may deduct such 

damages from any money due to the Contractor.  

3.16.3 The contractor shall submit a Bar Chart for completion of the work within the 

contractual completion period from the tenth day of letter of award of work. Such 

chart shall include all activities like the date of supply of material at site, item wise 

completion of work etc., and obtain the approval of the Bank.  

3.16.4  Bank will provide storage space within the compound of the building. However, the 

responsibility and safety of the materials stored will be with the contractor. No 

accommodation will be provided for any worker by the Bank.   

3.17  Warranty/ Defects Liability Period. 
(a) The entire system shall be warranted against any manufacturing/design/ 

installation defects etc. for a minimum period of one year from the date of 
handing over. During this period any defect observed in the system shall be 

rectified within 2 days of the observation without any additional cost to the Bank. 
 

(b) Supply and replacement of all spares, consumables and parts required for 

smooth operation and serviceability of the system shall be the responsibility of the 

contractor during this period. In this respect the contractor shall maintain sufficient 

spares/consumables for immediate replacement of defective / damaged part 

during day-to-day routine maintenance / breakdown maintenance. Cost of these 
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spares and any other spares which may be required during maintenance is 

deemed to be included in the rates quoted by the contractor. The periodicity of 

service shall be at least once in 3 month for preventive maintenance, attending 

any number of breakdown calls and cleaning of solar panels at least once in a 

month or more depending upon the weather conditions. 

(c) Penalty for delay in rectification of fault during DLP: 
There will be a penalty of Rs.500/- per day subject to maximum of 50% of the 

annual maintenance charges, if the defect in the system is not rectified within the 

period of 2 days during the DLP period. Any penalty (so calculated) during the DLP 

shall be recovered from any dues payable to the contractor or invoke from the bank 

guarantee. 
 

3.17.1 PV modules used in solar power systems / systems must be warranted for their 

output peak watt capacity, which should not be less than 90% at the end of 10 

years and 80% at the end of 25 years.  
 

3.17.4 Penalty for Reduced Generation during DLP and CAMC period: 
As mentioned under the foregoing paragraphs, the successful tenderer is required 

to commit a guaranteed average annualized energy of specified KWH per year at 

synchronization point. Failure to do so will make the contractor liable to pay 

compensation at double the rate of the prevailing tariff of Electricity supply Agency 

for shortfall of every KWH or part thereof of the power generated.  

Penalty shall be derived as per the following formula: 

Actual output for the year under reference   =        A (KWH) 

Minimum Guaranteed Annual Generation of the system as per the contract

                                                                                        = B (KWh) 

Compensation to be paid to the Bank in case of reduced generation (Rs.) 

= (B-A)X(Tariff X 2) 

 Where the Value of Minimum Guaranteed Annual Generation (B) shall be as 

under: 

During initial 5 years (i.e. 1 year of DLP and 4 years of CAMC period)  

 : 1,30,000 KWH per year 

During next 5 years (i.e. 1 year of DLP and 4 years of CAMC period) 

  : 1,20,000 KWH per year 
3.18. Comprehensive Annual Maintenance Contract (CAMC) after DLP period  
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(a) The tenderers shall quote their charges separately for comprehensive annual 

maintenance service of complete system as per schedule of quantities which will 

be applicable after one year of defect liability period (DLP). The rates shall also 

include the charges for the insurance of the workmen for carrying out the above 

job and GST for maintenance shall be quoted in respective column in the BOQ. 

(b) The system shall be inspected, upkeep/serviced periodically. The periodicity 

shall be at least once in 3 month for preventive maintenance, attending any 

number of breakdown calls and cleaning of solar panels at least once in a month 
depending upon the weather conditions. 

(c) The charges for comprehensive annual maintenance service shall include 

replacement of any part of the system, including all required spares, consumables 

etc. during service contract period. Any defects in the system/sub-assemblies, 

found within the CAMC period, shall be rectified/ replaced by the tenderer without 

any additional cost to the Bank 
 

(d) Penalty for delay in rectification during CAMC: 
During the comprehensive annual maintenance service period (after DLP period), 

any fault in the system shall be rectified within 2 days of receipt of intimation of the 

defect in the system. The quoted rates shall, therefore, take into account all the 

cost, including travel cost from the nearest service station. There will be a penalty 

of Rs.500/- per day subject to maximum of 50% of the annual maintenance 

charges, if the defect in the system is not rectified within the period of 2 days during 

the CAMC period as stated above. Any penalty (so calculated) during the CAMC 

shall be recovered from any dues payable to the contractor or invoke from the bank 

guarantee. 
 

(e) Payment of service charges during comprehensive annual maintenance 
service (CAMC): 
The payment during the CAMC period shall be made on Half Yearly basis on 

rendering satisfactory service.  

(f) The service contract shall be renewed for a further additional period of at least 

8 years after the initial annual service contact period of one year after one-year 

warranty. While renewing the contract the new contract amount will be arrived at 

based on following formula:  
AC = AP [(15+60x(EPIC/EPIP)+25x(CPIC/CPIP)] / 100 
AC The contract amount for the current year. 
AP The contract amount for the previous year. 
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EPIC Wholesale Price Index for Electrical Products 6 months prior to the 
commencement date of contract for the current year. 

EPIP Wholesale Price Index for Electrical Products 6 months prior to the 
commencement date of contract for the previous year. 

CPIC Consumer Price Index for Industrial Workers (All India Average) 6 months 
prior to the commencement date of contract for the current year. 

CPIP Consumer Price Index for Industrial Workers (All India Average) 6 months 
prior to the commencement date of contract for the previous year. 

 

The successful tenderer shall enter into an agreement for comprehensive annual 

maintenance contract of the system with the Bank.  

3.19 Packing and Despatch  
 The equipment shall be properly and securely packed in boxes and multiple 

handling and transportation by sea/ air / rail / road under Indian conditions. All 

equipment/components shall be delivered at the Reserve Bank of India, Office 

Building, CBD, Belapur. 
  

3.20 Signing of Contract Agreement 
   3.20.1 The General instructions to the tenderers and special conditions, conditions herein 

before referred to Conditions of Contract and Technical Specifications and 

drawings enclosed with the tender documents, the subsequent correspondence 

exchanged between the Bank and the tenderer and the work order placed shall be 

the basis of the final contract to be entered into with the successful tenderer. 
 

3.20.2 The Tenderer shall go through the terms and conditions given in the general 

conditions of contract, special conditions herewith and his offer shall be strictly in 

line with the terms specified therein.  No deviation from the terms and conditions 

specified shall be acceptable. Each page of the tender documents should be 

signed for his/their having acquainted himself/themselves in the general conditions 

of contract, Technical specifications, etc. 
 

3.20.3 The tender submitted on behalf of a firm shall be signed by all the partners of the 

firm or a partner who has the necessary authority on behalf of the firm to enter into 

the proposed contract. Otherwise the tender may be rejected. 
 

3.20.4 On receipt of intimation from the Bank of the acceptance of his/their tender, the 

successful tenderer shall be bound to implement the Contract and within fourteen 

days thereof, the successful tenderer shall sign an agreement in accordance with 

the draft agreement. Notwithstanding the signing of the agreement the written 

acceptance by the Reserve Bank of India of a tender in itself will constitute a 
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binding agreement between the Reserve Bank of India and the person so 

tendering, whether such contract is or is not subsequently executed. 
 

3.20.5 The contractor shall not assign the contract. He shall not sublet any portion of the 

contract except with the written consent of the Employer. In case of breach of these 

conditions, the Employer may serve a notice in writing on the Contractor rescinding 

the contract whereupon the security deposit shall stand forfeited to the Employer, 

without prejudice to his other remedies against the Contractor 
 

3.21 Sufficiency of Schedule of Quantities 

3.21.1 The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the prices stated 

in the Schedule of Quantities and/or the Schedule of Rates and Prices which rates 

and prices shall cover all his obligations under the Contract, and all matters and 

things necessary for the proper completion of the works. 

3.21.2 The quantities in the schedule of quantities approximately indicate the total extent 

of work but may vary to any extent and even be omitted thus altering the aggregate 

value of the contract.  
 

3.22 Language 
  The Tender including all labels in drawings, documents, catalogues etc. shall be 

in English. 

3.23   Right to Accept Part Tender 
The Bank reserves the right to accept the tender either in whole or in part at the 

same prices quoted by the Tenderer. 

3.24 Evaluation of Tender  
Tenders will be evaluated on the basis of capital cost of the system and taking into 

account the effect of comprehensive annual maintenance service charges (CAMC) 

for 9 years. Tenders will, therefore, be evaluated based on the total owning cost 

for 10 years which will be arrived at as under: 
 

Total owing cost = Quoted capital cost + NPV of service contract charges for 9 

years = Quoted capital cost + Quoted charges for Comprehensive maintenance 

service contract per annum x Multiplying Factor (MF) 

(MF = 7.0476) 

For calculating the NPV of service contract charges, the following factors have 

been applied: 
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(a) Increase (Escalation) 5% per annum 

(b) Discount factor 8% per annum 

(c) Period of AMC contracts  10 years from the date of handing over of 

the system. 

(d) Payment terms for annual 

maintenance contract. 

Half yearly payment after satisfactory 

completion of service 

 
Minimum Base Rate for Comprehensive AMC  

 Minimum Base Rate for Comprehensive AMC is 2% (Two) of total capital cost.  In 

case, the tenderer quotes the rates for comprehensive AMC lower than 2% (Two) of the 

quoted capital cost, then the 2% (Two) of the quoted capital cost will be considered as 

AMC for calculation of Total Cost of Ownership.  

Note: Notwithstanding the above, the Bank shall pay only the quoted rate of the 
AMC during the currency of the committed contract period subject to renewal 
formulae indicated in the tender. 

3.25 Pre-dispatch Inspection 
Before dispatching the equipment to site, the equipment, will be inspected at the 

discretion of the Bank and tested for various parameters by the Bank's Engineers at the 

manufacturer's works and then cleared for shipment.  This will however, not in any way 

absolve the contractor of his responsibility for the continued performance of the 

system/components after erection & commissioning at the designated site during the 

period of defects liability. 

3.26    Drawings 
All required drawings for equipment lay out viz.: layout of PV panels, interconnection with 

Power conditioning units etc., should be prepared by the tenderer and submitted to the 

Bank's engineer for approval before commencement of work.  

3.27 Other Issues 
The Contractor shall carry out all the work strictly in accordance with the approved 

drawing, detailed specifications and instructions of the Bank’s engineer. If in the opinion 

of the Bank’s engineer/consultant, nominal changes have to be made to suit the site 

condition and with the prior approval in writing of the Employer, the Contractor shall carry 

out the same without any extra charge.  
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3.28 The tenderers are requested to examine the drawings, inspect the site of the work, 

and acquaint themselves with all local conditions, means of access to the work, 

nature of the work etc. before submission of tender.  
3.29 A Schedule of Probable Quantities in respect of each work and Specifications 

accompany these Special Conditions. The Schedule of Probable Quantities is liable 

to alteration by omissions, deductions or additions at the discretion of the Employer.  
 

3.30 The rates quoted in the tender shall include all charges for scaffoldings, watching 

and lighting by night as well as day including Sundays and holidays, protection of 

all other erections, matters or things and the Contractor shall take down and remove 

any or all such centering, scaffolding etc. as occasion shall require or when ordered 

so as to do, and fully reinstate and make good all matters and things disturbed 

during the execution of work and to the satisfaction of the Bank. 
 

3.31 The contractor shall not be entitled to any compensation for any loss suffered by 

him on account of delays in commencing or executing the work, whatever the cause 

of delays may be, including delays arising out of modifications to the work entrusted 

to him or in any sub-contract connected therewith or delays in awarding contracts 

for other trades of the project or in commencement or completion of such works. 

The Employer does not accept liability for any sum besides the tender amount, 

subject to such variations as are provided for herein. 
 

3.32 The successful tenderer is bound to carry out all items of work necessary for 

completion of the job even though such items are not included in the quantities and 

rates. Schedule of instruction in respect of such additional items and their quantities 

will be issued in writing by the Bank. 
 

3.33 Minimum wages/ Gratuity act / contract labour Act to the workmen: The 

contractor shall ensure that minimum wages/ gratuity as per statutory requirement are 

paid to all the workmen.  

  
3.34 Labour License: The contractor shall adhere to various provisions of the Contract 

Labour (Regulation & Abolition) Act 1970, if applicable under the said contract, and 

fulfil all the statutory requirements. 
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3.35 The successful tenderer must co-operate with the other contractors appointed by 

the Bank so that the work shall proceed smoothly with the least possible delay. 

Witness Signature of tenderer 

Address Address 

Date Date 
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Section (IV)  
Safety Code 

1. First-aid appliances, including adequate supply of sterilized dressings and cotton 

wool, shall be maintained in a readily accessible place. 

2. The injured person shall be taken to a public hospital without loss of time, in cases 

where the injury necessitates hospitalisation. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from ground. 

4. No portable single ladder shall be over 8 meters in length, the width between the side 

rails not less than 30 cm (clear) and the distance between two adjacent rungs shall 

not be more than 30 cm. When a ladder is used, an extra mazdoor shall be engaged 

for holding the ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench 

or half of the depth of the trench, whichever is more. All trenches and excavations 

shall be provided with necessary minimum height shall be one metre. 

6. Every opening in the floor of a building or a working platform shall be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing 

or railing whose minimum height shall be one metre. 

7. No floor, roof or other part of the structure shall be so over-loaded with debris or 

materials as to render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar 

or concrete and lime mortar shall be provided with protective footwear and rubber 

hand-gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-

shields and gloves. 

10.  No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 

11. Suitable face masks should be supplied for use by the workers when the paint is 

applied in the form of spray or surface having lead paint dry rubbed and scrapped. 

12. Hoisting machines and tackles used in the work, including their attachments, 

anchorage and supports shall be in perfect condition. 

13. The ropes used in hoisting or lowering material or as a means of suspension shall be 

of durable quality and adequate strength and free from defects. 
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FIRE SAFETY  

i.     Cutting / drilling machine and other electrically operated equipments used at site shall 

be plugged into correctly rated electrical outlets. 

ii.    Only ISI marked 3 pin plug and other appliances and equipments shall be used. 

iii.   Electrical power cables/wires used shall not have any joints and shall be properly 

rated. 

iv.   All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and 

securely earthed to prevent leakage current while in operation .  

v.    Before commencing the welding work for the first time on any day, fire section shall 

be informed and only after the site inspection by the Fire officers/Personnel, work 

shall be started.  

vi.  Two buckets of water and sand shall be kept in an easily accessible area on the site. 

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

viii. Used paint drums shall be stored in specified store only after closing them properly.  

ix.   Personal protective equipments such as safety shoes, hand gloves, welder’s mask, 

ear plug etc. depending upon the requirement of the work shall be provided by the 

contractor to the workmen to prevent occupational health hazards. 

x.  The safety belt shall be provided by the contractor and used by the workmen while 

working from height for more than 10’ from Ground level. 

xi.  None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste.  

xii. Both the staircase doors shall be normally kept closed.  

xiii.  None of the fire extinguishers shall be removed/shifted from its designated location. 

xiv. Power supply shall be switched off from the mains when equipment is not in use.  

xv.  Wood-shavings and saw-dust generated from the work shall be collected on daily 

basis , removed from site and stored at the designated place in proper manner.  

xvi.  Any debris generated from the work shall be collected on daily basis, removed from 

site and stored at the designated place in proper manner.   

xvii. Battery operated emergency light/torches shall be provided by the contractor to the 

workmen while working beyond office hours. 

Place: 

Date:                                                                               Seal & Signature of the tenderer. 
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Section-V 
The Conditions Hereinbefore Referred To 

 
1. In constructing these conditions, the specification, schedule of quantities and Contract 

Agreement, the following words shall have the meaning herein assigned to them 
except where subject or context otherwise requires. 

 
a) "Employer" Shall mean the Reserve Bank of India and shall 

include its assignees and successors. 
 

b) In the case of company "Contractor shall mean ________ a company 
incorporated under _______ and   having its registered 
office at _________ and shall include its successors 
and assigns. 
 

c) "Site" Shall mean the site of the contract works including any 
building and erection thereon and any other land 
(inclusively) as aforesaid allotted by the Employer for 
the Contractor's use. 
 

d) "This Contract" Shall mean the Article of Agreement, the special 
conditions, the conditions, the Appendix, the schedule 
of quantities and specifications attached hereto and 
duly signed. 
 

e) "Notice in writing" Shall mean a notice in written, typed or printed or 
written notice" characters sent (unless delivered 
personally otherwise proved to have been received) by 
registered post to the last known private or business 
address or registered office of the addressee and shall 
be deemed to have been received when in the ordinary 
course of post it would have been delivered. 
 

f) "Act of Insolvency" Shall mean any Act of insolvency as defined by the 
Presidency Town Insolvency Act, or the provincial 
insolvency Act or any Act amending such original Act.  
 

g) "Net Prices" If in arriving at the contract amount the Contractor shall 
have added to or deducted from the total of items in 
the Tender any sum, either as a percentage or 
otherwise, then net price of any item in their tender 
shall be the sum arrived at by adding to or deducting 
from the actual figures appearing in the Tender as the 
price of that the item a similar percentage or 
proportionate sum provided always that in determining 
the percentage or proportion of the sum so added or 
deducted by the Contractor the total amount of the any 
Prime Cost items and provisional sums of money shall 
be deducted from the total amount of the tender.  The 
expression "net rates" or "net prices" when used with 
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reference to the contract or account shall be held to 
mean rates or prices so arrived at. 
 

h) "The works" Shall mean Tender for design, supply, installation, 
testing and commissioning of 100 KWp Grid 
Interactive SPV based Solar Power System at Office 
building, Reserve Bank of India, CBD, Belapur. 
 

2. Scope of Contract: The contractor shall carry out and complete the said work in every 
respect in accordance with this contract and with the directions of and to the 
satisfaction of the Bank's Engineer.  The Bank's Engineer may in his absolute 
discretion and from time to time issue further drawings and/or written instructions, 
details, direction and explanations which are hereafter collectively referred to as 
"Bank's Engineer's instruction in regard to":  

 
a) The variations or modifications of the design, quality or works or the addition or 

omission or substitutions of any work. 
b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or 

Drawing and/or specifications. 
c) The removal from the site of any materials brought thereon by the contractor and 

the substitution of any other material therefor. 
d) The removal and/or re-execution of any works executed by the contractor. 
e) The dismissal from the works of any persons employed thereupon. 
f) The opening up for inspections of any work covered up. 
g) The amending and making good of any defects under clause 20 hereof. 

 
The contractor shall forthwith comply with and duly execute any work comprised in 
such Bank's Engineer's instructions provided always that verbal instructions, 
directions and explanations given to the Contractor or his representative upon the 
works by the Bank's Engineer shall, if involving a variation, be confirmed in writing by 
the Contractor within seven days, such shall be deemed to be Employer's instructions 
within the scope of the Contract. 

 
The contractor shall submit a statement of variations giving quantity and rates duly 
supported by analysis of rates, vouchers etc. The rates on scrutiny and final 
acceptance by the Employer shall form a supplementary tender.  The Employer shall 
not be liable for payment of such variations until these statements are sanctioned by 
him. 

 
3. The Contract shall be executed in triplicate and the Bank's Engineer, the Employer 

and the Contractor shall be entitled to one executed copy each for his use.  The 
contractor shall prepare the line diagram, system configuration drawing and Lay out 
plan of the site for carrying out the work. Before the issue of the final certificate to the 
Contractor he shall submit to the Bank's Engineer all Drawings and Specifications. 

 
4. The Contractor shall provide at his cost everything necessary for the proper execution 

of the works according to the intent and meaning of the Drawings, Schedule of 
Quantities and specifications taken together, whether the same may or may not be 
particularly shown or described therein provided that the same can reasonably be 
inferred therefrom, and if the Contractor finds any discrepancy in the Drawings or 
between the Drawings, Schedule of quantities and Specifications, he shall 
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immediately and in writing refer the same to the Bank's Engineer, who shall decide 
which is to be followed. 

 
5. Authorities, notices and patents: The Contractor shall conform to the provisions of 

any Act of the Legislature relating to the works, and to the regulations and bye-laws 
of any authority, and of any water, electricity supply and other companies and/or 
authorities with whose system the structure is proposed to be connected, and shall, 
before making any variations from the Drawings or Specifications that may be 
necessitated by so conforming, give to the architect written notice, specifying the 
variation proposed to be made and the reason for making it and apply for instructions 
thereon.  In case the Contractor shall not within ten days receive such instructions he 
shall proceed with the work conforming to the provisions, regulations, or bye-laws in 
question, and any variation so necessitated shall be dealt with under clause 17 hereof. 

 
The contractor shall bring to the attention of the Employer all notices required by the 
said Acts, regulations or bye-laws to be given to any authority and pay to such 
authority or to any public office all fees that may be properly chargeable-in respect of 
the works and lodge the receipts with the Employer. 

 
The Contractor shall indemnify the Employer against all claims in respect of patent 
rights and shall defend all actions arising from such claims and shall himself pay all 
royalties, license fees, damages cost and charges of all and every sort that may be 
legally incurred in respect thereof. 

 
6. Setting out of work: The contractor shall set out the works and shall be responsible 

for the true and perfect setting out of the same and for the correctness of the positions 
levels, dimensions and alignment of all parts thereof.  If at any time any error in this 
respect shall appear during the progress of the works or within a period of one year 
from the completion of the works, the Contractor shall, if so required, at his own 
expense rectify such error to the satisfaction of the Bank's Engineer. 

 
7. Materials and Workmanship to conform to description: All materials and 

workmanship shall so far as procurable be of the respective kinds described in the 
Schedule of Quantities and/or specifications and in accordance with the contract and 
the Contractor shall furnish to the Employer with all  invoices, accounts, receipts and 
other vouchers to prove that the materials comply therewith.  The Contractor shall at 
his own cost arrange for and/or carry out any test of any materials. 

 
8. Contractor's superintendence and representative on the works: The Contractor 

shall give all necessary personal superintendence during the execution of the works 
and so long thereafter as the Employer may consider necessary until the expiration of 
the "Defects Liability Period" stated in the tender.  The contractor shall, also during 
the whole time the works are in progress employ a competent representative who shall 
be constantly in attendance at the works while the men are to work.  Any directions, 
explanations, instructions or notice given by the Bank's Engineer to such 
representative shall be held to be given to the Contractor. 

 
9. Dismissal of workmen: The Contractor shall on the request of the Bank's Engineer 

immediately dismiss from the works any person employed thereon by him who may, 
in the opinion of the Bank's Engineer, be incompetent or misconduct himself and such 
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persons shall not be again employed on the works without the permission of the 
Bank's Engineer. 

 
10. Access to works: The Employer, shall at all reasonable times, have free access to 

the works and/or to the workshops, factories or other places where materials are lying 
or from which they are being obtained and the Contractor shall give every facility to 
the Employer  necessary for Inspections and examination and test of the materials 
and workmanship. No person not authorised by the Employer except the 
representatives of public authorities shall be allowed on the works at any time. 

 
11. Bank’s Engineer: The term Bank’s Engineer shall mean the person appointed and 

paid by the Employer to inspect the works.  The Contractor shall afford the Bank’s 
Engineer every facility and assistance for inspecting the works and materials and for 
checking and measuring time and materials.  

 
The Bank’s Engineer, or the Employer shall have power to give notice to the 
Contractor or to his representative of non-approval or any work or materials and such 
work shall be suspended or the use of such materials shall be discontinued.  The work 
will from time to time be examined by the Banks Engineer but such examination shall 
not in any way exonerate the Contractor from the obligation to remedy any defects 
which may be found to exist at a stage of the works or after the same is completed.  
Subject to the limitations of this clause the Contractor shall take instructions only from 
the Bank's Engineer. 

 
12. Assignment and Subletting: The whole of the works included in the Contract shall 

be executed by the Contractor and the contractor shall not directly or indirectly 
transfer, assign or under-let the Contract or any part share thereof or any interest 
therein without the prior written consent of the Employer and not undertaking shall 
relieve the Contractor from the full and entire responsibility of the Contract or from 
active superintendence of the works during their progress. 

 
13. No alteration, omission or variation shall vitiate this contract but in case the Bank's 

Engineer thinks proper at any time during the progress of the works to make any 
alterations in, or addition to, or omissions from the works or any alteration in the kind 
of quality of the materials to be used therein and shall give notice thereof in writing 
under  his hand to the Contractor, the Contractor shall alter, add to, or omit from, as 
the case  may be, in accordance with such notice, but  the contractor shall not do any 
work extra to  or make any alterations or additions to or omissions from the works or  
any deviation from  any of the provisions of the Contract.  Stipulations, specifications 
or Contract Drawings without the previous consent in writing of the Employer and the 
value of such extras alterations, additions or omission shall, in all cases, be 
determined by the Employer in accordance with the provisions of Clause 17 hereof, 
and the same shall be added to, or deducted from the Contract Amount, as the case 
may be accordingly. 

 
14. Schedule of Quantities: The Schedule of quantities, unless otherwise stated shall be 

deemed to have been prepared in accordance with the Standard Method of 
Measurement. 

 
Any error in description or in quantity or in omission of items from the schedule of 
quantities shall not vitiate this contract but shall be rectified and the value thereof, as 
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ascertained under Clause 17 hereof, shall be added to, or deducted from the Contract 
Amount (as the case may be) provided that no rectification of errors, if any, shall be 
allowed in the Contractor's schedule of rates. 

 
15. Sufficiency of Schedule of Quantities: The Contractor shall be deemed to have 

satisfied himself before tendering as to the correctness and sufficiency of his tender 
for the works and of the prices stated in the Schedule of Quantities and/or the 
schedule of rates and prices which rates and prices shall cover all his obligations 
under the contract, and all matters and things necessary for the proper completion of 
the works. 

 
16. Measurement of works: The Bank's Engineer may, from time to time, intimate to the 

contractor that he requires the works to be measured, and the Contractor shall 
forthwith  attend or send a qualified agent to assist Assistant Engineer in taking such 
measurements and calculations and to furnish all particulars or to give all assistance 
required by any of them. 

 
Should the Contractor not attend or neglect or omit to send such agent then the 
measurement taken by the Bank's Engineer or a person approved by him shall be 
taken to be correct measurement of the works.  Such measurements shall be taken 
in accordance with the Mode of Measurements detailed in the Specifications. 

 
The Contractor or his Agent may at the time of measurement take such notes and 
measurement as he may requires. 

 
All authorised extra works, omissions and all variations made with the prior approval 
in writing of Employer shall be included in such measurements. 

 
17. Prices for extra: The Contractor may, when authorised and shall, when directed, in 

writing by the Employer, add to, omit from or vary the works shown upon the drawings, 
or described in the specification, or included in the schedule of Quantities, but the 
contractor shall make no addition, omission or variation without such authorization or 
direction.  A verbal authority or direction by the Bank's Engineer shall, if confirmed by 
them in writing within seven days, be deemed to have been given in writing. 
 
No claim for an extra shall be allowed unless it shall have been executed under 
provisions of clause above hereof with the concurrence of the Employer herein 
mentioned.  Any such extra in herein referred to as authorized and shall be made in 
accordance with the following provisions. 

(a) (i) The net rates or prices in the original tender shall determine the valuation of 
the extra work where such extra work in similar character and executed under 
conditions as the work priced therein. 
(ii) Rates for all items, wherever possible should be derived out of the rates 
given in the priced Schedule of Quantities. 

(b) The net prices of the original tender shall determine the value of items omitted 
provided if omissions vary the conditions under which any remaining items of 
works are carried out,  the prices for the same shall be valued under sub-
clause(c) hereof. 

(c) Where the extra works are not of similar character and/or quoted under similar 
conditions as aforesaid or where the omissions vary the conditions under which 
any remaining items of works are carried out or if the amount of any omissions 
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or additions relative the amount of the whole of the Contract works or to any 
part thereof shall be such that in the opinion of the Bank's engineer,  the net 
rate or price contained in the priced Schedule of Quantities or tender or for any 
item of the works involves loss or expenses beyond that reasonably 
contemplated by the contractor or is by reason of such omission or addition 
rendered unreasonable or inapplicable, the Bank's Engineer shall fix such other 
rate or price as in the circumstances he shall think reasonable and proper, with 
the prior approval in writing of the Employer. 

(d) Where extra work cannot be properly measured or valued, the Contractor shall 
be allowed day work prices as the net rates stated in the tender or the Priced 
Schedule or Quantities or, if not so  stated, then in accordance with the local 
day work rates and wages for the district provided that in either case vouchers 
specifying the daily time (the workmen's names) and materials employed be 
delivered for verification to the Bank's Engineer at or before the end of the week  
following that in which the work has been executed plus 15% towards 
establishment charges, contractor’s overhead and profits. 

 
The measurement and valuation in respect of the Contract shall be completed 
within the "period of final measurements" stated in the tender or if not stated then 
within six months of the completion of the Contract works as defined in Clause 21 
hereof. 
 

18. Unfixed materials when taken into account to be the property of the Employer 
 

Where in any certificates (of which the Contractor has received payment) the Bank's 
Engineer has included the value of any unfixed materials included for and/or placed 
on or adjacent to the works such materials shall become the property of the Employer 
and they shall not be removed except for use upon the works, without the written 
authority of the Employer.  The Contractor shall be liable for any loss of, or damage 
to, such materials. 

 
19. Removal of improper work : The Employer shall, during the progress of the works, 

have power to order in writing from time to time the removal from the works within 
such reasonable time or times as may be specified in the order of any materials which 
in the opinion of the Bank's Engineer are not in accordance with the Specifications, 
the substitutions of proper materials, and the removal and proper re-execution of any 
work executed with materials or workmanship not in accordance with the drawings & 
specifications or instructions and the contractor shall forthwith carry out such order at 
his  own cost. In case of default on the part of Contractor to carry out such order, the 
Employer shall have the power to employ any pay other persons to carry out the same; 
and all expenses consequent thereon, or incidental thereto, shall be borne by the 
Contractor, or may be deducted by the Employer from any moneys due, or that may 
become due, to the Contractor. 

 
20. Defects after virtual completion : Any defect, shrinkage, settlement or other fault 

which may appear within the ''Defects Liability Period" stated in the tender, or, if none 
stated them within twelve months after the virtual completion of the works, arising in 
the opinion of the Employer from materials of workmanship not in accordance with the  
contract, shall upon the direction in writing of the Employer, and within such 
reasonable time as shall be specified therein, be amended and made good by the Con 
tractor, at his own cost and in case of default the Employer may employ and pay  other 
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persons to amend and make good such defects, shrinkage settlements or other faults, 
and all damages loss and expenses consequent thereon are incidental thereto shall 
be made good and borne by the Employer or may be deducted by the Employer, upon 
the Bank's Engineer's Certificate in writing, from any money due or that may become 
due to the Contractor, or the Employer may in lieu of such amending and making good 
by the Contractor deduct from any money due to the Contractor a sum, to be 
determined by the Employer equivalent to the cost of amending such work and in the 
event of the amount retained under clause 32 hereof being insufficient, recover the 
balance from the Contractor, together with any expenses the Employer may have 
incurred in connection therewith.  Should any defective work have been done or 
materials supplied by any sub-contractor employed on the works who has been 
nominated as provided under clause 12 and 22 hereof, the contractor shall be liable 
to make good in the same manner as if such work or material had been done or 
supplied by the Contractor and been subject to the provision of this clause 2 hereof.  
The contractor shall remain liable under the provisions of this clause the signing of 
any certificate or the passing of any accounts by the Employer. 

 
21. Certificate of virtual completion and defects liability period: The works shall not 

be considered as completed until the Bank's Engineer has certified in writing that they 
have been virtually completed.  The defects liability period shall commence from the 
date of such certificates. 

22. Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others 
executing any work of supplying and fixing any goods for which the prime cost prices 
or provisional sums are included in the Schedule of Quantities and/or Specifications 
who may be nominated or selected by the Employer or hereby declared to be sub-
contractors employed by the contractor and are herein referred to as nominated sub-
contractors. 

 
No nominated sub-contractors shall be employed on or in connection with the works 
against the Contractor shall make reasonable objection are (save where the Architect 
and the Contractor shall otherwise agree) who will not enter into contract providing. 

 
(a) That the nominated sub-contractor shall indemnify the contractor against the 

same obligation in respect of the sub-contract as the contractor is under in 
respect of this contract. 

(b) That the nominated sub-contractor shall indemnify the contractor against 
claims in respect of any negligence by the sub-contractors his servants or 
agents or any misuse by him or them or any scaffolding or other plant, the 
property of the Contractor or under any Workmen's Compensation Act in force. 

(c) Payment shall be made to the nominated sub-contractor within fourteen days 
of his receipt of the Employer's Certificate provided that before any Certificate 
is issued the Contractor shall upon request furnish to the Bank proof that all 
nominated sub-contractors accounts included in previous certificates have 
been duly discharged; in default whereof the Employer may pay the same 
upon a Certificate of the Bank and deduct the amount thereof from any sums 
due to the Contractor.  The exercise of this power shall not create private of 
contract as between Employer and Sub-Contractor. 

 
23. Other persons employed by Employer: The Employer reserves the right to use 

premises and any portion of the site for the execution of any work not included in this 
Contract which it may desire to have carried out by other persons, and the Contractor 
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shall allow all reasonable facilities for the execution of such work but shall not be 
required to provide any plant or material for the execution of such work except by 
special arrangement with the Employer.  Such work shall be carried out in such 
manner as not to impede the progress of the works included in the Contract and the 
Contractor shall not be responsible for any damage or delay which may happen to or 
occasioned by such work. 

 
24. Insurance in respect of damage to person and property: The Contractor shall be 

responsible for all injury to persons, animals or things, and for all structural and 
decorative damage to property which may arise from the operation or neglect of 
himself or of any nominated sub-contractor or any employee of either, whether such 
injury or damage arises from carelessness accident or any other clause whatever in 
any connected with the carrying out of this Contract.  This clause shall be held to 
include inter alia, any damage to buildings, whether immediately adjacent or 
otherwise, and any damage to road, streets, foot-paths, bridges or ways as well as 
damage caused to the buildings and works forming the subject of this contract by frost, 
rain, win d or other inclemency of weather.  The Contractor shall indemnify the 
Employer and hold it harmless in respect of all and any expenses arising from any 
such injury or damage to persons or property as aforesaid and also in respect of any 
claim made in respect of injury or damage under any acts of any legislature or 
otherwise and also in respect of any award or compensation or damages consequent 
upon such claim. 

 
The Contractor shall reinstate all damage of every sort mentioned in this clause, so 
as to deliver up the whole of the Contract works complete to and perfect in every 
respect and so as to make good or otherwise satisfy all claims for damage to the 
property of third parties. 

 
An insurance policy covering third party liability shall be taken by the contractor to 
cover the loss/disablement of human life (persons not belonging to the contractor). 
This shall also cover the risk of damages to other's materials/equipment/properties 
including those, if any of the banks during construction/erection/commissioning of the 
said contract work at site.  The value of third party liability for compensation for loss 
of human life or full /partial disablement shall be of required statutory value for full and 
partial disablement and shall nevertheless cover such compensation as may be 
awarded by a court of law.  Cover for damage to other's equipment/property shall be 
as approved by the bank.  The sub-contractors of the contractor shall not be holders 
or beneficiaries in the policy nor shall they be named in the policy.  The bank shall be 
the GM (O-i-C) holder of the policy along with the contractor. The bank reserves the 
exclusive right to assign the policy. 

 
The Contractor shall indemnify the Employer against all claims which may be made 
against the Employer be any member of the public or other third party in respect of 
anything which may arise in respect of the works or in consequences thereof and shall 
at his own expenses arrange to effect and maintain, until the virtual completion of the 
contract, with an approved office a policy of insurance in the joint names of the 
Employer and the Contractor against such risks and deposit such policy or policies 
with the Architect from time to time during the currency of this contract.  The Contractor 
shall also similarly indemnify the Employer, against all claims which may be made 
upon the Employer whether under the Workmen's Compensation Act or any other 
status in force during the currency of this contract or at common law in respect of any 
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employee of the Contractor or any Sub-Contractor and shall at his own expenses 
effect and maintain, in the joint names of the Employer and the Contractor against 
such risks  and deposit  such policy or policies with  the Architect from time to time 
during currency of the Contract. 

 
The Contractor shall be responsible for any liability which may be executed from the 
Insurance Policies above referred to and also for all other damage to any person, 
animal or property arising out of the incidental to the negligent or defective carrying 
out of this Contract transit, storage, erection, testing & commissioning policy.  He shall 
also indemnify the Employer in respect of any costs, charges or expenses arising out 
of any claim or proceedings and also in respect of any award of compensation or 
damages arising therefrom. 

 
The Employer shall be entitled to deduct the amount of any damage, compensation, 
costs, charges and expense arising of accruing from or in respect of any such claims 
or damage from any or all sums due or to become due to the Contractor without 
prejudice to the Employer's other rights in respect thereof.  

 
 

25. Date of commencement and completion: The Contractor shall be allowed 
admittance to the site on "Date of Commencement" stated in the Appendix hereto, or 
each later date  as may be specified by the  Employer and be shall thereupon and 
forthwith begin the works and shall regularly proceed with and complete the same 
(except such painting or other decorative work as the bank may desire to delay) or 
before the "Date of Completion" stated in the Appendix subject nevertheless to 
provisions for extension  of time hereinafter contained. 

 
26. Damages for non-completion: If the Contractor fails to complete the works by the 

date stated in the Appendix or within any extended time under Clause 27 and 20 here 
the Contractor shall pay the Employer the sum named in the Appendix as " Liquidated 
Damages" for the period during which the said works shall so remain incomplete and 
the Employer may deduct such damages from any money due to the Contractor. 

 
27. Delay and extension of time: If in  the opinion of the Employer the works be 

delayed(a) by force major or (b) by reason of any exceptionally  inclement weather or 
c) by reason of proceedings  taken or threatened by or dispute with adjoining or 
neighbouring owners or public authorities arising otherwise than through contractor's 
own default or (d) by the works or delays of other contractor or Tradesmen engaged 
or nominated by the Employer and not referred to in the schedule of quantities and/or 
specifications or (e) by reasons of Bank's Engineer instruction as per clause 17 hereof 
(f) by reason of civil commotion, local combination of workmen or strike or lockout 
affecting any of the building trades or (g) in consequence of the Contractor not having 
received in due time necessary instructions from the Bank for which he shall have 
specifically applied in writing or (h) from other causes which the Bank may certify as 
beyond the control of contractor or (I) in the event, the value of the work exceed the 
value of the Priced Schedule of Quantities owing to variation, the  Bank may make a 
fair and reasonable extension of time for completion shall as soon as may be given 
written notice thereof to the bank but the Contractor shall nevertheless constantly use 
his endeavours to prevent delay and shall do all that may reasonably has required to 
the satisfaction of Bank to proceed with work. 
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28. Contractor's failure to comply with Employers instruction: If the Contractor 

after receipt of written notice from the Employer requiring compliance within 10 
days  fails to comply with such further drawings and/or Bank's instructions the 
Employer may employ and pay other persons to execute any such work 
whatsoever that may be necessary to give effect thereto, and all costs incurred in 
connection therewith shall be recoverable from the Contractor by the Employer as 
a debt or may be deducted by him from any moneys due to the Contractor. 

 
29. Termination of Contract by the Employer:  If the Contractor being an individual 

or a firm commits any "act of insolvency" or shall be adjudged an insolvent or being 
an incorporated company shall have an order for compulsory winding up made 
against it or pass an effective resolution  for  winding up voluntarily or subject to 
the supervisions of the court and the Official Assignee or the Liquidator in such 
acts of insolvency or  winding up, as the case may be, shall be unable within seven 
days after notice to him requiring him to do so to show the reasonable satisfaction 
of the Architect that he is able to carry out and fulfill the Contract and to give 
security therefore, if so required by the Architect. 

 
Or if the Contractor (whether an individual, first or incorporated company shall suffer 
execution or other process of court attaching property to be issued against the 
Contractor. 

 
Or shall suffer any payment under this contract to be attached by or on behalf of any 
of the creditors of the Contractors.  
 
Or shall assign to sublet this Contract without the consent in writing of the Employer 
first had and obtained. 
 
Or shall charge or encumber this Contract or any payments due or which may become 
due to the Contractor hereunder. 
 
(i) Has abandoned the Contract, or 
(ii) Has failed to commence the works, or has without any lawful excuse under 

these conditions suspended the progresses of the works for fourteen days after 
receiving from the Bank notice to proceed or  

(iii) Has failed to proceed with the work with such due diligence and failed to make 
such due progress as would enable the works to be completed within the time 
agreed upon, or 

(iv) Has failed to remove materials from the site or to pull down and replace work 
for seven days receiving from the Bank written notice that the said materials or 
work were condemned and rejected by the Bank's Engineer under these 
conditions' or 

(v) Has neglected or failed persistently to observe and perform all of any of the 
acts, matter or things by the Contract to be observed and performed by the 
Contractor for seven days after written notice shall have been given to the 
Contractor requiring the Contractor to observe or perform the same. 

(vi) Or breach of any terms and condition 
 

Then and in any of the said cases the Employer may, notwithstanding any previous 
waiver, after giving seven days’ notice in writing to the Contractor, determine the 
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Contract, the whole of which shall continue in force as fully as if the Contract has not 
been so determined, and so if the works subsequently execute had been executed by 
or on behalf of the Contractor.  And further, the Employer by his agents or servants 
may enter upon and taken possession of the works and all plant, tools scaffoldings, 
sheds, machinery, steam and other power  utensils and materials lying upon the 
premises or the adjoining lands or roads, and use the same as his own property or 
may employ the same by means of his own servants and workmen  in carrying on and 
completing the work or by employing any other Contractor or other person or persons 
to complete the works, and the Contractor shall not in any way interrupt or do any act 
matter or thing to prevent or hinder such other contractor or other person or persons 
employed for completing and finishing or using the materials and plant for the works.  
When the works shall be completed or as soon thereafter as convenient the Bank 
shall give a notice in writing to the Contractor to remove his surplus materials and 
plant, and should the Contractor fail to do so within a period of fourteen days after 
receipt thereof by him, the Employer may sell the same by public auction, and give 
credit to the Contractor for the net amount realized.  The employer shall thereafter 
ascertain and certify in writing under his hand what of the said plant and materials so 
taken possessions or by the Employer and the expenses or loss which the Employer 
shall have been put to in procuring the works to be completed and the amount.  If any, 
owing the Contractor and the amount which shall be so certified shall thereupon be 
paid by the Employer to the Contractor or by the Contractor to the Employer, as the 
case may be, and the Certificate of the Bank shall be final and conclusive between 
the parties. 
 
30. Termination of Contract by Contractor: If this payment of the amount payable 

by the Employer under Certificate of the Bank's Engineer shall be in  arrears and 
unpaid for thirty days after notice in writing requiring payment of the amount as 
aforesaid shall have been given by the Contractor  to the Employer, or if the 
Employer interferes with or obstructs the issue of any such Certificate, or if the 
Employer shall repudiate the Contract, or if the works be stopped for three months 
under the order of the Architect or  the Employer or by any injunction or other order 
of any court of to Law, then and in any of the said cases the Contractor shall be in 
liberty to determine the  Contract by notice in writing to the Employer, and he shall 
be entitled to recover from the Employer, payment for all works executed and for 
any loss he may sustain upon any plant or materials supplied or purchased or 
prepared for the purpose or the Contract. 

 
In arriving at the amount of such payment the net rates contained in the Contractor's 
original Tender shall be followed or where the same may not apply valuation shall be 
made in accordance with Clause 17 hereof. 
 
31. Certificates and Payments: The Contractor shall be paid by the Employer from 

time to time by instalments under interim Certificate to be issued by the Bank's 
Engineer on account of the works executed work to the approximate value named 
in the tender as 'Value of work for Interim Certificate' has been executed in 
accordance with this Contract, subject, however, to a retention of the percentage 
of such value named in the  tender as "Total Retention Money" after which time 
the instalments shall be up to the full value of the work subsequently so executed 
and fixed in the building.  And when the works have been virtually completed, the 
Contractor shall be paid  by the Employer in accordance with the Certificate to be 
issued by the Bank's Engineers the sum of money named in the Appendix as 
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"instalment after Virtual  Completion" being a part of the said Total Retention 
Money.  And the Contractor shall be entitled to the payment of the Final Balance 
in accordance with the final Certificate at the expiration of  the period referred to 
as 'the Defects liability Period' in the Appendix hereto from the date of virtual 
completion or as soon as after expiration of such period as the works shall have 
been finally completed and all defects made good according to the true intent and 
meaning hereof whichever shall last happen provided always or at or after their  
completion shall not relive the Contractor from his liability under clause 21  and 36 
nor relieve the Contractor of his inability in cases of fraud, dishonesty, or fraudulent 
concealment relating to the works or materials or to any matter dealt with in the 
Certificate and in case of the all defects and insufficiencies in the works or 
materials which a reasonable examination would not have disclosed. 

 
The Employer shall have power to withhold any Certificate if the works or any parts 
thereof are not being carried out to his satisfaction. 
 
32. Delayed Payment: Any amounts payable by the Employer to the Contractor shall, 

if not paid within the 'period of honouring Certificates' names in the tender carry 
interest at the rate named in the tender as the "Rate of interest for delayed 
payment" from the date upon which sum ought to have been paid by the Employer 
until the payment.  

 
33. The decision, opinion, direction Certificate (except for payment) with respect to all 

or any of the matters under Clauses 2(a,b), 4,5, 14, 20 (a,b,c,d and f) hereof (which 
matters are herein referred to as the excepted matters) shall be final and 
conclusive and binding on the parties hereto and shall be without appeal.  Any 
other decision, opinion, direction, shall be subject to the right of Arbitration and 
review under the Clause 35 hereof in the same way in all respects (including the 
provisions as to opening the reference). 

 
34. Settlement of disputes by Arbitration: All disputes and differences of any kind 

whatever arising out of or in connection with the contract or the carrying out of the 
works (whether during the progress of the works or after the completion and 
whether before or after the determination abandonment or breach of the contract) 
shall be referred to and settled by the Bank who shall state its decision in writing. 
Such decision may be in the form of a final certificate or otherwise. The decision 
of the Bank with respect to any of the excepted matters shall be final and without 
appeal as stated in Clause 33 hereof. But if either the Contractor be dissatisfied 
on any matter on which a decision is taken by the Bank as above, except any of 
the expected matter the Contractor may within 28 days after receiving notice of 
such decision give a written notice to the other party requiring that the matters in 
dispute be arbitrated upon. Such written notice shall specify the matters, which are 
in dispute or difference of which such written notice has been given. If both the 
parties agree, a single arbitrator would be appointed for the purpose. In case no 
agreement could be reached on the appointment of single arbitrator, both the 
parties will nominate one person each as an arbitrator on their behalf. The two 
arbitrators nominated by the parties shall nominate one more person to act as third 
arbitrator or umpire.  

 
The arbitrator or Arbitrators, as the case may be, shall have power to open up, 
review and revise any certificate, opinion, decision, requisition or notice, save in 
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regard to the excepted matters, referred to in the preceding clause, and to 
determine all matters to dispute which shall be submitted to arbitration and of which 
notice shall have been given as aforesaid. 

 
The arbitrator or Arbitrators, as the case may be, shall make his or their award within 
one year (or such further extended time as may be decided by him or them as the 
case may be with the consent of the parties) from the date of entering on the reference. 
In case during the arbitration proceedings the parties mutually settle or compromise 
their dispute or difference, on the parties filing their joint memorandum of the 
settlement or compromise, the Arbitrator or the Arbitrators as the case may be, shall 
make an award in terms of such settlement or compromise. 
 
Upon any such reference, the decision on the cost incidental to the reference and 
Award respectively shall be in the discretion of the arbitrator or Arbitrators as the case 
may be, who may determine the amount thereof or direct the same to be taxed as 
between the party and party, and shall direct by whom and to whom and in what 
manner the same shall be borne and paid. 
 
This submission shall be deemed to be a submission to arbitration within the meaning 
of the Indian Arbitration and Conciliation Act, 1996 or any statutory modification 
thereof. 
 
The award of the arbitrator or Arbitrators, as the case may be, shall be final and 
binding on the parties. It is agreed that the Contractor shall not delay the carrying out 
of the works by reason of any such matter, question or dispute being referred to 
arbitration, but shall proceed with the works with all due diligence and shall until the 
decision of the Arbitrator or Arbitrators, as the case may be, is given, abide by the 
decision of the Bank. No award of the Arbitrator or Arbitrators, as the case may be, 
shall relieve the Contractor of his obligations to adhere strictly to the Bank’s 
instructions with regard to the actual carrying out of the works. The Employer and the 
Contractor hereby also agree that arbitration under this Clause shall be a condition 
precedent to any right of action under the Contract.  

 
Right of technical scrutiny of final bill 

 
35. The Employer shall have a right to cause a technical examination of the works and 

the final bill of the contractor including all supporting vouchers, abstracts, etc. to 
be made  at the time of payment of the final bill.  If as a result of this examination 
of otherwise any sum is found to have been   overpaid or over certified it shall be 
lawful for the employer to recover the sum.   

 
Employer entitled to cover compensation paid to workman 
36. If, for any reason, the Employer is obliged, by virtue of the provisions of the 

Workmen's Compensation Act, 1923, or any statutory modification or re-enactment 
thereof to pay compensation to a workman employed by the Contractor in 
execution of the works, the Employer shall be entitled to recover from the 
Contractor the amount of compensation so paid, and without prejudice to the rights 
of the Employer under the said Act.  The Employer shall be at liberty to recover 
such amount or any part thereof by deducting it from the security deposit or from 
any sum due by the Employer shall not be bound to contest any claim made 
against it under the said Act, except on the written request of the Contractor and 
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upon his giving to the Employer full security to the satisfaction of the Employer for 
all costs for which the Employer might become liable in consequence of contesting 
such claim. 

 
Abandonment of works 

 
37. If at any time after the acceptance of the tender, the Employer shall for any reasons 

whatsoever not requires the whole or any part of the works to be carried out, the 
Bank shall give notice in writing to the Contractor who shall have no claim to any 
payment of compensation or other-wise whatsoever on account of any profit or 
advantage which he might have derived from the execution of the whole works. 

 
Return of surplus materials 

 
38. Notwithstanding anything to the contrary contained in any or all the clauses of this 

Contact, where any material for the execution of the Contract is procured with the 
assistance of the Employer by purchase made under orders or permits or licenses   
issued by Government,  the Contractor shall  hold the said  materials economically 
and solely for the purpose of the Contract  and not dispose of them without  the 
prior written permission of the Employer   and return it to the Employer, if required 
by the Employer, at the price to  be determined by the Bank having due regard to 
the  conditions of the materials, the price to be determined not be exceed  the 
purchase price thereof inclusive of sales tax, octroi  and other such levies paid by 
the Contractor in respect thereof,  in  the event of breach of the aforesaid condition, 
the Contractor  shall in addition to being liable to action for contravention of the 
terms of licenses or permit and/or criminal breach of trust, be liable to Employer 
for all moneys, advantages or profits resulting or which in the usual course would 
have resulted to his by reason  of such breach. 

 
Right of employer to terminate contract in the event of death of Contractor or 
individual 
 
39. Without prejudice to any of the rights or remedies under this Contract, if the 

Contractor, being an individual, dies, the Employer shall have the option of 
terminating the contract without incurring any liability for such termination. 

40. Non-disclosure clause. 
The contractor shall not disclose directly or indirectly any information, materials and  
of the Bank’s infrastructure/ system/equipments etc. which may come to the 
profession or knowledge of the contractor during the course of discharging its 
contractual obligations  in connection with the agreement, to any third party and shall 
at all times hold the same in strictest confidence. The contractor shall treat the details 
of the contract as private and confidential, except to the extent necessary to carry out 
the obligations under it or to comply with applicable laws. The contractor shall not 
publish, permit to be publish, or disclose ant particulars of the works in any trade or 
technical paper or elsewhere without the previous written consent of the Employer. 
The contractor shall indemnify the Employer for any loss suffered by the Employer as 
a result of disclosure of any confidential information. Failure to observe the above shall 
be treated as breach of contract on the part of the contractor and the Employer shall 
be entitled to claim damages and pursue legal remedies. 
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The contractor shall take all appropriate actions with respect to its employees to 
ensure that the obligations of non-disclosure of confidential information under this 
agreement are fully satisfied. 

The contractor’s obligations with respect to non-disclosure and confidentiality will 
survive the expiry or termination of this agreement for whatever reason. 

41.  Sexual harassment Clause. 
      Any complaint of sexual harassment from any aggrieved employee of the contractor 

against any employee of the Bank shall be taken cognizance of by the Regional 
Complaints Committee constituted by the Bank. 

 
42. Force Majeure: If either party is unable to perform its obligations under this  

Agreement due to the occurrence of an event beyond its control (such as acts of 
God, war like situations, riots, labour strike, government actions, earthquakes, 
cyclones, typhoons, and other natural calamities, etc.), that party will not be 
deemed to have defaulted under this Agreement. Each party agrees to use all 
reasonable efforts to enable performance under this Agreement to continue. If the 
period of non-performance due to a force majeure event exceeds 30 days, the 
party whose ability to perform has not been so affected may, by giving written 
notice, terminate this Agreement. 
 

 
 
Place: 
 
 
Date:                                                                    Signature of the tenderer with Seal. 
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Appendix 

The conditions Herein before Referred To 
 

1. Defects Liability Period One year from the date of Virtual Completion 

Certificate  

2. Period of Final Measurement 3 months 

3. Date of Commencement 

 

10th day from the date of letter of acceptance. 

4. Date of Completion Date of virtual completion certificate. 

5. Rate of liquidated damages for non-

completion of work. 

 

As per clause 3.16.2 mentioned in the tender 

6. Value of works for interim certificates Rs. 15.00 lakh 

7. Period for honouring certificates 

 

One month for interim bills and 3 months for 

final bill. 

8. Interest for delayed payment 3% per annum 

 

 
 Place:  

Seal & signature of Contractor 
 
 Date: 
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SECTION-VI 
Check List 

Design, Supply, Installation, Testing and Commissioning of Roof Top Grid 
Interactive 100 KWp SPV based Solar Power System for Bank's Office Building at 
CBD, Belapur. 

Commercial Conditions 

Sr. 
No. 

Description Bank’s Terms and conditions  Acceptance of 
Bank’s terms and 

conditions 
(YES/NO) 

1 Validity 90 days from opening of tender part-I  

2 EMD ₹1,00,000 (Rupees One Lakh only)   

3 Terms of payment  As  per applicable clause  in Part I of the 

tender 

 

4 Technical 

specifications 

As per specifications in Part I of the tender   

5 Guarantee Period One year from date of virtual completion.  

6 Service after sales 

during CAMC 

Quoted rates shall include the cost of 

repairs/ maintenance including 

replacement of any material / assembly / 

equipment / spares / labour if found 

necessary and monthly visit. 

 

7 Completion period 12 weeks from 10th day of letter of award 

of work. 

 

8 Liquidated 

damages 

As per clause 3.16.2 mentioned in the 

tender 

 

9 Penalty during 

warranty & CAMC 

period 

Rs.500/- per day subject to maximum of 

50% of the annual maintenance charges, 

if the defect in the system is not rectified 

within the period of 2 days 
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10 Penalty for reduced 

Power Generation 

during DLP and 

next 9 years of 

CAMC period 

As  per applicable clause  in Part I of the 

tender 

 

 

Part II should not contain any terms and conditions but only priced for bill of quantity.  

Terms and conditions, if any, incorporated in Part II, will not be valid or considered. 

 

 

Place   

Date                                    Seal & Signature of Contractor 
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Schedule of Commercial Deviations 
 
We confirm that all commercial terms and conditions of the Bank except for deviations 
listed below are acceptable to us. 
 

Sr. 
No. 

Section No. Clause 
No. 

Deviation proposed 

1 2 3 4 
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    

 
 
     Seal & Signature of Tenderer 
        
        Name     
        Designation  
        Date    
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Schedule of Technical Deviations 
We confirm that all technical terms and conditions and specifications of the Bank except 
for deviations listed below are acceptable to us. 
 

Sr. 
No. 

Section 
No. 

Clause 
No. 

Deviation proposed 

1 2 3 4 

    

    

    

    

    

    

    

    

    

    

    

    

 

 

Seal & Signature of Tenderer. 

       Name      

       Designation    

       Date    
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Section - VII 
Technical Specifications 

7.0 Scope of Work 

The extent of the work shown and specified hereunder is defined to include all labour, 

materials, equipment, and supervision required for the design, fabrication, supply, 

installation, testing and commissioning of the complete solar power generation system, 

and subsequent upkeep and maintenance as defined.  

 

A. Generation of 100 KWp (with required sets of PCUs/inverters to match with total capacity 

of 100 KWp. Capacity of each PCU/inverter should not be less than 20 KWp) of Solar 

Energy based, conversion of the same to AC power with a guaranteed annual 
generation of 1,30,000 KWH (One Lakh, Thirty Thousand Units) per year during the 

first five years of operation and 1,20,000 KWH (One Lakh, Twenty Thousand Units) 
during the next five years of operation at Bank’s power grid synchronization point 

including: 

a) Design, Manufacturing, Factory Acceptance Test (FAT), supply, installation, 

testing and commissioning of Solar PV Modules (inclusive of Electrical, Electronic 

and Mechanical features) along with Power Conditioning Units (PCUs), as required 

and specified. 

b) Design, Supply and installation of Module mounting structure / super structure on 

identified locations. The successful tenderer shall design their SPV Panel structure 

with Hot dipped galvanised steel and cement concrete (CC) foundation suitable for 

site condition. Design of SPV structure shall be certified /vetted by a recognized 

Govt. Engineering College viz. IIT / NIT etc. or by a reputed structural consultant 

and submitted for approval before taking up the structure and foundation works. 

c) Supply, installation, testing and commissioning of three phase Power Conditioning 

Units (PCU),(inverter plus local grid synchronizing system), distribution panels, 

electrical switchgears, inverters, metering and connecting the system to the switch 

gear(MCB/Distribution Board) provided by the Bank for load and connecting up the 

system to the electrical grid, surge protection units etc. as required. 

d) Supply and laying of all power and control cables, as per site requirement,  on 

prefabricated GI cable trays including supply of cable trays, their installation, 

hangers, supports, cable terminations and all fixing accessories. 
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e) Earthing: Supply and installation of GI Pipe Earthing systems with an earth 

electrode minimum 2.5 m long and 50 mm dia. as per IS 3043. 25x3 mm GI earth 

strip shall be provided from earthing station to the entire system. Earthing stations 

shall be provided  with testing point for every pits as per relevant IS, including 

required earthing chamber with brick plaster and CI/MS cover, cutting of roads / 

paved areas & making good the damages as in original shape. 

f) Testing and commissioning of the entire system including synchronizing with 

power grid and operation as required. This shall include supply and installation of 

the electrical switchgears, cabling, cable trays, and cable terminations, inverters, 

metering and connecting the system to the electrical grid. 

g) The PV modules shall be installed with the necessary tilt with the most effective 

orientation. 

h) All related & required civil works will be the responsibility of successful tenderer. 

i) Solar System capacity shall be demonstrated to the Bank’s Engineer.  

j) Onsite training to RBI Engineers and Workmen for proper operation, maintenance 

and trouble shooting. 

k) Provision for monthly cleaning of the solar panels considering the ambient 

conditions of the site during DLP and CAMC. Water connection at the same floor 

at one point shall be provided by Bank.  

l) Replacement of existing conventional energy meter with bidirectional energy meter 

for Net Metering and grid connection etc. This will also include the replacement of 

CT/PT, metering Box etc., if required, in the scope of the bidder. The scope shall 

also include the required liaison with Local Electricity Supply Agency and / or with 

any other applicable authority for the same. The bidder will pay the fees / charges, 

if any, to the power supply authority or any other authority as applicable for 

providing Net Metering for this work and the Bank will reimburse the said fees / 

charges on production of original receipts of such payment.  

m) The bidder must take approval/NOC from the concerned local supply authority/any 

other statutory authority as applicable for above cited grid tied solar plant towards 

connectivity required, if any, and submit the same to the Bank before 

commissioning of SPV plant. 
 

B. All Inclusive Upkeep & Maintenance during Defect Liability and Comprehensive Annual 
Maintenance Contract (CAMC) period 
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During the Defect Liability period and CAMC period the contractor shall provide 

the all Inclusive Upkeep & Maintenance services of the entire system as provided, 

including all spares and consumables. The system shall be maintained by the 

contractor for a period of minimum 10 years from the date of handing over i.e. 09 

years of CAMC after successful completion of one year of defect liability period of 

the system. The rates of the same are to be quoted separately as per Schedule of 

Quantities.  

In addition to the monthly cleaning of the Panels and visit of qualified engineer of 

the contractor to the site at least once a quarter to check the system thorough and 

conduct preventive maintenance. 

Service to be provided by the Bank: 
 

Unless otherwise agreed by RBI, only the following services shall be provided in 

connection with this work: 

a) Single point water source for cleaning of SPV panels near to the solar system. 

Further plumbing for distribution of water to various array locations, if required, 

to be provided by the contractor. 

b) Provision of necessary switchgear in the LT distribution panel for connecting 

the solar energy based AC power to the grid. However, the termination of cable 

to the switchgear shall be in the scope of the successful tenderer.  

 

7.1  MINIMAL TECHNICAL REQUIREMENTS / STANDARDS FOR SPV ITEMS /  
SYSTEMS 

7.1.1 PV MODULES: 
The PV modules must be indigenous and conform to the latest edition of any of the 

following IEC/ equivalent BIS Standards for PV module design qualification and type 

approval: 

Crystalline Silicon Terrestrial PV Modules:  IEC 61215 / IS14286 

In addition, the modules must conform to IEC 61730 Part 1- requirements for construction 

& Part 2 - requirements for testing, for safety qualification or Equivalent IS  

PV modules shall be suitable to be used in a highly corrosive atmosphere (coastal areas, 

etc.) must qualify Salt Mist Corrosion Testing as per IEC 61701 / IS 61701. 
 
7.2  RELEVENT STANDARD OF SYSTEM/ COMPONENTS/ ITEMS  
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7.2.1 The system/ components/ items of the SPV power systems/ systems deployed must 

conform to the latest edition of IEC/ Equivalent BIS Standards/ MNRE specifications / as 

specified below: 

 
System/ components/ 
items 

Applicable BIS /Equivalent IEC Standard Or MNRE 

Specifications 

 Standard Description Standard Number 

Charge Controller / 

Maximum peak power 

transfer (MPPT) units 

Environmental Testing 

 

IEC 60068-2 (1,2,14,30) 

/ Equivalent BIS Std. 

Power Conditioners/ 

Inverters including 

(Maximum peak power 

transfer) MPPT and 

Protections 

Efficiency Measurements IEC 61683 / IS 61683 

Environmental Testing 

 

IEC 60068-2 (1, 2, 14, 

30) / 

Equivalent BIS Std. 

procedure of islanding prevention 

measures 

IEC 62116 

Cables General Test and Measuring Method 

PVC insulated cables for working 

voltage up to and including 1100 V 

and UV resistant for outdoor 

installation 

IEC 60227 / IS 694 

IEC 60502 / IS 1554 (Pt. 

I & II) 

 

Switches/Circuit Breakers 

/Connectors 

 

General Requirements connectors –

safety A.C. /D.C. 

 

IEC 60947 part I,II, III / 

IS 60947 Part I,II,III 

EN 50521 

Junction Boxes /Enclosures 

for Inverters/Charge 

Controllers/Luminaries 

General Requirements IP 65(for outdoor)/ IP 

21(for indoor) as per IEC 

529 

 
7.3. AUTHORISED TESTING LABORATORIES / CENTERS 
7.3.1 The PV modules must be tested and approved by one of the IEC authorized test 

centres. Test certificates can be issued by any of the NABL / BIS Accredited Testing / 

Calibration Laboratories. 

7.3.2 Test certificates for the system/ components/ items from any of the NABL / BIS 

Accredited Testing Calibration Laboratories / MNRE approved test centres to be 

submitted to the Bank. 
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7.4. IDENTIFICATION AND TRACEABILITY 
Each PV module used in the solar power project must use a RF identification tag (RFID), 

which must contain the following information. The RFID can be inside or outside the 

module Laminate, but must be able to withstand harsh environmental conditions. 

i) Name of the manufacturer of PV Module 

ii) Name of the Manufacturer of Solar cells of PV Module 

iii) Month and year of the manufacture (separately for solar cells and module). 

iv) Country of origin (separately for solar cells and module) 

v) I-V curve for the module 

vi) Peak Wattage, Im, Vm and field factor (FF) for the module 

vii) Unique Serial No. and Model No. of the module 

viii) Date and year of obtaining IEC PV module qualification certificate 

ix) Name of the test lab issuing IEC certificate 

x) Other relevant information on traceability of solar cells and module as per ISO 9000 

series. 

 

7.5 The contractor shall execute the whole & every part of the work in the most substantial 

manner and both as regard to materials and otherwise in every respect in strict 

accordance with the specifications. The contractor shall also confirm the execution of 

work exactly, fully and faithfully to designs, drawings & instructions in writing in respect of 

the work assigned by the Bank’s Engineer. 

 

7.6. ACTIONS TO BE TAKEN BY THE SUCCESSFUL TENDERER AFTER AWARD 
OF WORK 

7.6.1 Considering that time is the essence of the contract, the successful tenderer shall 

take the following actions immediately – 

a) They shall contact the Bank’s Engineer in charge of the work, immediately after 

award of work and submit the agreement on non-judicial stamp paper of adequate 

value as per the relevant stamp act and the cost of the same shall be completely 

borne by the tenderer. 

b) All the required submittals must be completed within 15 days from the date of 

issue of work order. 



 
 

63 

c) A programme chart shall be prepared for execution of the work within specified 

time and submitted to the Bank. The work-schedule chart/ bar-chart shall also 

include the time schedule for commencement of various activities of work like 

inspection & delivery of materials, commencement of work, completion of work etc. 

required for the execution & timely completion of work.  

7.6.2 All activities for execution of work shall strictly follow the programme chart so 

finalized unless advised otherwise by the Bank’s Engineer in writing. It shall be the 

responsibility of the contractor to adhere to this work-schedule and complete the work in 

the specified time. Any deviation from this schedule, for any reason, shall be brought to 

the notice of the Bank’s Engineer immediately to enable him to take necessary corrective 

action(s). Failure to submit the work schedule chart within the specified time or meeting 

the various committed deadlines shall be treated as delay on the part of the tenderer. 

7.6.3 Drawings indicating the design of Solar Power Generation System proposed along 

with designs for structures / foundations for SPV array duly certified / vetted by a 

recognised Govt. Engg. College etc. shall be submitted to the Bank’s Engineer, for 

approval, within fifteen (15) days of the receipt of work order. The drawings shall indicate 

all relevant details about the component/equipment etc. The contractor shall submit all 

equipment information, which should include but not limited to the following and obtain 

approval: 

a) General arrangement and dimensional layout  

b) Schematic Drawing showing the SPV System, Power conditioning Unit(s), Circuit 
breakers, Junction Boxes, AC and DC Distribution Boards, meters etc. 

c) Structural drawing along with foundation details for the structure. 

d) Itemised bill of material for complete SPV system covering all the components and 
associated accessories. 

7.7 Testing of equipment/system: Type test certificates for all the tests specified for the 

factory built Solar PV modules and the component parts shall be submitted by the Bidder 

along with the bid. 

7.8.1 Factory Acceptance Test (FAT) of equipment:   Delivery of equipment is to be 

made to the site in accordance with the programme finalized in consultation with Bank’s 

Engineer. The equipment shall be delivered only after pre-delivery inspection has been 

carried out by RBI’s authorized representative. Pre-delivery inspection of equipment shall 
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be carried at the factory premises of GM (O-i-C). The Bank shall be informed of such 

inspection at least 07 days in advance. 

 

7.8.2 Testing at site after completion of installation: 

On completion of the installation, the tenderer shall conduct a system acceptance test. 

The tenderer shall propose a detail system acceptance test plan, which shall be jointly 

reviewed by RBI and the tenderer. 

 

a) All units shall on their completion, be subjected to a performance test followed by an 

acceptance inspection and tests to determine that all parts of the installation confirm to 

the requirement and that all equipments function as required and the work has been 

carried out as specified. 

 

b) Tests and inspections shall be made by the contractor in the presence of the Bank’s 

Engineer. Contractor shall notify the Bank’s Engineer in writing before the date of testing 

in order to facilitate arrangements for Bank’s Engineer to be present. 

 

c) The contractor shall submit proposed testing procedure to the Bank’s Engineer before 

the date of testing. 

 

d) All test instruments and personnel to carry out the testing and commissioning shall be 

provided by the contractor. Adequate supervision of the tests shall also be maintained. 

 

e) Corrective measures, if necessary, shall be carried out at no cost to the Bank. 

 

f) Performance Test at Site: After installation of the complete system, its operating 

capability shall be demonstrated. The contractor shall provide personnel, tools, etc. for 

testing. The performance test shall be conducted in the presence of Bank’s Engineer or 

his authorized representative for a minimum of (10) ten hours for ten working days as per 

the following: - 
 

i. Measurement of peak DC & AC power generated shall be taken every day for 10 

working days at available load condition.  



 
 

65 

ii. Auto operation of the complete system Correction of unsatisfactory operation during 

test period, if any deficiencies or variations in the design, fabrication or operation 

causing unsatisfactory performance is noticed, then same shall be corrected to 

provide satisfactory performance. Manufacturer/Contractor shall have appropriate 

service personnel at site during the test period to service or adjust the systems 

equipments as required. 

 

7.8.3   Acceptance of system: after completion of the system performance tests a joint 

acceptance inspection shall be carried out by Bank’s Engineer and the representative of 

the contractor. The purpose of this inspection shall be to determine that the system has 

been furnished and installed as specified. If the system is not acceptable for reasons of 

non-compliance to the drawings and specifications, the contractor shall make immediate 

corrections within the construction schedule. A final acceptance inspection shall be done 

to determine all corrections have been made.  

 

7.9 TRAINING 
The contractor shall include in his tender cost of training of Bank’s technical staff. Initial 

training of operating and maintenance personnel shall be provided at site to ensure 

competence in the operation and maintenance of the system provided. The training 

programme shall include but not limited to the following elements: 

 

A) OPERATING TRAINING 
(i) System description including electrical, electronic and mechanical sub-system and 

their functions. 

ii) System operating procedures. 

iii) System operating characteristics. 

iv) System limitations. 

v) On-site system operation. 

B) MAINTENANCE TRAINING 
i) System description including electrical, electronic and mechanical sub-systems and 

their functions. 

ii) System and component trouble-shooting 

iii) On-site inspection, operation and maintenance 

iv) Schedule of maintenance, safety checks and procedures. 
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7.10 DETAILED SPECIFICATIONS 
Solar PV system shall consist required number of PV modules, module mounting 

structures, MPPT/PCU with data logger, Junction box and distribution boards, cables and 

hardware, earthing, surge arrestors, tool kit, related civil works, and control & monitoring 

system etc. The specifications of these items are as under: 

7.10.1 Solar PV Modules: 
a) The solar photo-voltaic module of ≥300Wp power output under STC to be 

provided with high efficiency of more than 15% multi or mono crystalline silicon 

solar cells. 

b) The solar cell shall have surface anti-reflective coating to help to absorb more 

light in all weather conditions. 

c) It should have rugged design to withstand tough environmental conditions and 

high wind speeds (over 150 km/h). It shall perform satisfactorily in relative 

humidity up to 95% and temperature between 10 deg. C and 85 deg. C.  
d) PV modules must be designed for their output peak watt capacity, which should 

not be less than 90% at the end of 10 years and 80% at the end of 25 years. 

e) The PV module should be IEC 61215-Ed 2 & 61730-1&2 / UL certified and with 

MNRE (GOI)-SEC test certificate or from other accredited / approved labs. The 

I-V characteristics of all suitable modules as per specifications, to be used in 

the systems are required to be submitted at the time of supply. 
7.10.2 Module Mounting Structures: 

f) The module mounting structure to be designed in such a way that it will occupy 

minimum space without sacrificing the output from suitable number of solar 

modules in series. 

g) The structure shall be designed to allow easy replacement of any module & 

shall be in line with the site requirements. 

h) The frames and leg assemblies of the mounting structure should be of 

standard M.S. sections of angle, channel, tubes and any other sections 

conforming to IS: 2062. These structures should be hot dip galvanized for the 

long life in external weather conditions.  

i) The mounting structure should be of Fixed Type, Tilt angle suitable to site, 

Foundation PCC, Fixing type with SS 304 fastener with clamp fitted to provide 

rigidity to the structure. 
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j) Galvanized Steel Structural must be considered for all type structural steel 

proposed for the power system. 

g)  The array structure shall be grounded properly using earthing kit. 
h) Design drawings with material selected shall be submitted for prior approval 

of Bank. 

 

7.10.3 PCU / MPPT/INVERTER: 
a) PCU / MPPT and 3 phase with neutral inverter shall be supplied as integrated unit 

depending upon the size of the solar power system. It should conform to IEC61683 

and must additionally conform to the relevant national/ international Electrical 

Safety Standards IEC60068-2. To minimize power losses the PCU should be 

microprocessor& micro controller based having inverter, which converts DC 

energy produced by the solar array to 3 phase with neutral AC energy. 

b) The PCU shall be mounted either on a suitable MS stand on the floor or on the 

wall with proper supports in the control room. All cable entry to and from the PCU 

shall be fully sheathed with glands to prevent access of rodents, termites or other 

insects into the PCU from bottom/top of the PCU. 

c) PCU should be communicating on the Modbus TCP Protocol and should be 

provided with Ethernet port(s) for communication. The Modbus register mapping 

details of the inverter shall be provided to the Bank along with the technical 

specifications of the PCU in the tender Part-I.  

d) The PCU should provide the following minimum Indications (through LEDs & LCD 

display) 

• Inverter ON 

• Grid ON 

• Inverter under voltage/over voltage 

• Inverter over load 

• Inverter over temperature. 

Protections: 

• Over voltage both at input & output 

• Over current both at input & output 

• Over/under Grid frequency 

• Over temperature 

• Short circuit 
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• Protection against lightening 

• Surge voltage induced at output due to external source. 

e) The inverter shall be designed for continuous, reliable power supply as per 

specifications. The inverter shall have high conversion efficiency from 25% load to 

the full rated load. Output Sine wave with less than 3% THD from no load to full 

load at 0.8 pf lag or lead. The efficiency of the inverter shall be more than 94% at 

full load and more than 80% at partial load (50%-75%). The supplier shall specify 

the conversion efficiency in the offer. 

e) The inverter should be capable of operating under ambient temperature 0- 55 deg. 

C, Humidity 0-95% RH 

f) The inverter shall have internal protection arrangement against any sustained fault 

in the feeder. The inverter shall have provision for input and output isolation. 

g) Inverter shall be tested for islanding protection performance. When the mains 

power is off, the PCU should also get automatically off so that back-feeding to the 

grid is not possible. 
h) The software (Plant Manager & PC for remote monitoring through LAN) and 

hardware except PC, required for interfacing the system are to be supplied. 

i) Maximum Power Point Tracker (MPPT) shall be integrated into the PCU to 

maximize energy drawn from the Solar PV array. The details of working 

mechanism of MPPT shall be furnished. Each solid-state electronic device shall 

have to be protected to ensure long life of the inverter as well as smooth 

functioning of the inverter. 

j) The dimension, weight, foundation, makes details etc. of the PCU / Inverter shall 

be clearly indicated in the detailed technical document. Good quality & reputed 

proven makes having minimum two years of trouble free successful functioning in 

similar solar PV system should be supplied. 

k) The PCU shall be capable of complete automatic operation, including wake-up,                      

synchronization & shut down 

l) Built-in with data logging to remotely monitor system performance through external 

PC shall be provided (PC shall be provided by Bank) 

m) The inverter should be  

7.10.4 Junction box and distribution boards: 

a) The junction boxes should be dust, vermin & waterproof & made of FRP/ABS 

plastic for outdoor use and IP 65 rated (for outdoor)  / IP 21 (for indoor) and IEC 
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62208, for long-term use in PV systems. In addition, the direct connection between 

the strings and the spring clamp connectors should ensure a durable and safe 

installation. 

b) The junction boxes shall have suitable cable entry points fitted with cable glands 

of appropriate sizes for both incoming & outgoing cables. Suitable markings shall 

be provided on the bus bar for easy identification & cable ferrules shall be fitted at 

the cable termination points for identification. 

7.10.5 Cables and hardware: 

a) Flexible copper cables of appropriate size and voltage rating of 660/1000V to be 

used in the system and shall conform to IS 694/1554 standards. The cable should 

have excellent resistance to heat, cold, water, oil, abrasion, UV radiation. 

b) Required sizes of flexible copper cables between array interconnections, array to 

junction boxes, junction boxes to Inverter and aluminium armoured cable from  

inverter / AC DB to location of propose Net Meter/ power synchronise point  

(approx. length 110 m. from Inverter) etc. shall be so selected to keep the voltage 

drop (power loss) of the entire solar system to the minimum. The cables (as per 

IS) should be insulated with a special grade PVC compound formulated for outdoor 

use.  

c) Cable routing/ marking: All cable/wires are to be routed in a GI cable tray and 

suitably tagged and marked with proper manner by good quality ferule or by other 

means so that the cable easily identified. 

d) As per site requirement Cable laying through underground / across the road by 

providing necessary GI pipe is within the scope of work of the tenderer. 

e) The Cable should be so selected that it should be compatible up to the life of the 

solar PV panels i.e. 25years. 

7.10.6 Instrumentation, measurement and monitoring:- 
The scope of work shall include for supply and installation of pyrometer, temperature 

probes for recording the solar panel temperature, anemometer for measuring the wind 

speed. All these instruments shall be integrated and the data should be logged for viewing 

on the PC screen. Necessary software also shall be provided for the same.  

Data Logging Provision for system monitoring, time and date stamped system data logs 

for analysis shall be made.  
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Metering and Instrumentation for display of systems parameters and status indication to 

be provided. 

PV array energy production: Digital Energy Meters to log the actual value of AC/ DC 

voltage, Current & Energy generated (each day / cumulatively) by the PV system shall 

be provided. 

Solar Irradiance: An integrating Pyranometer (Class II or better) shall be provided, with 

the sensor mounted in the plane of the array. Readout integrated with data logging 

system. 

Temperature: Temperature probes for recording the Solar panel temperature and 

ambient temperature to be provided complete with readouts integrated with the data 

logging system 

Wind Speed: An integrated wind speed measurement unit to be provided.  

All major parameters available on the digital bus and logging facility for energy auditing 

shall be available on the PC display. Minimum following parameters shall be made 
available via operation interface display: 

a. AC Voltage. 

b. AC Output current. 

c. Output Power 

d. DC Input Voltage. 

e. DC Input Current. 

f. Time Active 

g. Time disabled. 

h. Time Idle 

i. Temperatures (oC). 

j. Inverter Status. 

7.11.1System protections requirements: Protective function limits (Viz.-AC Over 

voltage, AC Under voltage, over frequency, under frequency, ground fault, PV starting 

voltage, PV stopping voltage, over voltage delay, under voltage delay, Ground fault delay, 

PV starting delay and PV stopping delay). 
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7.11.2 In addition to the above, the system shall be provided with the following: 

a) Earthing: The structure of the PV arrays will be grounded properly using adequate 

number of earthing. All metal casing / shielding of the system shall be thoroughly 

grounded to ensure safety of the solar systems.  

b) Lightning and O/V protection: The SPV systems shall be provided with lightning 

& over voltage protection. The main aim in this protection shall be to reduce the 

over voltage to a tolerable value before it reaches the PV or other sub- system 

components. The source of over voltage can be lightning, atmosphere 

disturbances etc. 

c) All wiring/cables should be in proper conduit or suitable casing and wires should 

not be hanging loose. 

d) All connections are to be made through suitable cable/lug/terminals; crimped 

properly & with use of Cable Glands. 

e) Switches / Circuit Breakers / Connectors-safety IS/ IEC 60947 part I, II & III, EN 

50521 

f) Fuses to be provided to protect against short circuit conditions. 

g) All the components of the systems viz. PV modules, Electronics, etc. should have 

type approval / test certificates as per MNRE guide lines 

h) All components and materials used in the system should be of good quality & 

conform to the BIS / IEC standards / specifications, wherever available / applicable. 

i) Each system should have number plate with name & logo of the manufacturer and 

the month / year of installation. 

j) Operation and Maintenance / Instruction Manual (with Do’s and Don’ts) to be 

provided with each system. 

k) Danger boards should be provided as and where necessary as per IE Act/IE   rules 

as amended up to date. 

7.11.3 ENVIRONMENT/MAINTENANCE/ SAFETY DESIGN PARAMETERS 
i) Environment 
All components and materials are to be designed and selected for long service life under 

local environment conditions.  
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ii) Maintenance consideration 
a) Particular attention shall be given to keep components simple, rugged and easily 

accessible for routine maintenance and components replacement. 

b) Major assemblies and components such as, electrical components/controls shall 

be interchangeable and easily removable/replaceable without extensive 

dismantling of other assemblies of components. 

c) All wiring shall be of a uniform colour coding and marking system 
throughout indicating wiring terminations to permit rapid effective tracing and 

trouble shooting. Maintenance manual shall reflect said colour coding/markings. 

d) To facilitate identification, each item of equipment shall have a name plate of 

corrosion resistant metal attached in a conspicuous location. 

iii) Safety considerations 
All components shall be designed to have fail proof performance. In the event of an 

equipment failure or external influence such as improper operation, power failure or other 

adverse conditions affecting the proper function of the system or equipment, the said 

system or equipment shall revert to a safe state. 

 

Place: 

Date:                                                                          seal & signature of the Tenderer 
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ANNEXURE-“A” 
1.  SCHEDULE OF TECHNICAL INFORMATION 

i) Enclose a write up on the system design proposed for this 

project specifically indicating how the power generated from 

the solar energy will be synchronized with the local grid. 

 

ii) Enclose a single line diagram (SLD) / schematic layout for 

the proposal indicating the ratings and quantity of major 

components viz. SPV Modules, nos. of arrays, AC & DC 

distributions, PCUs etc. for the Solar plant. 

 

iii) Enclose the proposed layout of the SPV module array 

showing the spacing between arrays, walk way width etc. for 
the Solar plant. 

 

iv) Confirm the minimum guaranteed annualized energy 

(KWH/year) that will be generated from solar energy source 

and available for internal use. 

Please fill up the format 

Enclosed under Annex. B 

for the Solar plant. 
v) Confirm the area required by the bidder for installation of SPV 

panels along with its structure, maintenance, walkways to 

provide a generating capacity of 155KWp as required in the 

tender. 

Length in Meter_______ 

Width in Meter ________ 

Total area in sq. m. 

______ 

vi) Enclose drawing showing typical arrangement for mounting of 

SPV modules along with dimension and nature of foundation 

for above Solar plant. 

(plan, elevation and 

section to be 

enclosed) 

vii) Confirm the total quantum of AC power to be available from the 

installed SPV Modules 

 ___________ KVA  
 

viii) Confirm the location of energy meters to be provided for 

continuous measurement of AC power generated. 

 

ix) Please confirm the acceptance test procedures to be adopted 

during FAT for the SPV Modules. Also indicate the standard to 

be followed. 

 

x) Please confirm the acceptance test procedure to be adopted 

on completion of the work for the major components and the 

complete system at site. 

 

xi) Please attach the Modbus Register mapping details of the 

offered Inverter(s) for communication.  
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2. SCHEDULE OF TECHNICAL DATA TO BE FUNISHED BY THE CONTRACTOR 
(100 KWp SOLAR POWER PLANTS) 

S. No. Description Remarks 
A SPV MODULE  

i. Manufacture’s Name & Address  

ii. Type of Modules with cat. Reference  

iii. 

Design of module at standard test condition  

a) Peak power watt  

b) Peak power voltage  

c) Peak power current  

d) Open circuit voltage  

iv. No. of SPV Modules proposed to achieve the minimum rated DC 
power  

v. Short circuit current of PV module (Amp.)  

vi. Open circuit voltage of PV Module (V)  

vii. Max. power rating of one PV Module (KWp) (not less than 300Wp )  

viii. 
Photo electrical conversion efficiency of 
SPV module ( not less than 15% ) 

 

ix. Fill factor of the SPV module (> 0.70)  

x Designated life of the SPV modules  

xi. Overall dimensions (in mm)  

xii. Weight  

Xiii Frame materials  

xiv. Reference of Standards / approval, if any  

xv. Life of SPV Module (Years of Operation)  

B PV ARRAY CAPACITY  

) Number of Module in series in each array  

) Peak power rating of one array  

) Number of array considered to achieve the specified output  

C MODULE MOUNTING STRUCTURE  

i) Type of structure and its materials used in frame and accessories  

ii) Type of mounting structures (Fixed or any other type)  

iii) Overall dimensions  

Iv) Type of mounting  

v) Surface azimuth angle of PV Modules  

vi Tilt angle (Slope) of PV module  
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S. No. Description Remarks 

vii. Confirm structure & module frame shall be designed at wind speed 
150 km/hr.  

D POWER CONDITIONING UNITS (PCUs)  

i. Manufacturer’s name & address  

ii. Type of PCU (Centralized or string type)  

iii. Number of units proposed for each set of solar plant.  

iv. Rated capacity of each PCU for each set of solar plant.  

v. Input DC Voltage range of each PCU for each set of solar plant.  

vi. Output voltage  

vii. Frequency  

viii. Minimum efficiency at full load  

ix. Location (outdoor/indoor)  

x. Output wave shape  

xi. Dimensions in mm  

xii. IP protection level  

xiii. Type of cooling required  

xiv Type of mounting  

xv. 
 

Suitability for specified Ambient Temp. range & Humidity at 
_____________  

xvi. Type of Protection provided  

xvii Over Load Condition Yes/No 

xviii Short Circuit Protection Yes/No 

xix Low/High Voltage Protection Yes/No 

xx Power Electronic Component Protection Yes/No Yes/No 

E. METERING  

i. 
Nos. of meters proposed to be provided for measurement of actual 
value of AC/ DC voltage, Current & Energy generated (each day / 
cumulatively) by the PV system shall be provided. 

 

ii. Location of meters  

iii. Manufacturer’s name & address  

iv Confirm compliance with laid down specification  
 

Place: 

Date:                                                               Seal & Signature of the Tenderer.  
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ANNEXURE-“B” 
 
NAME OF WORK: Design, Supply, Installation, Testing and Commissioning of Roof Top 
Grid Interactive 100 KWp SPV based Solar Power System for Bank's Office Building at 
CBD, Belapur. 
 

GUARANTEED ENERGY GENERATION FOR 10 YEARS 
Note: Efficiency of each solar PV System shall be guaranteed to minimum 90% at the 

end of 10 years and 80% at the end of 10 years. 
 

Year Total (KWh) of guaranteed generation 
Year 1  
Year 2  
Year 3  
Year 4  
Year 5  

Year 6  
Year 7  
Year 8  
Year 9  

Year 10  
 

Place: 

Date:                                                seal & Signature of the tenderer 
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ANNEXURE-“C” 
Format for undertaking for product & maintenance support 

(To be submitted by the tenderer) 

NAME OF WORK: Design, Supply, Installation, Testing and Commissioning of Roof 
Top Grid Interactive 100 KWp SPV based Solar Power System for Bank's Office 
Building at CBD, Belapur. 
Pursuant to a contract awarded by Reserve Bank of India for the full scope of work as 

contained under the tender document for the above mentioned work or part thereof, we 

………………………….. (full name of the firm with address), hereby undertake the 

complete responsibility for providing full product support and also maintenance support 

for the entire period of the designed life of the equipments so supplied and installed by 

us, promptly and expeditiously. 

 

Further, in case any of the component(s), materials or parts used in the system so 

provided goes out of production, then we will make available the blue prints, drawings of 

the spare parts and specifications of materials at no cost to the RBI, as and when required 

in connection with the equipment to enable the RBI to procure spare parts from other 

sources. 

 

 

Thanking You 

 

 

Yours faithfully, 

 

 

(Signature of the Contractor / Firm with Company’s Seal) 
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ANNEXURE-“D” 
Undertaking 

 

(To be submitted for SPV Modules and PCU separately) 

(Undertaking by manufacturer of SPV Modules and PCUs regarding the manufacture’s 

obligation to extend uninterrupted after sales service to RBI) 

 
NAME OF WORK: Design, Supply, Installation, Testing and Commissioning of Roof Top 

Grid Interactive 100 KWp SPV based Solar Power System for Bank's Office Building at 

CBD, Belapur. 

 

We, the manufacturer of Solar Power System Component(s) undertake to provide 

continued after sales service including but not restricted to the following services. 

 

i) To guarantee uninterrupted supply of spare parts throughout the designed life of 

SPV modules and PCU’s. The designed life of SPV modules and PCU’s shall be 

as indicated elsewhere in the technical bid. 

 

ii) To assist RBI in investigation of failure/malfunctioning of any part or system as and 

when called for by RBI during and after defects liability period. 

 

iii) We shall propose with cost estimate, any modification / up gradation of safety 

features, design modification / improvements to be incorporated in the SPV 

modules and PCU’s subsequent to completion of the contract and suggest a time 

schedule to implement the same to enhance performance, reliability / life of SPV 

modules and PCU’s. 

 

iv) We hereby undertake to provide the above services and respond to RBI’s 

queries/requests in reasonable time notified by RBI during the design life of the 

SPV modules and PCU’s. 

 

v) Any breach of above undertaking will entail RBI to take any or all actions 

mentioned below as deemed fit by RBI. 
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a) To place on record the performance of firm either in the RBI Web Site or other 

publications. 

b) Intimate the Regulatory Authorities / bodies or other Banks. 

c) Restrict the firm’s participation in further tendering in RBI. 

 

 

 

Date:   (Name and address of the company with Company Seal) 

 
Note : This undertaking shall be furnished by the manufacturer of SPV Modules and 

PCUs. In case the manufacturers of these two items are different, separate undertakings 

must be furnished by the respective manufacturer. 
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ANNEXURE-“E” 
 

DECLARATION OF COUNTRY OF ORIGIN 
(To be furnished by the tenderer) 

NAME OF WORK: Design, Supply, Installation, Testing and Commissioning of Roof 
Top Grid Interactive 100 KWp SPV based Solar Power System for Bank's Office 
Building at CBD, Belapur. 
 

This is to certify that 

 

a) The SPV Modules & PCU’s offered are new: 

 

b) The SPV Modules will be manufactured, assembled and offered for inspection before 

dispatch the works/factory of ___________ (address) 

________________________________________________________________ 

________________________________________________________________ 

Therefore, Country of Origin of SPV Modules shall be ___________________________. 

c) The Power Conditioning Units (PCUs) will be manufactured, assembled and offered 

for inspection before dispatch at the works / factory of (address India) 

________________________________________________________________ 

______________________________________________________________. 

 

Hence the Country of Origin of PCUs shall be ______________________. 

 

Date :      ____________________________________ 

(Name of the Company with address and Company Seal) 

 
 
Note: There could be different country of origin for SPV Modules & PCUs. Specific 

address shall be provided for carrying out pre-delivery inspection at the works of the 

manufacturer. 
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ANNEXURE – ‘F’   
 

Factory Acceptance Test 
 
Solar PV Modules: The Solar PV modules shall be tested at the factory in the following 

manner: 

i) Physical Inspection: The PV modules shall be inspected for its physical 

parameters such as dimensions, material and workmanship etc. 

 

ii) Performance Parameter: The Solar PV modules shall be tested at the factory 

on a sun simulator at Standard Temperature Conditions (STC) for the following 

Parameters:  

a) Open Circuit Voltage (Voc) 

b) Short Circuit Current (Isc) 

c) Max. Power (Pmax.) 

d) Voltage at Max. Power (Vmax.) 

e) Current at Max. Power (Imax.) 

f) Fill Factor 

g) Module efficiency 

 

2. Power Conditioning Unit:  The power conditioning unit shall be inspected for the 

display of parameters as mentioned in the tender either at factory of OEM/Integrator or at 

site. 
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 1 Name of work with brief  particulars   

 2 Agreement No. and date   

 3 Agreement  amount   

 4 Date of commencement of work   

 5 Stipulated date of completion   

 6 Actual date of completion   

 7 Details of compensation levied for delay(indicate 

amount) if any 

  

 8 Gross amount of the work completed and paid   

 9 Name and address of the authority under whom works 

executed 

  

 10 Whether the contractor employed qualified 

Engineer/Overseer during execution of work? 

  

 11 i)  Quality of work (indicate grading)  Outstanding/Very Good/ 

Good/Satisfactory/poor 

  ii)   Amt. of work paid on reduced rates, if any.   

12  i)    Did the contractor go for arbitration?   

  ii)   If yes, total amount of claim   

  iii)   Total amount awarded   

 13 Comments on the capabilities of the contractor.   

  a)    Technical proficiency  Outstanding/Very Good/ 

Good/Satisfactory/poor 

  b)    Financial soundness  Outstanding/Very Good/ 

Good/Satisfactory/poor  

  c)     Mobilization of adequate T&P  Outstanding/Very Good/ 

Good/Satisfactory/poor  

ANNEXURE-“G” 

 

CLIENT’s  CERTIFICATE REG. PERFORMANCE OF CONTRACTOR 
  

Name & address of the Client 

  

Details of Works executed by Shri /M/s  
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  d)    Mobilization of manpower  Outstanding/Very Good/ 

Good/Satisfactory/poor  

  e)    General behaviour 

  

Outstanding/Very Good/ 

Good/Satisfactory/poor  

  

Signature of the Reporting Officer* 
with Office seal  

* Regarding performance report/clients certificate, for works carried out for Government/ 

public sector companies, the certificate should be signed by the concerned Executive 

Engineer or an officer in an equivalent or higher rank. For works carried out for Private 

companies, Copy of TDS has to be submitted for proving the credentials/contract 

amount. 

(i) All columns should be filled in properly 

(ii) The Client Certificates should be submitted for each of the Prequalification work/s 
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ANNEXURE-“H” 

 
FORMAT OF BANKERS' CERTIFICATE  

 

1. Composition of the firm (whether Partnership”/ Private Limited/ Proprietorship/ Public 

Limited.) 

2. Name of the Proprietor/ Partners/ Directors of the firm. 

3. Turnover of the firm for the last 3 financial years as on March 2019 (year wise). 

2018-19 

2017-18 

2016-17 

4. Credit facility/ Overdraft facility enjoyed by the firm. 

5. Dealings 

6. The period from which the firm has been banking with your bank. 

7. Any other remarks. 

You may also kindly forward your opinion whether the above firm is considered 

financially sound to be entrusted with the contract for works estimated to cost 

₹50Lakhs. 

 
 

(Signature) 

For the Bank  

Note: 

 

Bankers' certificates should be on letter head of the Bank, addressed to RBI. 

 

In case of partnership firm, certificate should include names of all partners as recorded with the 

 Bank 
 

  

 

 



 
 

85 

ANNEXURE-“I” 
 
FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 
(On Non-Judicial Stamp Paper of appropriate value)  

Know all men by these presents, We………..………………………(Name of the Bidder and 

address of their registered office) do hereby constitute, appoint and authorise Mr. / Ms. 

………………………… ……………………………………..…… ………(Name and 

residential address of Power of Attorney holder) who is presently employed with us and 

holding the position of …………………………………as our attorney, to do in our name and 

on our behalf, all such acts, deeds and things necessary in connection with or incidental to 

our bid for the Design, Supply, Installation, Testing and Commissioning of grid interactive 

100 KWp SPV based Solar Power System for Bank’s Office Building at CBD, Belapur, 

including signing and submission of all documents and providing information / responses 

to RBI, representing us in all matters before RBI, and generally dealing with RBI in all 

matters in connection with our proposal for the said Project.  

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 

attorney shall and shall always be deemed to have been done by us. 

Note:  

Power of Attorney should be properly stamped and notarized 

Power of Attorney furnished shall be irrevocable. 

 

Signature/(s) of the Bidder 

Name/(s) 

Stamp/Seal of the Bidder 

 

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed 

and shall be signed by the official whose signature and authority shall be verified). 
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ANNEXURE-“J” 
 

Proforma For Bank Guarantee In Lieu Of Earnest Money Deposit 
(To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the 
issuing Bank) 
 
This deed of guarantee made this _____ day of ____ two thousand _____ between _____ (Name 
of Banker) having its registered office at _____ (place) and one of its local offices at ____ 
(hereinafter referred to as the Surety), and Reserve Bank of India, a Corporation constituted by 
the Reserve Bank of India Act, 1934, having its Central Office at Central Office Building, Shahid 
Bhagat Singh Road, Fort, Mumbai (hereinafter referred to as the Bank). 
 
WHEREAS _______ (Tenderer’s name hereinafter referred to as ‘Tenderer’) a Company 
registered under _____ and having its registered office at ______ is bound to deposit with the 
Bank by way of earnest money INR ___________ (INR ___________ _______________ only) 
in connection with its Design, Supply, Installation, Testing and Commissioning of Roof Top 
Grid Interactive 100 KWp SPV based Solar Power System for Bank's Office Building at 
CBD, Belapur and the specifications and terms and conditions enclosed therein. 
 
WHEREAS the tenderer as per clause No._____ Section II of Instructions to tenderers and special 
conditions has agreed to furnish a Bank Guarantee valid up to ___________ instead of deposit 
of earnest money in cash. 
 
NOW THIS WITNESSETH: 
 
1. That the Surety in consideration of the above Tender made by the Tenderer to the Bank 

hereby undertakes to guarantee payment on demand without demur to the Bank the said 
amount of INR ___________ (INR ___________ _______________ only)   within one 
week from the date of receipt of the demand from the Bank on presentation of this deed 
of guarantee, which the Tenderer is bound to deposit with the Bank by way of earnest 
money in connection with his Tender. 

 
2. This guarantee shall not be affected by any infirmity or irregularity on the part of the 

Tenderer or by the dissolution or any change in the constitution of the Bank, Tenderer or 
the Surety. 

 
3. The Bank shall be eligible to make any claim under this guarantee if the Tenderer after 

submitting his Tender, rescinds from his offer or modifies the terms and conditions thereof 
in a manner not acceptable to the Bank or expresses his unwillingness to accept the order 
after the Bank has decided to place order with the Design, Supply, Installation, Testing 
and Commissioning of Roof Top Grid Interactive 100 KWp SPV based Solar Power 
System for Bank's Office Building at CBD, Belapur. The Banks’ decision in this regard 
shall be final and binding. 

 
4. The Surety shall not and cannot revoke this guarantee during its currency except with 

previous consent of the Bank in writing. 
 
5. Notwithstanding anything contained in the foregoing, the Surety’s liability under the 

guarantee is restricted to INR ___________ (INR ___________ _______________ only). 
 
6. This guarantee shall remain in force and effective up to _____________ and shall expire 

and become ineffective on intimation thereof being given to the Surety by the Bank in 
which event this guarantee shall stand discharged. 
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7. The Surety will make the payment pursuant to the demand notice issued by the Bank, 

notwithstanding any dispute that may exist or arise between the Tenderer and the Bank 
or any other person. 

 
8. Any forbearance, act or omission on the part of the Bank in enforcing any of the conditions 

of the said tender or showing of any indulgence by the Bank to the tenderer shall not 
discharge the Surety in any way and the obligations of the Surety under this guarantee 
shall be discharged only on the intimation thereof being given to the Surety by the Bank. 

 
9. Notwithstanding anything contained hereinabove, unless a demand or claim under this 

guarantee is made on the Surety in writing on or before _____________, the Surety shall 
be discharged from all liabilities under guarantee thereafter. 

 
10. The Surety has the power to issue this guarantee under its Memorandum and Articles of 

Association and the person who is hereby executing this deed has the necessary powers 
to do so under the Power of Attorney granted to him by the Surety. 

 
 
SIGNED AND DELIVERED     For and on behalf of  
For and on behalf of above named Bank.  (Banker’s Name and Seal) 
 
        Branch Manager 
        (Banker’s seal) 
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ANNEXURE-“K” 
Proforma of Bank Guarantee for Security Deposit 

 
(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name of the 
issuing bank) 
 
Place: _______________ 

Date: ________________ 

The GM (O-i-C) 
Reserve Bank of India, 
Estate Department, 
CBD, Belapur 
 

Dear Sir, 

Design, Design, Supply, Installation, Testing and Commissioning of Roof Top Grid 
Interactive 100 KWp SPV based Solar Power System for Bank's Office Building at 
CBD, Belapur 

Bank Guarantee for PERFORMANCE SECURITY DEPOSIT 

WHEREAS 

Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Fort, Mumbai, 
(hereinafter called “the RBI”) has awarded the Contract for the captioned project (hereinafter 
called the "Contract") to M/s _____________ (Name of the Contractor) (hereinafter called " the 
said Contractor" which expression shall include its successors and assigns). 

AND Whereas we are aware that an agreement has been executed between the Reserve Bank 
of India and the contractor and in terms of clause ________of the said agreement the contractor 
is bound by the said Contract to submit to RBI a Performance Security for a total amount of 
₹.________________ (Rupees___ ___________________________________ only) (Amount in 
figures and words) for the due fulfilment by the said contractor of the terms and conditions 
contained in the contract. We,_______________(Name of the Bank), (hereinafter called “the 
Bank”), at the request of M/s __________________, the contractor, do hereby undertake to pay 
to the RBI an amount not exceeding Rs. ________________ as Performance Guarantee for due 
fulfilment of the terms and conditions of the contract. 

NOW THIS GUARANTEE WITNESSETH 

1. We (Name of the Bank) do hereby agree with and undertake to RBI, their Successors, Assigns 
that in the event of the RBI coming to the conclusion that the Contractor has not performed his 
obligations under the said conditions of the contract or have committed a breach thereof, which 
conclusion shall be binding on us as well as the said contractor; we shall on demand by the RBI, 
pay without demur to the RBI, a sum of Rs…… (Rupees ……only) or any lower amount that may 
be demanded by the RBI. Our guarantee shall be treated as equivalent to the Performance 
Guarantee Amount for the due performance of the obligations of the Contractor under the said 
Contract, provided, however, that our liability against such sum shall not exceed the sum of Rs. 
……..(Rupees ………only). 
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2. We also agree to undertake to and confirm that the sum not exceeding Rs. (Rupees only) as 
aforesaid shall be paid by us without any demur or protest, merely on demand from the RBI on 
receipt of a notice in writing stating that the amount is due to them and we shall not ask for any 
further proof or evidence and the notice from the RBI shall be conclusive and binding on us and 
shall not be questioned by us in any respect or manner whatsoever. The Bank shall pay to RBI 
any money so demanded notwithstanding any dispute/disputes raised by the Contractor in any 
suit or proceedings pending before any Court, Tribunal or Arbitrator/s relating thereto and the 
liability under this guarantee shall be absolute and unequivocal. We undertake to pay the amount 
claimed by the RBI within a period of one week from the date of receipt of the notice as aforesaid. 

3. We confirm that our obligation to the RBI under this guarantee shall be independent of the 
agreement or agreements or other understandings between the RBI and the Contractor. 

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI. 

We hereby further agree that – 

a) Any forbearance or commission on the part of the RBI in enforcing the conditions of the said 
agreement or in compliance with any of the terms and conditions stipulated in the said Contract 
and/or hereunder or granting of any time or showing of any indulgence by the RBI to the 
Contractor or any other matters in connection therewith shall not discharge us in any way and our 
obligation under this guarantee. This guarantee shall be discharged only by the performance by 
the Contractor of their obligations and in the event of their failure to do so, by payment by us of 
the sum not exceeding Rs…….. (Rupees ………..only). 

b) Our liability under these presents shall not exceed the sum of Rs. ……(Rupees …….only) . 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part 
of our said constituents/clients or their obligations thereunder or by dissolution or change in the 
constitution of our said constituents. 

d) This guarantee shall remain in force up to 5 years from the virtual completion date of 
the project provided that if so desired by the RBI, this guarantee shall be renewed for a further 
period as may be indicated by them on the same terms and conditions as contained herein. 

e) Our liability under these presents will terminate unless these presents are renewed as provided 
hereinabove on the or on the day when our said constituents comply with their obligations, as to 
which a certificate in writing by the RBI alone is the conclusive proof whichever date is later. 
Unless a claim or suit or action is filed against us within or any extended period, all the rights of 
the RBI against us under this guarantee shall be forfeited and we shall be released and 
discharged from all our obligations and liabilities hereunder. 

In witness whereof I/We of the Bank have signed and sealed this guarantee on the ---------- day 
of ----------- (Month) (Year) being herewith duly authorized. 

For and on behalf of ____________________ (Name of the Bank) 

Signature of authorized Bank official 

Name: 

Designation 
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Stamp/ Seal of the Bank 

Signed, sealed and delivered for and on behalf of the Bank by the above named in the presence 
of: 

Witness 1 

Signature ………………………… 

Name …………………………… 

Address ……………………………………… 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 
shall be signed by the official whose signature and authority shall be verified). 
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Annexure - L 

NEFT Details 
 

           Details of Bank Account for effecting e-payments towards EMD  
 

Name of the Institution:  Reserve Bank of India, CBD, Belapur 
 
Address (in full): Reserve Bank of India 
                           Office Building, 
                           CBD, Belapur 
 
 

1 Name of the Account Holder (as 
appearing in the Bank Account) Reserve Bank of India, CBD, Belapur 

2 Account Number ----------……--- 

3 Type of Account (Savings, Current etc.) Current 

4 PAN Number ------------- 

5 Name of the Bank 
 Reserve Bank of India 

6 Name of the Branch 
 CBD, BELAPUR 

7 Address of the Bank 
 RBI, CBD, BELAPUR 

8 NEFT/IFS Code 
   

9 Name of the Account  

   

 
Details indicating exemption from payment of IT (if applicable):  
 
NOTE:-  

1. UNDER SECTION 48 OF RBI ACT 1934, RBI SHALL NOT BE LIABLE     
    TO PAY INCOME TAX OR SUPER TAX ON ANY OF ITS INCOME,  
    PROFITS OR GAINS. 

 2.  PLEASE DON’T REMIT THE PAYMENT THROUGH RTGS. PLEASE  
      MAKE THE PAYMENT BY NEFT ONLY. 
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Reserve Bank of India 

Estate Department 
 CBD, Belapur  

      
Un-Priced Bill of Quantities (not for quote) 

 
Design, Supply, Installation, Testing and Commissioning of Roof Top Grid Interactive 100 
KWp SPV based Solar Power System for Bank's Office Building at CBD, Belapur  
 
S.No Description of Item Qty. Unit 

1 Design, manufacture, supply, installation, Testing and 
Commissioning of 100 KWp grid interactive SPV based Solar 
Power System. The system shall have guaranteed annualized AC 
energy output of 1,30,000 Kilo watt hour (Kwh) per year during the 
first five years of operation and 1,20,000 Kilo watt hour (Kwh) per 
year during next first five years of operation. The rate shall include  
for  all  the  material  required including required quantities of SPV 
modules formed into arrays,  their  mounting  arrangement, power 
conditioning units, required DC & AC distribution panels with 
surge protection units, data loggers along with PC based 
arrangement for system performance monitoring through licensed 
software,  metering  safety  arrangements, civil works, training etc. 
as defined in Part I of the tender to provide a composite 
operational system. The rates shall include the supply, 
installation, testing commissioning of the required numbers of G. 
I. Pipe Earthing Stations (minimum 6 nos.) using minimum 2.5 m. 
long, 50 mm dia. G.I. pipe complete as per IS: 3043 and 25x3 sq. 
mm. G.I. earth strip on wall/ ceiling/ existing trenches/earth of 
required length with necessary spacers and saddles at 300 mm. 
interval. The rates shall also include the supply, installation, 
testing and commissioning of ACDB having MCCBs of required 
capacity near the inverter and power cable (minimum size 
3.5Cx150 sq.mm. armoured aluminium XLPE insulated cable) for 
transferring the power generated by above solar power system 
from the terrace / inverter to the switch available in existing LT 
panel located in basement/ ground floor of the Bank’s office 
building. The rate shall include for all the taxes, duties, levies, 
insurance, transportation, loading, unloading of the material etc.  

  

A TOTAL 



 
 

93 

B Comprehensive annual maintenance charges for periodic 
maintenance/servicing of complete Solar Power System 
including providing all spare parts/ tools/ consumables for 
servicing as required as per good engineering practice, 
recommendation(s) of the respective equipment 
manufacturer(s) and instructions of engineer-in-charge as per 
the scope of work in Part I of the tender. 
The rate shall be applicable after one year defect liability 
period/warranty of entire unit. The rate shall include for all the 
taxes, duties, levies, insurance, transportation etc. 

Per Annum 

 

 
 
 
 
Place Seal and Signature of the Tenderer 

 

Date 
 
 
 
 
     



1 
 

 

 

 
Reserve Bank of India 

Estate Department 
CBD, Belapur 

 
e-Tender For 

Design, Supply, Installation, Testing and Commissioning of 
Roof Top Grid Interactive 100 KWp SPV based Solar Power 

System for Bank's Office Building at CBD, Belapur  
 
 

Part -II 
 
 
Name of the Tenderer       : 
Address of the Tenderer       : 
 
Date of Pre Bid Meeting                               :  At 11:00 AM on October 31, 2019                
Viewing of Tender Documents                     :  At 11:00 AM on October 18, 2019 
Bid Start date                                                : At 10.00 AM on October 21, 2019 
Bid close Date                                               : At 02:00 PM on November 14, 2019 
Date of opening of Part- I of tender              :  At 03:00 PM on November 14, 2019 
 

Venue             : Reserve Bank of India 

                                              Estate Department 

                                              CBD, Belapur - 400614 

 
 
 
 
This document is the property of Reserve Bank of India (RBI). It may not be copied, 
distributed or recorded on any medium, electronic or otherwise, without the RBI’s 
written permission thereof, except for the purpose of responding to RBI for the said 
purpose. The use of the contents of this documents, even by the authorized 
personnel / agencies for any purpose other than the purpose specified herein, is 
strictly prohibited and shall amount to copyright violation and thus, shall be 
punishable under the Indian Law. 
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Price Bid  

Estate Department 
Belapur 

Bill of Quantities 
 

Design, Supply, Installation, Testing and Commissioning of Roof Top Grid Interactive 100 KWp 
SPV based Solar Power System for Bank's Office Building at Belapur  
 
S.No Description of Item Qty. Unit Rate 

(Rs.) 
Amount 

(Rs.) 
1. Design, manufacture, supply, installation, Testing 

and Commissioning of 100 KWp grid interactive 
SPV based Solar Power System. The system shall 
have guaranteed annualized AC energy output of 
1,30,000 Kilo watt hour (Kwh) per year during the 
first five years of operation and 1,20,000 Kilo watt 
hour (Kwh) per year during next first five years of 
operation. The rate shall include  for  all  the  material  
required including required quantities of SPV 
modules formed into arrays,  their  mounting  
arrangement, power conditioning units, required DC 
& AC distribution panels with surge protection units, 
data loggers along with PC based arrangement for 
system performance monitoring through licensed 
software,  metering  safety  arrangements, civil works, 
training etc. as defined in Part I of the tender to 
provide a composite operational system. The rates 
shall include the supply, installation, testing 
commissioning of the required numbers of G. I. Pipe 
Earthing Stations (minimum 6 nos.) using minimum 
2.5 m. long, 50 mm dia. G.I. pipe complete as per IS: 
3043 and 25x3 sq. mm. G.I. earth strip on wall/ 
ceiling/ existing trenches/earth of required length with 
necessary spacers and saddles at 300 mm. interval. 
The rates shall also include the supply, installation, 
testing and commissioning of ACDB having MCCBs 
of required capacity near the inverter and power 
cable (minimum size 3.5Cx150 sq.mm. armoured 
aluminium XLPE insulated cable) for transferring the 
power generated by above solar power system from 
the terrace / inverter to the switch available in existing 
LT panel located in basement/ ground floor of the 
Bank’s office building. The rate shall include for all the 
taxes, duties, levies, insurance, transportation, 
loading, unloading of the material etc. 

1 PER 
JOB 
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A Total   
B Comprehensive annual maintenance charges for 

periodic maintenance/servicing of complete Solar 
Power System including providing all spare parts/ 
tools/ consumables for servicing as required as per 
good engineering practice, recommendation(s) of the 
respective equipment manufacturer(s) and 
instructions of engineer-in-charge as per the scope of 
work in Part I of the tender. 
The rate shall be applicable after one year defect 
liability period/warranty of entire unit. The rate shall 

include for all the taxes, duties, levies, insurance, 

transportation etc. 

Per 
Annum 

  
  

 

 
 
 
Place Seal and Signature of the Tenderer 

 Date     
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