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ENERGY EFFICIENCY SERVICES LIMITED 
(A JV of PSUs of Ministry of Power, Govt. of India) 

Core-3, 5th & 6th Floor, SCOPE Complex, 

Lodhi Road, New Delhi-110003. 
 

SUPPLY CHAIN MANAGEMENT DEPARTMENT 

 

OPEN TENDER 
 

SECTION-1 
 

 

DETAILED INVITATION FOR BIDS (IFB) 

 

FOR 

 

Name of Work: - Procurement of 100 MWp solar PV module (325 Wp and above) for the state of 

Maharashtra 

 

NIT/Bid Document No.: EESL/06/2019-20/Procurement-of-Solar-PV-modules/192012029 Dated:- 06-

12-2019 
 

EESL invites E-bids from interested bidders for the aforesaid work(s) under Single-stage Two-envelope 

Bidding Process THROUGH E-TENDERING
*
. For details about the IFB, please refer to the details that 

follow. Any amendment(s)/corrigendum/clarification(s) with respect to this Tender shall be uploaded on the 
E-Procurement website only. The bidders should keep themselves updated by regularly visiting the E-

Procurement website of EESL for any amendment/corrigendum/ clarification in regard to this Tender. 

 
 

For & on Behalf of EESL 

 
 

Vivek Tariyal 

Engineer Tech (SCM) 

 
   

 
*The bids for E-tenders will be submitted online on the web site https://eesl.eproc.in. Oral, telephonic, telegraphic 

bids or those submitted in hard copies/physical form will not be entertained.  In case, anything to the contrary is 

mentioned anywhere in the Tender, the same should be ignored. 
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BID DETAILS 

 

NIT/Bid Document No. NIT/Bid Document No.:  EESL/06/2019-20/Procurement-of-Solar-PV-

modules/192012029 Dated:- 06-12-2019 

Bidding Document Cost ₹25,000/- (Rupees Twenty Five Thousand Only) (non-refundable and non-

adjustable) 

Earnest Money Deposit 

(EMD)/ 

Bid Security 

₹3,30,00,000/- 

(EMD to be valid up to 225 days from the date of techno-commercial bid 

opening).  

Document Sale Date & 
Timing,  i.e., Last date & 

time for downloading RfP 

from website 

 
From 06-12-2019 (Friday)  to  27-12-2019 (Friday) (up to 1400 IST) 

Online Bid Submission 
Period 

From 06-12-2019 (Friday)  to  27-12-2019 (Friday) (up to 1430 IST) 

Pre-bid Meeting 13-12-2019 (Friday), 1500 Hrs IST, at following address:- 

Energy Efficiency Services Limited  

Core-3, 6th Floor, 
SCOPE Complex, 

Lodhi Road, New Delhi-110003 

Techno-commercial E-bid 

Opening Date & Time 

27-12-2019 (Friday), at 1500 hrs. IST, online, at following address:- 

Energy Efficiency Services Limited  
Core-3, 6th Floor, 

SCOPE Complex, 

Lodhi Road, New Delhi-110003 

Bid Validity Duration 180 days from the date of opening of techno-commercial bid. 

Bid Documents Sections in 
this Tender 

Section-2 – Information to Bidders (ITB). 
Section-3 – General Conditions of Contract (GCC). 

Section-4 – Technical Specification and Special Conditions of Contract (SCC). 

Section-5 – Measurement and Verification. 

Section-6 – Forms & Procedures. 

Contact Person(s) for 

Technical Queries 

(copy of the query to be 

marked to Contracts Dept. 
as well) 

Sh. Anil K Dabhade (AGM-Solar), Sh. Prashant Tewari (Engineer-Tech) 

Energy Efficiency Services Ltd. 

E-mail- dabhade@eesl.co.in, ptewari@eesl.co.in  

Contact Person(s) for 

Tender-related Queries 

Shri Ashim Bhattacharya (CGM -SCM), Shri Prashant Kumar (GM – SCM),   

Ms Anjana Manager (SCM), Shri Vivek Tariyal, (Engineer - SCM)  

Energy Efficiency Services Ltd. 
E-mail: abhattacharya@eesl.co.in, pkumar3@eesl.co.in, anjana@eesl.co.in  

vtariyal@eesl.co.in 

RfP to be addressed to Chief General Manager(SCM), 

Core-3, 6th Floor, 
SCOPE Complex, 

Lodhi Road, New Delhi-110003 

 

mailto:dabhade@eesl.co.in
mailto:ptewari@eesl.co.in
mailto:abhattacharya@eesl.co.in
mailto:pkumar3@eesl.co.in
mailto:anjana@eesl.co.in
mailto:vtariyal@eesl.co.in
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1.0 All the bids must be accompanied by EMD, as mentioned above. Bids not accompanying the 

Bidding Document Cost and EMD, or those accompanied by these instruments of inadequate 

value, shall not be entertained and in such cases, the bids shall not be opened. 

 

The EMD could, at the bidder’s option, be in the form of a Pay Order / Banker’s Cheque/DD in 

favour of “Energy Efficiency Services Limited” payable at New Delhi or in the form of a Bank 

Guarantee (BG) strictly as per format at Attachment-2 in Section-6. The BG must be issued only by 

any of the banks named in Annexure-I of the Attachment-2. The EMD must remain valid for a 

duration of 45 days beyond the original bid validity duration of 180 days, i.e., 225 days from date 

of techno-commercial bid opening. If any extension in bid validity is sought by EESL, the bidder 

may be asked to extend the validity of EMD, which the bidder shall have to do without any cost 

implications to EESL. 

 

The EMD must reach the following address in a sealed envelope superscribed “EMD and Bidding 

Document Fee for NIT/Bid Document No.: EESL/06/2019-20/Procurement-of-Solar-PV-

modules/192012029” before the submission date & time mentioned above. 

 

Chief General Manager (SCM), 

Energy Efficiency Services Limited 

Core-3, 6th Floor, 

SCOPE Complex, 

Lodhi Road, New Delhi-110003 

 

The details of the instruments of Bidding Document Cost and the EMD (DD/BG, etc. as applicable) 

have to be entered online in relevant fields/columns of the module while submitting the E-bid. It 

must be ensured by the bidder that the original instruments towards Bidding Document Cost and 

EMD are received by EESL before opening time of the techno-commercial bids for verification of 

the details of the same as given online by the bidder. Failure to comply with this would render the 

bid liable for rejection and the bid will not be opened online. EESL will not be responsible for any 

delay, loss or non-receipt of Bidding/RfP Document Cost or EMD sent by post/courier. 

 

Any relaxation/exemption sought by bidders shall only be considered in accordance with relevant 

clauses Section-2 (ITB) regarding submission/payment of EMD and Bidding Document Cost and 

shall be subject to fulfilment of conditions defined in the said clauses. Since all the conditions 

explained in the said clauses for seeking exemption from submission of Bidding Document Cost and 

EMD are self-explanatory, bidders should ascertain about their fulfilment of all conditions and 

submit their bid accordingly. If at any stage, it is found that false information is furnished or non-

compliance of any of the conditions defined at the said clauses, the bid/offer shall be considered as 

non-responsive and would not be considered for further evaluation. Bidder seeking exemption from 

submission of the Bidding Document Cost and the EMD has to mandatorily submit/upload the 

scanned copy of their valid original registration certificate(s) as asked for in the relevant, clause 

along with other relevant documents as part of their online bid. 

 

2.0 EESL reserves the right to cancel / withdraw the IFB without assigning any reason whatsoever 

and in such a case, no bidder / intending bidder shall have any claim arising out of such action. 

 

3.0 The subject procurement will be done through e-tendering. The NIT is available on the website 

https://eesl.eproc.in  or could be viewed after following the link of ‘e-Tendering’ on EESL's 

website's Home Page, i.e., http://eeslindia.org from where the bidders registered with EESL 

(registration process is explained at the Home Page) will be able to download the Tender documents 

https://eesl.eproc.in/
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and submit their bids online. The Tender submission, Tender closing and opening will be done 

electronically and online. 
 

NOTE: EESL has appointed M/s. C1 India Pvt. Ltd., NOIDA as implementation agency for carrying 

out e-Procurement. Also, as per IT ACT 2000, use of Digital Signature Certificate (DSC) is mandatory 

for participating in the E-tendering process. New bidders should register on the website 

https://eesl.eproc.in by payment of one-time registration fee of Rs. 5,000/- through DD in favour of 

“Energy Efficiency Services Limited”. 

 

Bidders are requested to visit “e-Tendering” section at EESL website, www.eeslindia.org for instructions 

and registration on E-tendering portal. 

Steps for Registration on EESL’s E-Procurement Portal 

(i) Open portal by entering URL https://eesl.eproc.in in internet explorer. 

(ii) Download and read ‘System Requirement Manual’ and Registration Manual from our e-
tendering portal https://eesl.eproc.in  

(iii) Click on ‘Login/Sign Up’ link and then Registration link for new registration. 

(iv) Fill all mandatory fields and click on submit button. 
(v) Login with the user id and password you have created. You will be redirected to a page where 

you have to enter your challenge phrase which is received in your registered email id. 

(vi) Register your class-III Signing and Encryption Digital Signature Certificate (DSC). 

(vii) Fill all mandatory fields of Common Info form and upload scan copy of your DD (in favour of 
“Energy Efficiency Services Limited”, Noida) in PDF format of INR 5,000/- and click on save 

and send the original DD to EESL, Noida office, Covering Letter on your letter head pad and 

print out of page regarding registration of approval (automatically generated on screen). 
(viii) Also read the instructions given under E-tendering link available at home page of EESL 

website www.eeslindia.org. 

 

Note: Online registration shall be done on e‐tendering website, i.e., https://eesl.eproc.in  & in 
general,  activation  of  registration  may  take  24  hours  subject  to  the  submission  of  original DD. It is 

sole responsibility of the bidder to register in advance. 

 

A. Digital Signature Certificate: 

It is mandatory for all the bidders to have class-III Digital Signature Certificate (DSC) with signing and 

Encryption certificate (in the name of person who will sign the BID) from any of the licensed Certifying 
Agency (Bidders can see the list of licensed CAs from the link www.cca.gov.in ) to participate in e-tendering 

of EESL. 

 

B. EESL Global Support Telephones and e-mail id 
Contact Details: +91-124-4302033/36/37, +91-8826814007 

eeslsupport@c1india.com, sandeep.bhandari@c1india.com 

***** 

https://eesl.eproc.in/
https://eesl.eproc.in/
http://www.eeslindia.org/
https://eesl.eproc.in/
http://www.cca.gov.in/
mailto:eeslsupport@c1india.com
mailto:sandeep.bhandari@c1india.com
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SECTION-2 

INSTRUCTIONS TO THE BIDDER (ITB) / CONSORTIUM OF BIDDERS 
 

Name of the Work: Procurement of 100 MWp solar PV module (325 Wp and above) for the 
state of Maharashtra. 
 

NIT/Bid Document No : EESL/06/2019-20/Procurement-of-Solar-PV-
modules/192012029 Dated:- 06-12-2019 
 
 

A. The Bidding Documents  

1.1 The bidding documents include the following 
 

Section-1 Invitation for Bids (IFB)  
Section-2 Instructions to Bidder / Consortium of Bidders 
Section-3 General Conditions of Contract 
Section-4 Special Conditions of Contract explaining in detail technical specifications, scope of 

work for supply/supply and installation & Commissioning/Consultancy, drawings, 
documents in support of bidder’s qualifications (Qualifying Requirement), and Online 
Price Bid format. 

Section-5 Measurements and Verification 
Section-6 Forms & Procedure 

Attachment 1: Format of Bid Form. 
Attachment 2: Format for submitting BG format in lieu of EMD. 
Attachment 3: Format for Power of Attorney. 
Attachment 4: Format for Certificate regarding acceptance of important terms 
and conditions. 
Attachment 5: Format for Deviations Statement. 
Attachment 6: Format for submission of Contract Performance Guarantee 
(CPG). 
Attachment 7: Form of acceptance of Fraud Prevention Policy. 
Attachment 8: Not Applicable 
Attachment 9: Not Applicable 
Attachment 10: Format for RTGS/NEFT payments. 

 
The bidder is expected to examine all the instructions, forms, terms, specifications and other information 
in the bidding documents. Failure to furnish all information required by the bidding documents or 
submission of a bid not substantially responsive to the bidding documents in every respect will be at the 
bidder’s risk and may result in rejection of bid. 

Definitions 
In the “Bid / Tender / Contract Document” as herein defined where the context  
so admits, the following words and expression will have the following meaning: 
 

1. “Affiliate” shall mean a company that either directly or indirectly 
i) controls or 
ii) is controlled by or 
iii) is under common control with 
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a Bidding Company (in the case of a single company) and “control” means ownership by one company  
2. "B.I. S" shall mean specifications of Bureau of Indian Standards (BIS); 
3. “Bid / Tender” shall mean the Techno Commercial and the Price Bid submitted by the Bidder along 

with all documents/credentials/attachments, formats, etc., in response to this Bid Document, in 
accordance with the terms and conditions hereof. 

4. “Bidder / Tenderer” shall mean Bidding Company submitting the Bid. Any reference to the Bidder 
includes Bidding Company including its successors, executors and permitted assigns jointly and 
severally, as the context may require”; 

5. “Bid Security” shall mean the unconditional and irrevocable bank guarantee/ demand draft to be 
submitted along with the Bid by the Bidder under ITB Clause 2.4 of this Bid; 

6. “Bidding Company” shall refer to such single/consortium company that has submitted the Bid in 
accordance with the provisions of this Bid; 

7. “Bid Deadline” shall mean the last date and time for submission of Bid in response to this Bid as 
specified in Bid information Sheet and as specified in ITB Clause 3.2 of this Bid document including 
all amendments thereto; 

8. “Bid Document” shall mean all Definitions, Sections, Layouts, Drawings, Photographs, Formats   &   
Annexures etc. as provided in this bid including all the terms and conditions hereof. 

9. “Chartered Accountant” shall mean a person practicing in India or a firm whereof all the partners 
practicing in India as a Chartered Accountant(s) within the meaning of the Chartered Accountants 
Act, 1949; 

10. “Competent Authority’’ shall mean Managing Director (MD) of EESL himself and/or a person or 
group of persons nominated by MD for the mentioned purpose herein; 

11. “Company” shall mean a body incorporated in India under the Companies Act,1956; 
12. "Contract" means the agreement entered into between the Employer and the Contractor, as 

recorded in the Contract Form signed by the parties, including all the attachments and appendices 
thereto and all documents incorporated by reference therein; 

13. "Contract Price / Contract Value" shall mean the sum accepted or the sum calculated in accordance 
with the prices accepted in Bid and/or the Contract rates as payable to the Contractor for the entire 
execution and full completion of the Work (Price for Supply, Transportation (including loading, 
unloading and transfer to Site), Insurance including change order. 

14. “Completion of Work” means that the Project/Works have been completed operationally and 
structurally and Commissioning has been attained as per Technical Specifications. 

15. “Commissioning” means successful operation of the Project/Works by the Contractor, for the 
purpose of carrying out Guarantee Test(s). 

16. “Contract Document" shall mean collectively the Bid Document, Design, Drawings, and 
Specifications, Annexures, agreed variations, if any, and such other documents consisting the bid 
and acceptance thereof; 

17. “Contractor’s Equipment” means all plant, Works, equipment, machinery, tools, apparatus, 
appliances or things of every kind required in or for installation, completion and maintenance of 
Works that are to be provided by the Contractor, but does not include plant and equipment, or 
other things intended to form or forming part of the Works. 

18. “Day” means calendar day; 
19. “Defect Liability Period” means the period of validity of the warranties given by the Contractor 

(commencing at Completion of the Project/Works, during which the Contractor is responsible for 
defects with respect to the Project/Works. 

20. “Employer” or “EESL” shall mean Energy Efficiency services Limited, New Delhi. 
21. “Eligibility Criteria” shall mean the Eligibility Criteria as set forth in Section 3: Technical& Special 

Conditions of Contract of this BID; 
22. “Engineer-in-Charge” shall mean the person designated from time to time by the Employer and 

shall include those who are expressly authorized by him to act for and on his behalf for operation 
of this Contract; 

23. “Effective Date” means the date from which the Time for Completion shall be determined; 
24. “GCC” means the General Conditions of Contract contained in this section; 
25. “GHI” shall mean Global Horizontal Irradiation. 
26. "Goods" means permanent plant, equipment, machinery, apparatus, articles and things of all kinds 

to be provided and incorporated in the Works by the Contractor under the Contract but does not 
include Contractor’s Equipment; 

27. “Guarantee Test(s)” means the test(s) specified in the Technical Specification to be carried out to 
ascertain whether the Project/Works is able to attain the functional requirements specified in the 
Technical Specifications. 
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28. “The Government” means the Government of India. 
29. "IEC" shall mean specifications of International Electro-technical Commission; 
30. "EESL" shall mean Energy Efficiency Services Limited; 
31. “Mobilization" shall mean establishment of adequate infrastructure by the Contractor at Site 

comprising of construction equipment’s, aids, tools tackles, offices  with  facilities  such  as  power,  
water,  communication  etc.  including manpower comprising of Engineers, Supervising personnel 
and an adequate  strength  of  skilled,  semi-skilled  and  un-skilled  workers,  who  with  the  so  
established infrastructure shall be in a position to commence execution of Work  at site(s), in 
accordance with the agreed Time Schedule of Completion of Work. 

32. "O&M/  AMC"  shall  mean  Operation  &  Maintenance(O&  M)/  Annual Maintenance Contract 
(AMC) of the supplied equipments; 

33. “Parent Company” shall mean a company that holds paid-up equity capital directly or indirectly in 
the Bidding Company, as the case may be; 

34. “Price Bid” shall mean separate Envelope, containing the Bidder’s Quoted Price as per the format 
prescribed in Section-4 (Technical & Special Conditions of Contract) of this BID; 

35. “Qualified Bidder” shall mean the Bidder(s) who, after evaluation of their Techno Commercial Bid 
as per Eligibility Criteria set forth in Section 3: Technical& Special Conditions of Contract of this 
BID stand qualified for opening and evaluation of their Price Bid; 

36. “SNA” shall mean State Nodal Agency. 
37. “SCC” means the Special Conditions of Contract. 
38. “Statutory Auditor” shall mean the auditor of a Company appointed under the provisions of the 

Companies Act, 1956 or under the provisions of any other applicable governing law; 
39. “Services” means all those services ancillary to the supply of the Works, to be provided by the 

Contractor under the Contract; e.g. transportation(including loading, unloading and transfer to 
Site) and provision of marine or other similar insurance, inspection, expediting, Site preparation 
works (including the provision  
and use of Contractor’s Equipment and the supply of all civil, structural and construction materials 
required),installation,/Pre-commissioning, commissioning,  carrying  out  guarantee  tests, 
operations,  maintenance,  the provision  of  operations  and  maintenance  manuals,  training  of  
Employer’s personnel and one or two persons from the beneficiaries groups are imparted trainings 
etc. 

40. “Successful Bidder(s) / Contractor(s)” shall mean the Bidder(s) selected by Employer pursuant to 
this Bid i.e. on whom award is made. They are also called as implementing partner which includes 
Consultants also. 

41. “Site” means the Land and other places upon which the Works are to be installed, and such other 
land or places as may be specified in the Contract as forming part of the Site. The details of the Site 
are as contained in Section 3: Technical& Special Conditions of Contract of this BID. 

42. “Sub-Contractor” means any person or firm or Company (other than the Contractor) to whom any 
part of the Work has been entrusted by the Contractor, with the written consent of the Engineer-
in-Charge, and the legal representatives, successors and permitted assigns of such person, firm or 
company. 

43. “Standards” shall mean the standards mentioned in the technical specification of the goods and 
equipment utilized for the Work or such other standard which ensure equal or higher quality and 
such standards shall be latest issued by the concerned institution like Bureau of Indian 
standards(BIS), MNRE, etc. 

44. “Time for  Completion”  means  the  time  within  which  Completion  of  the Project/Works is to be 
attained in accordance with the stipulations in the SCC and the relevant provisions of the Contract; 

45. “Work” means the “Goods” to be supplied and installed, as well as all the “Services” to be carried 
out by the Contractor under the Contract; 

46. “Wp” shall mean Watt Peak. 
47. Third Parties means to which employer has awarded some work and consultant may be required 

to co-ordinate with third parties as per scope of work. 
48. Agreed Remuneration means the fee to which consultant is entitled as per their quoted and agreed 

price according to the contract. 
49. Consultant: The consultant shall be the professional undertaking or the professional individual 

named in the contract who is appointed by the employer to perform the services.  

Interpretations 
1. Words comprising the singular shall include the plural & vice versa 
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2. An applicable law shall be construed as reference to such applicable law including its amendments or 
re-enactments from time to time. 

3. A time of day shall save as otherwise provided in any agreement or document be construed as a 
reference to Indian Standard Time. 

4. Different parts of this contract are to be taken as mutually explanatory and supplementary to each 
other and if there is any differentiation between or among the parts of this contract, they shall be 
interpreted in a harmonious manner so as to give effect to each part. 

5. The table of contents and any headings or sub headings in the contract has been inserted for case of 
reference only & shall not affect the interpretation of this agreement. 

1.2       Clarification on Bidding Documents   
 
A prospective Bidder requiring any clarification to the bidding documents may notify the EESL in writing 
or by post or by telex or telefax) at the EESL’s mailing address indicated below. The EESL will respond in 
writing to any request for clarification or modification of the bidding documents that it receives no later 
than ten (10) days prior to the deadline for submission of bids prescribed by the EESL. Written copies of 
the EESL’s response (including an explanation of the query but not identification of its source) will be sent 
to all prospective Bidders that have received the bidding documents. 
 
The address of EESL, for communication: 
 
Chief General Manager (Supply Chain Management), 
Energy Efficiency Services Limited, 
C/o Floor 5th and 6th, Core 3 
Scope Complex, Lodhi Road, 
New Delhi-110003 
Email: abhattacharya@eesl.co.in  
 
The Bidder is advised to visit and examine the site where the facilities  are  to be  installed and  its 
surroundings  and  obtain  for  itself  on  its  own  responsibility all  information  that  may  be  necessary  
for  preparing  the  bid  and  entering  into  a contract  for supply and  installation  of  the  facilities. The 
costs of visiting the site shall be borne by the bidder fully. 
 
EESL will also facilitate the bidder and any of its personnel or agents for getting  permission from the 
authorities, where actual work is to be executed,  to enter upon its premises and lands for the purpose of 
such inspection, but only upon the express condition that the Bidder, its personnel and agents will release 
and indemnify the EESL and also the authorities , where work is to be executed, and its personnel and  
agents  from  and  against  all  liability  in  respect  thereof  and  will  be  responsible for  death  or  personal  
injury,  loss  of  or  damage  to  property  and  any  other  loss, damage,  costs  and  expenses  incurred  as  a  
result  of  the  inspection. 
 
Whenever the bidder is silent about the acceptance of RfP/IFB conditions such as bank guarantee, warranty 
period, liquidated damages, certification of relation clause no.2.13 [Conflict of Interest] etc. it shall be 
presumed that the bidder has accepted and certified RfP/IFB conditions and no further correspondence 
seeking specific confirmation about acceptance of these conditions shall be made. 
 
The Bidder shall be deemed to have examined the Bid document, to have obtained his own information in 
all matters whatsoever that might affect carrying out the Works in line with the Technical specifications 
and Scope of Work specified in the document at the offered rates and to have satisfied himself to the 
sufficiency of his Bid. The bidder shall be deemed to know the scope, nature and magnitude of the work 
and requirement of materials, equipment, tools and labour involved, local and national wage structures and 
as to what all works he has to complete in accordance with the Bid documents irrespective of any defects, 
omissions or errors that may be found in the Bid documents. 

1.3 Amendment to bidding documents 
 
At any time prior to the deadline for submission of bids, the EESL may, for any reason, whether at its own 
initiative, or in response to a clarification requested by a prospective Bidder, amend the bidding documents.  
 

mailto:abhattacharya@eesl.co.in


 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 

 
NIT/Bid Document No.: EESL/06/2019-20/Procurement-of-Solar-PV-modules/192012029 

Dated:- 06-12-2019 
SECTION - 2 (ITB) Page 9 of 38 

 
 
 
 
 

The amendment will be notified in writing or by cable to all prospective bidders who have purchased the 
bidding documents and will be binding on them. Bidders are required to immediately acknowledge receipt 
of any such amendment, and it will be assumed that the information contained therein have been taken 
into account by the Bidder in its bid.  
 
In order to afford prospective Bidders reasonable time in which to take the amendment into account in 
preparing their bid, the EESL may, at its discretion, extend the  deadline  for  the  submission  of  bids. 

1.4 Cost of tender Documents 
 
Interested bidder/consortium of bidders may download the RfP/ Tender documents from the website 
www.eeslindia.org or may purchase the detailed RfP from the EESL office, address of which is given above 
at 1.2, between 0900 hrs. and 1730 hrs. on working days on payment of amount as mentioned in Section-
1. The payment would be accepted in the form of crossed Demand Draft (DD)/Pay Order/Banker’s Cheque, 
drawn from any Scheduled Bank, payable at par at NOIDA, in favour of “Energy Efficiency Services Limited”. 
 
While submitting the bid (in case tender documents are downloaded from EESL website), bidder shall 
submit Tender Document Cost as mentioned in Section-1 in the form of DD/Pay Order/Banker’s Cheque in 
favour of “Energy Efficiency Services Limited” payable at NOIDA along with the bid. However, bidders who 
directly purchase the tender documents from EESL can do so by payment of requisite bid document fee at 
EESL office in the form of DD/Pay order or Banker’s Cheque. 

B. Preparation of Bids 

2.1 Procedure for Submission of Bid/RfP. 
 
Single Stage Single Envelope Bidding Process: 
  
The Bidder or Consortium of bidders should submit hard copy of the offer, i.e. Techno Commercial and 
Price Bid together in a single sealed envelope superscripted with Bid/RfP number and date, content of 
envelope, name of work and Bid opening date. Bid-Form, Power of Attorney, Certificate regarding 
acceptance of important terms and conditions, Deviations Statement, Form of acceptance of Fraud 
Prevention Policy, etc. as per format defined in Section-6 (Forms & Procedures) shall also be submitted in 
the same envelope. 
 
Single Stage Two Envelope Bidding Process: 
 
The Bidder shall seal the proposal in one outer and two inner envelopes labeled as Envelope-I and 
Envelope-II.  Two Envelopes should contain the details of the offer as follows: 
 
Envelope-I should contain (This envelope appear ONLINE in dynamic form in case of E-tenders) 
 

i. Tender Document Cost in the form of DD/Pay Order/Banker’s Cheque (wherever 
applicable). 

ii. Bid Security/Earnest Money Deposit in the form of Banker’s Cheque/Demand Draft/Pay 
order in favor of “Energy Efficiency Services Limited” or in the form of Bank Guarantee as 
prescribed format as Attachment-2 of Section-6 (Forms & Procedures). (Only EMD and 
Bid document fee related document to be submitted by post in sealed envelope 
super-scribed with RfP/Tender reference in case of e-tender). 

iii. Power of attorney to sign the bid as Attachment-3 of Section-6 (Forms & Procedures).  
Bidders to use their own format. 

iv. Certificate regarding acceptance of important terms and conditions as per ITB Clause No. 
4.6 as Attachment-4 of Section-6 (Forms & Procedures). 

v. Letter of the bidder submitting the bid in the form as stipulated in the bid document, i.e., 
as per Bid Form as Attachment-1 of Section-6 (Forms & Procedures). 

vi. Deviation statement as per Attachment-5 of Section-6 (Forms & Procedures). 
vii. Form of acceptance of EESL fraud prevention policy as per Attachment-7 of Section-6 

(Forms & Procedures). 
viii. Techno-commercial bid as indicated in bid document. Documentary evidence regarding 

bidder’s qualifications to perform the contract as required in qualifying Requirement. 

http://www.eesl/
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Envelope-II should contain Price Bid, to be submitted in 2nd inner sealed envelope, shall comprise of: 
(In case of E-tender Price bid is to be submitted ONLINE) 

i. Price Bid in the format prescribed in the tender document. 
 

The entire two separately sealed envelopes will then be placed in one outer envelope, sealed and marked 
properly and submitted to the EESL office on or before the deadline for submission of the bid. Every 
envelope (2 inner and 1 outer) should be super-scribed with Bid/RfP number and date, content of envelope 
i.e. bid security/price bid etc., name of work and Bid opening date.  
 
Single Stage Three Envelope Bidding Process: 
The Bidder shall seal the proposal in one outer and three inner envelopes labeled as Envelope-I, Envelope-
II and Envelope-III.  Three Envelopes should contain the details of the offer as follows: 
 
Envelope-I should contain (This envelope appear ONLINE in dynamic form in case of E-tenders). 
 

i. Bid document fee/cost of tender documents inform of DD/Pay order or banker’s cheque 
[wherever applicable]. 

ii. Bid Security fees/Earnest Money Deposit in form of Banker’s Cheque/Demand Draft/Pay 
order in favor of “Energy Efficiency Services Limited” or in the form of Bank Guarantee as 
prescribed format [attachment 2 of section - 6, Forms& Procedure].  (Only EMD and Bid 
document fee related document to be submitted by post in sealed envelope 
superscripted with RfP/Tender reference in case of e-tender) 

iii. Letter of the bidder submitting the bid in the form as stipulated in the bid document i.e., 
as per Bid Form as attachment 1 of section - 6, Forms& Procedure. 

iv. Power of attorney to sign the bid as attachment 3 of section - 6, Forms & Procedure.  
Bidders to use their own format. 

v. Certificate regarding acceptance of important terms and conditions as per ITB clause 4.6 
as attachment 4 of section – 6 (Forms& Procedures). 

vi. Form of acceptance of EESL fraud prevention policy as per attachment 7 of section-6 
(Forms & Procedures). 

 
Envelope-II i.e. Techno commercial Proposal of the bid, to be submitted in 2nd inner sealed envelope, shall 
comprise of: (This envelope appear ONLINE in dynamic form in case of e tenders) 
 

i. Deviation statement as per attachment 5 of section - 6, Forms & Procedures. 
ii. Techno-commercial bid as indicated in bid document. Documentary evidence regarding 

bidder’s qualifications to perform the contract as required in qualifying Requirement. 
 
Envelope-III should contain Price Bid, to be submitted in 3rd inner sealed envelope, shall comprise of: (In 
case of e tender Price bid is to be submitted ONLINE) 
 

i. Price Bid in the format prescribed in the tender document.  
 
The entire three separately sealed envelopes will then be placed in one outer envelope, sealed and marked 
properly and submitted to the EESL office on or before the deadline for submission of the bid. Every 
envelope (3 inner and 1 outer) should be superscripted with Bid/RfP number and date, content of envelope 
i.e. bid security/price bid etc , name of work and Bid opening date.  
 
Copy of Bid/RfP should be a complete document and should be bound as a volume separately.  The 
document should be page numbered and appropriately flagged and contain the list of contents with page 
numbers. The deficiency in documentation may result in the rejection of the Bid. All pages of the bid are to 
be signed by the authorized signatory (authorized through power of attorney) and must be having official 
seal of the bidder. 
 
Bids not accompanied by cost of tender documents/ Bid Security Fees or EMD etc. shall be out-rightly 
rejected and treated as non-responsive. Further, their price-bid will be not be opened. 
For tenders received in unsealed/unstapled/open condition or without any superscription, resulting in 
opening of tender before due date, the risk and responsibility of losing confidentiality shall rest with the 
tenderer (applicable for manual tender only)  
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2.2 Cost of Bid/ RfP 
 
The Bidder or Consortium of bidders shall bear all costs associated with the preparation and submission of 
its Bid/RfP, including cost of presentation for the purposes of clarification of the bid, if so desired by the 
EESL. EESL will in no case be responsible or liable for those costs, regardless of the conduct or outcome of 
the tendering process. 

2.3 Language of Bids 
 
The proposal prepared by the bidder/consortium of bidders and all correspondence and documents 
relating to the Bid/RfP exchanged by the bidder/consortium of bidders and EESL, shall be written in 
English language, provided that any printed literature furnished by the bidder/consortium of bidders may 
be written in another language so long the same is accompanied by an English translation in which case, 
for purposes of interpretation of the bid, the English translation shall govern. 
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2.4 Bid Security/Earnest Money Deposit (EMD) (To be submitted Offline before bid submission 
time) 
 
Amount of Bid Security: Bid Security/Earnest Money deposit as mentioned in Section I is to be submitted.  
 
The bidder shall furnish, as part of its bid, a bid security in a separate envelope (ITB Clause 2.1). The bid 
security shall, at the bidder’s option, be in the form of a Banker’s cheque, Demand Draft in favor of “Energy 
Efficiency Services Limited” or a bank guarantee as per format in section VI. Bid security/EMD shall remain 
valid for a period of 45 days beyond the original bid validity period. If there is any extension in bid validity 
period, then EESL may ask the bidder to extend the validity of bid security. 
 
Any bid not accompanied by an acceptable bid security, shall be rejected by EESL as being non-responsive 
and returned to the bidder without being opened. The bid security of a consortium must be in the name of 
all the partners in the consortium submitting the bid. If lead partner is mentioned in case of consortium, 
then bid security can be in the name of lead partner. 
 
The bid securities of unsuccessful bidders will be returned as promptly as possible after the award is made 
to lowest evaluated technically acceptable bidder. 
 
The bid security of the successful bidder will be returned when the bidder has signed the contract 
agreement, and has furnished the required performance security. 
 
Please note that: 
 

1. Following benefits will be given to Start ups and MSEs in this tender: - 
 

  All MSEs notified as per GFR 2017 clause no. 1.10.4 and as notified below shall be exempted from 
payment of Tender Document Fee and Bid Security/ Earnest Money Deposit. For claiming this 
exemption, MSE must, along with their offer, provide proof of their being registered as MSE 
(indicating the terminal validity date of their registration) for the item tendered, with any agency 
mentioned in the notification of Ministry of MSME, indicated below: - 

(a) District Industries Centers; 
(b) Khadi and Village Industries Commission; 
(c) Khadi and Village Industries Board; 
(d) Coir Board; 
(e) National Small Industries Corporation; 
(f) Directorate of Handicraft and Handloom; 
(g) Udyog Aadhar Memorandum issued by Ministry of MSE; or 
(h) Any other body specified by the Ministry of MSME. 

 
1. For claiming the above exemption for Start-ups, a valid certificate of Start-up recognized by 

‘Department of Industrial Policy & Promotion (DIPP)’ along with Business eligibility certificate or 
any other document issued by Govt/Recognized institute is required in support of product/ 
service item being tendered. 
 

2. Purchase Preference to MSEs: Subject to meeting terms and conditions stated in the tender 
document including but not limiting to prequalification criteria, 25% of the total quantity of the 
tender is earmarked for MSEs registered with above mentioned agencies/bodies for the tendered 
item. Out of the 25% target of annual procurement from micro and small enterprises 4% & 3% 
shall be earmarked for procurement from micro and small enterprises owned by Scheduled Caste 
(SC) & Scheduled Tribe (ST) entrepreneurs & Women entrepreneurs respectively. In the event of 
failure of such MSEs to participate in the tender process or meet the tender requirements and L1 
price 4% & 3% sub targets so earmarked shall be met from other MSEs. 
 

Type of tender Price quoted by MSE How the tender shall be finalized  
Can be split L1 Full Order on MSE subject to tender evaluation 

condition 
Can be split Not L1 but within L1+15% 25% order on MSE subject to matching L1 price 

Cannot be L1 Full Order on MSE 
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split 
Cannot be 
split 

Not L1 but within L1+15% Full Order on MSE subject to matching L1 price 

 
2.1 Where the tendered quantity can be split: In a bid, if prices quoted by participating Micro and 

Small Enterprises (MSEs) fall within the price band of L1+15%, such MSE shall also be allowed to 
supply 25% of the total tendered quantity by bringing down their prices to L1 prices. In case of 
more than one such MSE (L1+15%) the supply shall be shared proportionately (to tendered 
quantity), subject to the condition that such MSEs match the L1 price. Further, 4% out of above 
25% shall be from MSEs owned by SC/ST entrepreneurs & 3% out of above shall be from MSEs 
owned by women entrepreneurs. This quota is to be transferred to the general category MSEs in 
case of NON-availability of MSEs owned by SC/ ST entrepreneurs & Women entrepreneurs 
respectively. 
  

2.2 Where the tendered quantity cannot be split/divide: In case of tender item is non-split able or 
non-dividable, etc.: MSE quoting price within price band L1+15% may be awarded for 
full/complete supply of total tendered value to MSE, considering spirit of Public Procurement 
Policy, 2012 for enhancing the Govt. Procurement from MSE. 

 
2.3 MSE owned by SC/ST is defined as: 

a. In case of proprietary MSE, proprietor(s) shall be SC /ST 
b. In case of partnership MSE, The SC/ST partners shall be holding at least 51% shares in the 
enterprise. 
c. In case of Private Limited Companies, at least 51% share shall be held by SC/ST promoters. 

 
2.4 MSE owned by Women is defined as: 

a. In case of proprietary MSE, proprietor(s) shall be Women 
b. In case of partnership MSE, The Women partners shall be holding at least 51% shares in the 
enterprise. 
c. In case of Private Limited Companies, at least 51% share shall be held by Women promoters. 
If bidder does not provide appropriate document or any evidence to substantiate the above, then 
it will be presumed that he does not qualify for any preference admissible under the Public 
Procurement Policy, 2012. 

 
3. For relaxing the PQ/QR conditions regarding prior turnover and prior experience for MSEs and 

start-ups, the prior turnover and prior experience will be as under subject to their meeting of 
quality and technical specifications: - 
        
 

Category of 
tender 

Past experience Average Turn 
Over 

Award Philosophy 

Can be split as per 
tender conditions 

25% of total 
experience as 
required for general 
bidders 

25% of total ATO 
as required for 
general bidders 

(a) If MSE is L1, order 
will be given as per split 
criteria in order of ranking as 
defined in the tender 
document which could be 
greater than 25%. The 
treatment for award will be 
same for MSE as general 
bidder. 
 
(b) If MSE is other than 
L1 bidder, then the split 
criteria as per tender 
condition will be followed 
subject to price matching 
with L1 bidder in order of 
ranking treating the MSE 
bidder(s) at par with the 
general bidder. In such event 
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also, order(s) going to MSE 
bidder(s) could be greater 
than 25%. If order(s) going to 
MSE bidder(s) is/are less 
than 25% after the matching 
of rates with L1 bidder by 
adopting the tender split 
criteria, then the clause of 
purchase preference for 
award to MSE bidder(s) up to 
25% of the tendered quantity 
subject to matching L1 rates 
will be followed to make the 
total quantity going to MSE 
bidder(s) @ 25%; provided 
the rates are within L1+15% 
range. In such cases, 
remaining quantity after 
award of 25% to MSE 
bidder(s) shall be distributed 
amongst other eligible 
bidders in the pre-declared 
split ratio. If order(s) going to 
MSE bidder(s) is less than 
25% and also MSE bidder(s) 
not meeting the condition of 
purchase preference clause 
i.e. quoted rates not within 
L1+15% range, then the 
order(s) quantity going to 
MSE bidder(s) in such cases 
shall be less than 25% which 
will be in line with the tender 
conditions. 
 
(c) If MSE is in the range 
of L1+15% and not getting 
the order after splitting and 
award is going to all non MSE 
bidder(s), then in such event 
25% will be awarded to MSE 
bidder(s) who fall in the 
range of L1+15% subject to 
price matching and 
remaining 75% will be 
awarded as per the tender 
conditions to general bidders 
subject to matching L1 rates. 
 
(d) If after splitting MSE 
bidder(s) are getting order 
for more than or equal to 
25%, then other MSE 
bidder(s) will not be 
awarded any work under 
purchase preference clause 
even if they fall in the range 
of L1+15%. However, they 
will be considered for award 
of work as any other general 
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bidder as per tender 
conditions subject to 
matching of rates in order of 
ranking. 
 
(e) If MSE bidder is a 
single resultant vendor, then 
the quantity that would be 
considered for award to such 
bidder will be as defined in 
the pre-declared split ratio to 
L-1 bidder in the tender 
condition; provided the 
quoted rates of the bidder are 
found reasonable by EESL. 
However, EESL reserves the 
right to award 100% 
quantity to such MSE bidder 
provided the MSE bidder has 
got ATO which is 
corresponding to the 
cumulative applicability for 
100% order value. In case, 
where ATO of the MSE bidder 
is less than what is required 
for 100% cumulative order 
value, then work may be 
awarded to such MSE bidder 
in proportion to the ATO. For 
exp: If ATO of MSE bidder is 
56% of the cumulative ATO 
requirement of 100% order 
value, then maximum 56% 
work may be awarded to the 
MSE bidder. However, in 
such case EESL reserves the 
right to award appropriate 
quantity based on the 
existing requirement and 
such decision will be taken by 
EESL which will be binding 
on the bidder. EESL may take 
consent from the bidder for 
award of such quantity 
(which is over and above the 
quantity to be allotted to L-1 
bidder as per pre-declared 
split ratio) before award. 

Cannot be split as 
per tender 
conditions 

25% of total 
experience as 
required for 
general bidders 

85% of total ATO 
as required for 
general bidders 

(a) If MSE is L1, 100% 
order will be given to MSE. 
 
(b) If MSE is within the 
range of L1 + 15%, 100% 
order will be given to MSE 
subject to price matching with 
L1 bidder. 
 
(c) If MSE is not L1 and 
not in range of L1 + 15%, no 
work will be given to MSE. 
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4. Start-ups are also covered under 25% purchase preference from procurement basket of MSEs as 

defined in point (3) above, provided that participating Start-ups submit all the relevant 
documents pertaining to MSEs as defined in point (1) above and documents for start-ups as 
defined in point (2) above. 

 
 # whereas, startup means an entity, incorporated or registered in India:  

i Not prior to seven years, however for Biotechnology Startups not prior to ten years,  
ii With annual turnover not exceeding INR 25 crore in any preceding financial year, and  

iii Working towards innovation, development or improvement of products or processes or 
services, or if it is a scalable business model with a high potential of employment generation 
or wealth creation  

iv Provided that such entity is not formed by splitting up, or reconstruction, of a business 
already in existence. Provided also that an entity shall cease to be a Startup if its turnover for 
the previous financial years has exceeded INR 25 crore or it has completed 7 years and for 
biotechnology startups 10 years from the date of incorporation/ registration. 

 
 Note: For Start-up firms, Gazette Notifications dated: 17-Feb-2016, G.S.R. 180 (E), and subsequently 
issued notifications will be considered. 

 
 NOTES: - 

a) In case where tender quantity can be split and MSE bidder is already getting order more than 
25% of the tender value, no additional purchase preference is required to be given in that 
tender. 

b) In case MSE bidder is already getting order for less than 25% of the tender quantity, purchase 
preference to this and other MSE vendor (together) shall be given only up to the differential 
quantity to make total as 25% to MSE vendor subject to L1+15% and price matching. 

c) Public Procurement policy is meant for procurement of goods produced and services 
rendered by Micro and Small Enterprises. The preference to MSEs is not applicable for works 
contracts where supply of goods not produced by MSEs is also involved. 

d) The eligibility of MSE bidders for any other benefits/relaxations for MSE bidders indicated in 
Tender documents shall be as indicated in the above “Tender conditions for 
Benefits/Preference for Micro & Small Enterprises (MSEs).” 

e) If bidder submits EMD/bid security fees and also MSE certificate along with the offer, then the 
bidder will be treated as general bidder and no relaxation will be given to such bidders 
pertaining to MSE’s. 

f) The registration certificate must be valid as on bid closing date of the tender. Bidder shall 
ensure validity of certificate in case bid closing date is extended. The MSEs who have applied 
for registration or renewal of registration with any of the above agencies/bodies, but have 
not obtained the valid certificate till the end date of bid submission, are not eligible for any 
exemption/preference and will not be considered. Such offers will be treated as offers 
received without EMD and out rightly rejected. 

g) Traders, resellers, distributors and agents will not be considered for availing benefits under 
PP Policy 2012 for MSEs. 

2.5 Power of Attorney  
 
Power of Attorney as attachment 3 in first envelope: A power of attorney duly authorized by a notary public, 
indicating that the person(s) signing the bid has/have the authority to sign the bid and thus the bid is 
binding upon the bidder during the full period of its validity in accordance with ITB clause 2.10.   

2.6 Certificate Regarding Acceptance of Important Conditions  
 
Certificate Regarding Acceptance of Important Conditions as attachment 4 is to be submitted in first 
envelope. 
 
No deviation, other than mentioned in Deviation statement, is permitted by the EESL, to the provisions of 
the bidding documents listed in ITB sub-clause 4.6. The Bidders are advised that while making their bid 
proposals and quoting prices, these conditions may appropriately be taken into consideration. Bidders are 
required to furnish a certificate indicating their compliance to the provisions relating to the clauses listed 
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in ITB sub-clause 4.6 in Attachment 4. Attachment 4 for acceptance of important conditions duly signed 
and stamped by the bidder is to be furnished in a separate sealed first envelope/Online. Any bid not 
accompanied by such certificate in a separate sealed first envelope/such certificate Online shall be rejected 
by the EESL and returned to the Bidder without being opened. 

2.7 Deviations,  
 
Deviations, if any, from the terms and conditions of bidding documents or technical specifications shall be 
listed only in Attachment 5 to the bid. The Bidder shall also provide the additional price, if any, for 
withdrawal of the deviations. However, the attention of the bidders is drawn to the provisions of ITB sub-
clause 4.6 regarding the rejection of bids that are not substantially responsive to the requirements of the 
bidding documents.  
 
Bidders may further note that except for the deviations listed in Attachment 5, the bid shall be deemed to 
comply with all the requirement in the bidding documents and the bidders shall be required to comply with 
all such requirements of bidding documents and technical specifications without any extra cost to the EESL 
irrespective of any mention to the contrary, anywhere else in the bid, failing which the bid security of the 
bidder may be forfeited. 
 
At the time of award of contract, if so desired by the EESL, the bidder shall withdraw these deviations listed 
in Attachment-5 at the cost of withdrawal stated by him in his bid. In case the bidder does not withdraw 
the deviations proposed by him, if any, at the cost of withdrawal stated in the bid, his bid will be rejected 
and bid security forfeited. 

2.8 Bid prices 
 
Unless otherwise specified in the technical specifications, bidders shall quote for the entire facilities on a 
“single responsibility” basis such that the total bid price covers all the contractor’s obligations mentioned 
in or to be reasonably inferred from the bidding documents in respect of the design, manufacture, including 
procurement and subcontracting (if any), delivery, construction, installation, survey cost,  monitoring and 
verification cost and completion of the facilities including supply of mandatory spares or spares to be 
supplied during warranty (if any). This includes all requirements under the contractor’s responsibilities 
for testing, pre -commissioning and commissioning of the facilities and, where so required by the bidding 
documents, the acquisition of all permits, approvals and licenses, etc.; the operation, maintenance and 
training services and such other items and services as may be specified in the bidding documents, all in 
accordance with the requirements of the General Conditions of Contract and Technical Specification. 
 
Bidders are required to quote the price for the commercial, contractual and technical obligations outlined 
in the bidding documents. If a Bidder wishes to make a deviation to the provisions of the bidding 
documents, such deviations shall be listed in Attachment 5 of its bid. The bidder shall also provide the 
additional price, if any, for withdrawal of the deviations, pursuant to ITB sub-clause 2.7. 
 
Bidders shall give a breakdown of the prices in the manner and detail called for in the price schedules.  

2.9 Price Basis 
  
Price basis of the price quoted shall be on F.O.R (Free on Road) destination basis for site. Price mentioned 
in the quotation must be firm. Hence prices in Letter of Award shall be firm and not subject to escalation 
till the execution of the complete order and its subsequent amendments accepted by the bidder even 
though the completion / execution of the order may take longer time than the delivery period specified and 
accepted in the Letter of Award. 
 
Statutory variation in applicable taxes & duties (other than excise duty) shall only be on account of 
Employer in case bidder has shown the rates of present taxes in their bid and other prices quoted by the 
Bidder shall be fixed during the Bidder’s performance of the Contract and not subject to variation on any 
account. Even in case prices asked in Bid price Schedule are quoted as inclusive of taxes , tax rates shall 
be shown separately. Bidders shall quote all prices in Indian Rupees only. 

2.10 Period of Validity of Bid 
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Bids shall remain valid for a period of 90 days after the closing date prescribed by the EESL for the receipt 
of bids. A bid valid for a shorter period may be rejected by the EESL as being non responsive.  In exceptional 
circumstances, the EESL may solicit the bidder’s consent to an extension of the bid validity period. The 
request and response thereto shall be made in writing thro’ letters/ e-mails .If the bidder accepts to prolong 
the period of validity, the bid security/EMD shall also be suitably extended. A bidder may refuse the request 
for Bid Validity Extension without forfeiting its bid security. A bidder granting the request will not be 
required nor permitted to modify its bid.  

2.11 Format and Signing of Bid 
 
The original copy of the bid, consisting of the documents listed in ITB sub-clause 1.1 shall be typed or 
written in indelible ink and shall be signed by the bidder or a person or persons duly authorized to bind 
the bidder to the contract. The authorization shall be indicated by written power of attorney accompanying 
the bid and submitted as Attachment 3 to the bid under ITB sub-clause 2.5. All pages of the bid, except for 
un-amended printed literature, shall be initialed by the person or persons signing the bid.  
 
Any interlineations, erasures or overwriting shall only be valid if they are initialed by the signatory to the 
bid.  

2.12 Contents of the RfP/Bid  
 
The Bidder or consortium of bidders is expected to examine all instructions, forms, terms & conditions and 
scope of work in the RfP/bid documents.  Failure to furnish all information required or submission of an 
RfP/bid document not substantially responsive to the RfP/bid document in every respect will be at the 
bidder’s risk and may result in the rejection of the RfP/bid.  
 

2.13 Conflict of Interest 
 
EESL’s policy requires that a bidder participating in a procurement/contract process under EESL financed 
projects shall not have a conflict of interest. All bidders found to have a conflict of interest shall be ineligible 
for award of contract. 
A. Bidder may be considered to have a conflict of interest in a bidding process if: 
a) it, or any of its affiliates, has been engaged by EESL to provide consulting services for the preparation 

or implementation of a project, and participates in a bidding to provide goods, works, or non-
consulting services resulting from or directly related to such consulting services. Or 

b) it submits more than one bid in a bidding process, either individually or as a partner in a joint venture, 
except for permitted alternative bids. This will result in the disqualification of all bids in which the 
bidder is involved. However, this does not limit the inclusion of a firm as a subcontractor in more than 
one bid and the participation of a bidder as a subcontractor in another bid in certain types of 
procurement/contract, if permitted by the EESL’s bidding documents; or 

c) it (including its personnel or sub-contractors) has a business or family relationship with a member of 
a EESL’s staff (or of the project implementing staff, or of a recipient of a part of the loan) who: are 
directly or indirectly involved in the preparation of the bidding documents or specifications of the 
contract, and/or the bid evaluation process of such contract; or would be involved in the 
implementation or supervision of such contract unless the authority inviting tenders shall be informed 
of the fact/ such relationship at the time of submission of the tender and the conflict stemming from 
such relationship has been resolved in a manner acceptable to the EESL throughout the procurement 
process and execution of the contract. EESL may in its discretion reject the tender or rescind the 
contract.; or 

d) it does not comply with any other conditions that may be specified in the Company’s Standard Bidding 
Documents relevant to the specific procurement process. 

2.14 Disclaimer 
 
EESL and/or its officers, employees disclaim all liability from any loss or damage, whether foreseeable or 
not, suffered by any person acting on or refraining from acting because of any information including 
statements, information, forecasts, estimates or projections contained in this document or conduct 
ancillary to it whether or not the loss or damage arises in connection with any omission, negligence, default, 
lack of care or misrepresentation on the part of EESL and/or any of its officers, employees. 
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2.15 Authorized Signatory (Bidder or Consortium of bidders) 
 
The bidder or consortium of bidders as used in the RfP/ bid document shall mean the one who has signed 
the bid/RfP document forms. The bidder or consortium of bidders should be the duly authorized 
representative of the bidder/consortium of bidders, for which a certificate of authority/power of attorney 
will be submitted along with the offer. This should clearly define the authority provided to the authorized 
representative.  Complete offer, all certificates and documents (including reply to any clarifications sought 
and any subsequent correspondences) shall be furnished and signed on all pages by the authorized 
representative. 
The power of attorney or authorization, or any other document consisting of adequate proof of the ability 
of the signatory to bind the bidder or consortium of bidders shall be annexed to the bid as attachment 3 in 
envelope 1. EESL may reject outright any proposal not supported by adequate proof of the signatory’s 
authority. 
 

2.16 Consortium related conditions 
 
The bidder shall have the option to submit the proposal either alone or along with other partner companies. 
Prerequisites for bidder have been specified in qualifying requirement and other parts of the tender 
document. The lead partner shall be the sole point of contact for all purposes of the Contract. The lead 
partner will have the prime and sole responsibility for the execution of the scope of work. Any 
information/clarification submitted to the lead partner by EESL will mean that the same has been conveyed 
to all partners. However, the partner companies should not be involved in any major litigation that may 
have an impact of affecting or compromising the delivery of services as required under this contract. The 
bidder or any of the partner companies should not have been black-listed by any Central / State 
Government or Public Sector Undertakings. If at any stage of tendering process or during the currency of 
the contract, any suppression / falsification of such information is brought to the knowledge, EESL shall 
have the right to reject the proposal or terminate the contract, as the case may be, without any 
compensation to the tenderer & forfeiture of bid security/EMD/CPG. 

2.17 Contact details of the Bidder or Consortium of bidders 
 
Bidder or Consortium of bidders who wants to receive EESL's response to queries should give their contact 
details to EESL. The Bidder or Consortium of bidders should send their contact details in writing at the 
EESL's contact address.  

2.18 Inspection / Checking / Testing 
 
All materials / Equipment manufactured by the bidder/consortium of bidders against the Letter of Award 
shall be subject to inspection, check and/or test by the EESL or his authorized representative at all stages 
and place, before, during and after the manufacture. All these tests shall be carried out in the as per 
technical specifications and bidder shall submit the relevant test reports. If upon delivery the material / 
equipment  does not meet the specification, the materials / equipment shall be rejected and returned to the 
bidder for repairs / modification etc. or for replacement. In such cases all expenses including the to-and-
fro freight, repacking charges, any other costs etc. shall be to the account of the bidder. 

2.19 Removal of Rejected Goods and Replacement 
 
If upon delivery, whether inspected and approved earlier or otherwise, the material/equipment is not in 
conformity with the specification, the same shall be rejected by EESL or duly authorized representative and 
notification to this effect will be issued to the bidder normally within 7 days from the date of receipt of the 
material at the work/site/office. 
 
The bidder shall arrange removal of the rejected items within 15 days from the date of notification. In the 
event, the bidder fails to lift the materials within the said 15 days, EESL shall be at liberty to dispose off 
such rejected items in any manner as it may deemed fit. All expenses incurred on storage, disposal etc. shall 
be recoverable from the bidder. 

2.20 Access to Bidders Premises 
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EESL and/or its authorized representative shall be provided access to bidder and/or his sub- bidder's 
premises, at any time during the pendency of the Order, for expediting, inspection, checking, etc. of work, 
if it is felt by EESL.  

2.21 Taxes, Levies and Duties 
  
Prices of items shall be quoted as per instruction contained in SCC. However, in general, prices shall be 
inclusive of sales tax, transportation, insurance, levies, service tax and any other duties payable including 
entry tax/octroy etc, (wherever applicable) on FOR destination/site basis. All taxes and duties shall be 
clearly indicated. Bidder is to arrange on its own to deliver the material at site. No road permit is provided 
by EESL. 
For hiring of consultant/consultancy work also service tax shall be quoted exclusive of basic price. 
However, rates of such taxes consider while preparing the offer should invariably be mention in the offer 
so that any variation in taxes (except excise duty) can be paid as actual. 

2.22 Terms of Payment 
 
The payment will be made by EESL to the bidder in accordance with the terms and conditions specified in 
section 4 of special conditions of contract of tender document/agreed upon during negotiation and 
reproduced in Letter of Award.  
 

2.23 Delivery Schedule 
 
Time will be the essence of order and no variation shall be permitted in the delivery time/delivery schedule 
mentioned in the order unless agreed by EESL without levy of LD. Tentative time schedule is enclosed in 
the RfP/ bid document. Delivery of the equipment/material described shall be deemed to constitute 
acceptance of this order and terms and conditions by the bidder at the price specified.  

2.24 Source of Supply 
 
The bidder shall ensure that the indigenous capacity is utilized to the fullest extent possible in execution of 
this order. Where the imports are unavoidable, all such items shall be imported by the bidder in time 
against his own import license without affecting the contractual delivery schedule. 

2.25 Patent Indemnity  
 
Royalties and fees for patents covering material/equipment or processes used in executing the work shall 
be to the account of the bidder. The bidder shall satisfy all demands that may be made at any time for such 
royalties and fees and he alone shall be liable for damages, infringement and shall keep EESL indemnified 
in that regard in the event of any equipment/ material or part there of supplied by the bidder is involved 
in any suit or other proceedings held to constitute infringement and its used is enjoyed, the bidder shall, at 
his own expenses, either procure for EESL the right to continue the use of such equipment/material replace 
it with a non-infringing material / equipment or modify it so it become non- infringing.  
 
Tenderer shall agree to indemnify the EESL or/and hold it/them harmless from against all claims, liability, 
loss, damage or expense including counsel fees arising from or by reasons of an action or claimed trade 
mark patent or copyright infringement or any litigation based thereon with respect to any part of the 
quoted items and such obligation shall survive acceptance of and payment for the items. 

2.26. Force Majeure 
 
Bidder shall not be considered in default if delay in delivery occurs due to causes beyond his control such 
as acts of God, natural calamities, civil wars, strikes, fire, frost, floods, riot. Only those causes which have 
duration of more than 7 days shall be considered cause of force/ calendar majeure. A notification to this 
effect duly certified by local chamber of commerce/ statutory authorities shall be given by the bidder to 
EESL by registered/speed post letter. In the event of delay due to such causes, the delivery schedule will be 
extended for a length of time equal to the period of force majeure or at the option of EESL, the order may 
be cancelled. Such cancellation, would be without any liability whatsoever on the part of EESL. In the event 
of such cancellation, the bidder shall refund any amount advanced or paid to the bidder by EESL and deliver 
back any materials issued to him by the Purchaser and release facilities, if any provided by the Purchaser. 
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2.27 Limitation of Liability  
 
Except in cases of criminal negligence or willful misconduct, the  Implementing Partner  shall  not  be  liable  
to  the  EESL,  whether  in contract, tort, or otherwise, for any indirect or consequential  loss or  damage,  
loss  of  use,  loss  of  production,  or  loss  of  profits  or interest costs, provided that this exclusion shall not 
apply to any obligation  of  the  Implementing Partner  to  pay  liquidated  damages  to  the EESL andthe 
aggregate liability of the Implementing Partner to the EESL, whether under the Contract, in tort or 
otherwise, shall not exceed the total Contract Price, provided that this limitation shall not apply to any 
obligation of the Implementing Partner to indemnify the EESL with respect to patent infringement or as 
specified in SCC. 
 

2.28 Statutory Compliance/ Certification regarding Cyber Security Products 
 
A certificate (in the format at Attachment-13 of Section-6) is to be submitted by the bidders that the items 
offered meet the definition of domestically manufactured/produced Cyber Security Products as per MeitY 
notification vide File no. 1(10)/2017-CLES dt. 02.07.18. The above certificate shall be on Company’s 
letterhead and signed by Statutory Auditor or Cost Auditor of the Company 
 

C. Submission of Bids  

3.1 Sealing and Marking of Bids 
 
The Bidder shall seal the original copy of the bid in envelope duly marking the envelopes as "ORIGINAL 
BID". All envelopes must be super-scribed with name of work, RfP No., envelope no., content of envelope 
and date and bid opening date. The envelopes shall then the sealed in an outer envelope which should also 
be super scribed with name of work, RfP/ bid document no./package no. and date and bid opening date. 

3.2 Deadline for submission of bids 
 
Bids must be received by the EESL at the address specified as under and the bids will be opened at the same 
address as per timings stated in IFB and as repeated below. 
 
Chief General Manager (Supply Chain Management), 
Energy Efficiency Services Limited, 
Floor 5th and 6th, Core 3 
Scope Complex, Lodhi Road 
New Delhi-110003 
Email: abhattacharya@eesl.co.in 
 
Date of submission of bids: As mentioned in Section I 
Date of bid opening: As mentioned in Section I  
Bids must be received at the address specified above but no later than the time and date stated as above. In 
the event of the specified date for submission of bids being declared a holiday for the EESL, the bids will be 
received up to the appointed time on the next working day. 
 
The EESL may, at its discretion, extend this deadline for submission of bids by amending the bidding 
documents in accordance with ITB Sub-Clause 1.3, in which case all rights and obligations of EESL and 
bidders will thereafter be subject to the deadline as extended.  
 
No bid may be withdrawn in the interval between the bid submission deadline and the expiration of the bid 
validity period specified in ITB Clause 2.10. Withdrawal of a bid during this  interval  may  result  in  the  
bidder’s  forfeiture  of its  bid  security,  pursuant  to  ITB  Sub-Clause  2.4. 

3.3 Late Bids: 
 
Any bid received by the EESL after the bid submission deadline prescribed by the EESL, pursuant to ITB 
Clause 3.1& 3.2, will be rejected and returned in unopened condition. 
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D.  Bid Opening and Evaluation 

4.1 Bid Opening Process 
 
The EESL will open all bids in the presence of bidders' representatives who choose to attend the opening 
at the time, on the date and at the place specified in the NIT. Bidders’ representatives shall sign a format as 
proof of their attendance. In the event of the specified date for the opening of bids being declared a holiday 
for the EESL, the bids will be opened at the appointed time on the next working day. 
 
Bidders’ names, bid prices, discounts, the presence or absence of requisite bid security and other such 
details as the EESL, at its discretion, may consider appropriate, will be announced at the opening. Late bids 
pursuant to ITB clause 3.2, and/or bids not accompanied by the "Certificate regarding acceptance of 
important conditions" as per Attachment-4 in a separate sealed envelope pursuant to ITB sub-clause 2.6, 
and/or bids not accompanied by requisite bid security in a separate sealed envelope pursuant to ITB clause 
2.4, will be rejected and returned unopened to the bidder.  
 
Bids that are not opened and read out at bid opening will not be considered for further evaluation, 
regardless of the circumstances.  
 
The EESL will prepare minutes of the bid opening.  

4.2    Clarification on Bids 
 
During bid evaluation, the EESL may, at its discretion, ask the bidder for a clarification of its bid. The request 
for clarification and the response shall be in writing, and no change in the price or substance of the bid shall 
be sought, offered or permitted. The address for communication will be same as ITB clause 1.2. 

4.3    Preliminary Examination of Bids. 
 
The EESL will examine the bids to determine whether they are complete, whether any computational errors 
have been made, whether required sureties have been furnished, whether the documents have been 
properly signed, and whether the bids are generally in order.  

4.4.   Arithmetical errors rectification process 
 
Arithmetical errors will be rectified on the following basis. If there is a discrepancy between the unit price 
and the total price, which is obtained by multiplying the unit price and quantity, or between sub totals and 
the total price, the unit or subtotal price shall prevail, and the total price shall be corrected. If there is a 
discrepancy between words and figures, the amount in words will prevail. If the Bidder does not accept the 
correction of errors, its bid will be rejected and the bid security will be forfeited in accordance with ITB 
Sub-Clause 2.4.  
 
The EESL may waive any minor informality, nonconformity or irregularity in a bid that does not constitute 
a material deviation, whether or not identified by the bidder in Attachment 4 to its bid, and that does not 
prejudice or affect the relative ranking of any bidder as a result of the technical and commercial evaluation, 
pursuant to ITB clauses 4.7 and 4.8.  

4.5.   Preliminary Evaluation 
 
 Prior to the detailed evaluation, the EESL will determine whether each bid is of acceptable quality, is 
generally complete and is substantially responsive to the bidding documents. For purposes of this 
determination, a substantially responsive bid is one that conforms to all the terms, conditions and 
specifications of the bidding documents without material deviations, objections, conditionality’s or 
reservations. A material deviation, objection, conditionality or reservation is one (i) that affects in any 
substantial way the scope, quality or performance of the contract; (ii) that limits in any substantial way, 
inconsistent with the bidding documents, the EESL’s rights or the successful bidder’s obligations under the 
contract; or (iii) whose rectification would unfairly affect the competitive position of other bidders who are 
presenting substantially responsive bids.  
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4.6.   Acceptance of Important Condition 
 
No deviation, whatsoever, is permitted by the EESL to the provisions relating to the following clauses 
(Important Conditions). Party is to submit the following as attachment 4 in envelope 1:  
 
Governing Laws      -  Clause 7 of ITB 
 
Settlement of Disputes    -  Clause 17 of ITB 
 
Terms of payment    -  Clause 1.0 of SCC 
 
Performance Security    -  Clause 5.9 of ITB 
  
Taxes and Duties     -  Clause 8 of ITB 
 
Completion Time Guarantee   -  Clause 9 of ITB 
 
Defects Liability     -  Clause 10 of ITB 
 
Functional Guarantee    -  Clause 11 of ITB 
 
Patent Indemnity     -  Clause 2.25 of ITB 
  
Limitations of Liability    -  Clause 2.27 of ITB 
 
Statutory Compliance/ Certification regarding  -  Clause 2.28 of ITB 
Cyber Security Products 
 
Project information, Estimation,   -  As per Tables in price bid 
Assumptions and conditions  
for Evaluation      
 
Bidders are required to furnish a certificate as per Attachment 4, indicating their compliance to the 
provisions of the above clauses in a separate sealed envelope. In case the certificate as per Attachment-4 
duly signed and stamped by the bidder, is not furnished along with the bid in a separate sealed envelope, 
the bid shall be rejected and returned to the bidder without being opened 
 
At the time of award of contract, if so desired by the EESL the bidder shall withdraw the deviations listed 
in attachment 5 at the cost of withdrawal stated by him, in his bid. In case the bidder does not withdraw 
the deviations proposed by him in attachment 5 to his bid, if any; at the cost of withdrawal stated in his bid, 
his bid will be rejected and security will be forfeited. 
 
The EESL's determination of a bid's responsiveness is to be based on the contents of the bid itself without 
recourse to extrinsic evidence. If a bid is not substantially responsive, it will be rejected by the EESL, and 
may not subsequently be made responsive by the bidder by correction of the nonconformity.  

4.7.   Technical Evaluation  
 
The EESL will carry out a detailed evaluation of the bids previously determined to be substantially 
responsive in order to determine whether the technical aspects are in accordance with the requirements 
set forth in the bidding documents. In order to reach such a determination, the EESL will examine and 
compare the technical aspects of the bids on the basis of the information supplied by the bidders, taking 
into account the following factors:  
 
a) Overall completeness and compliance with the technical specifications and drawings; deviations from 

the technical specifications as identified in Attachment 5 to the bid; suitability of the facilities offered 
in relation to the environmental and climatic conditions prevailing at the site; and quality, function 
and operation of any process control concept included in the bid. The bid that does not meet minimum 
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acceptable standards of completeness, consistency and detail will be rejected for non- responsiveness. 
 

b) Achievement of specified performance criteria by the facilities as per scope of work 
 

c) Type, quantity and long-term availability warranty spare parts and also mandatory and recommended 
spare parts and maintenance services  
 

d) Any other relevant factors, if any, listed in the tender document, or that the EESL deems necessary or 
prudent to take into consideration. 

4.8.   Commercial Evaluation  
 
The comparison shall be of the FOR site price of domestically manufactured plant and equipment including 
type test charges, if any and mandatory spares, warranty spares plus applicable sales tax & duties as well 
duties and taxes paid/payable on components and raw materials incorporated or to be incorporated in the 
plant and equipment including mandatory spares/warranty spares plus the cost of loading, unloading, local 
transportation, insurance covers, installation and commissioning, civil work other services required under 
the contract including service tax and surcharge, if any plus any survey cost, monitoring and verification 
cost, distribution cost, scrap disposal cost, annual maintenance cost, any services as per scope of work, 
administrative charges and statuary agencies cost including service tax and surcharge, if any. The EESL’s 
comparison will also include the costs resulting from application of the evaluation procedures described in 
ITB sub-clause 4.9. However, the price of recommended spare parts or optional spares or services, if asked 
in the bid, shall not be considered for evaluation of bids. 
 
The EESL’s evaluation of a bid will take into account, in addition to the bid prices indicated in price 
schedules in section 4 along with the corrections pursuant to ITB sub-clause 4.3, the following costs and 
factors that will be added to each bidder’s bid price in the evaluation using pricing information available to 
the EESL, in the manner and to the extent indicated in ITB sub-clause 4.9 and in the technical specifications:  
 

a) The cost of all quantifiable deviations and omissions from the contractual and commercial 
conditions and the technical specifications as identified in Attachment 5 to the Bid.  
 

b) Compliance with the time schedule called for and evidenced as needed in a milestone schedule 
provided in the bid.  

 
c) The functional guarantees of the facilities offered as per scope of work.  

 
d) The extra cost of work, services, facilities etc, required to be provided by the EESL of third parties. 

 

4.9.   Evaluations of Deviations: 
 
Pursuant to ITB Sub-Clause 4.8, the following evaluation methods will be followed:  

a) Technical and Commercial Deviations  
 
The evaluation shall be based on the evaluated cost of fulfilling the contract in compliance with all 
commercial, contractual and technical obligations under this bidding document. In arriving at the evaluated 
cost, the price for withdrawal of deviations shown in Attachment 5 to the bid will be used if necessary. If 
such a price is not given in Attachment-5, the EESL will make its own assessment of the cost of such a 
deviation for the purpose of ensuring fair comparison of bids.  

b) Time schedule (program of performance)  
 
The plant and equipment covered by this bidding are required to be transported/ shipped and installed, 
and the facilities are to be completed within the period as mentioned below. 
 
Completion of all facilities/work: As per year/months in SSC. 
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The above date will be the effective date specified in the contract agreement. Bidders are required to base 
their prices on the time schedule or, where no time schedule is given, on the completion date(s) given 
above. No credit will be given for earlier completion. 
 
The master network and the key milestone dates will be discussed with the successful bidder and agreed 
upon in pre-award discussion before issuance of Letter of Award. Engineering drawing and data 
submission schedule shall also be discussed and finalized before the issuance of Letter of Award. 
 
After the Letter of Award, the contractor shall plan the sequence of work manufacture, supply, installation 
to meet the above stated dates of successful completion of facilities and shall ensure all work, manufacture, 
shop testing, inspection and shipment of the equipment in accordance with the required sequence. 

c) Functional Guarantees of the facilities  
 
Bidders shall state the functional guarantees (e.g. performance, efficiency, consumption) of the proposed 
facilities in response to the technical specifications. In case a minimum (or a maximum, as the case may be) 
level of functional guarantees is specified in the technical specifications for the bids to be considered 
responsive, bids offering plant and equipment with such functional guarantees less (or more) than the 
minimum (or maximum) specified shall be rejected.  
 

d) Work, services, facilities etc., to be provided by the EESL  
 
Where bids include the undertaking of work or the provision of services or facilities by the EESL in excess 
of the provisions allowed for in the bidding documents, the EESL shall assess the costs of such additional 
work, services and/or facilities during the duration of the contract. Such costs shall be added to the bid 
price for evaluation. 

4.10.  Illustrative Method of Evaluation 
          Any Bidder (INR) 
1. Quoted bid price without taxes and duties   
    (After considering arithmetical errors)  
 
i) Ex works including Excise duty price including      N1 
 Type test Charges/Lab Test charges + inland transportation  
 including inland Transit insurance etc. For equipment and spares 
 
ii) Prices for dismantling and/or installation     N2 
 
iii)  Prices for additional Warranty, if any       N3 
 
iv) Total Price          N(N1+N2+N3) 
     
 
2. Taxes and Duties          
 

i) CST/VAT       T1 
ii) Service Tax       T2 
iii) Total         T(T1+T2) 

 
3. Cost Compensation 
i) Technical Cost Compensation       TCC 
   ii) Commercial Cost Compensation      CCC 
   iii) Total          TCC+CCC 
 
4. Adjustments for Functional Guarantees     X 
 
5. Final Evaluated Bid Price       N+T+TCC+CCC+X  
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4.11.   Contacting the Employer 
 
Subject to ITB Clause 20, no Bidder shall contact the Employer on any matter relating to its bid, from the 
time of the opening of bids to the time the contract is awarded. 
 
Information relating to the examination, evaluation and comparison of bids and recommendations for the 
award of contract shall not be disclosed to bidders or any other persons not officially concerned with such 
process until the award to the successful bidder has been announced. Any effort by a Bidder to influence 
the Employer in the Employer’s bid evaluation, bid comparison or contract award decisions may result in 
rejection of the Bidder’s bid.   

E.  Award of Contract 

5.1.   Post qualification  
 
In the absence of pre-qualification, the EESL will determine to its satisfaction whether the bidder selected 
as having submitted the lowest evaluated responsive bid/or bidder giving highest return to EESL, as the 
case may be, as mentioned in special condition of contract is qualified to satisfactorily perform the contract 
in terms of the qualifying requirements stipulated in IFB/NIT and section 3. 
 
The determination will take into account the bidder’s financial, technical and production capabilities, in 
particular its contract, work in hand, future commitments and current litigation. It will be based upon an 
examination of the documentary evidence of the bidder’s qualifications submitted by the bidder in RfP 
forms in section IV to the bid, as well as such other information as the EESL deems necessary and 
appropriate.  
 
An affirmative determination will be  a  prerequisite  for  award  of  the  contract  to the bidder. A negative 
determination will result in rejection of the bidder’s bid, in which event the EESL will proceed to the next 
lowest evaluated bid/next bid giving highest return to EESL to make a similar determination of that 
bidder’s capabilities to perform satisfactorily. 
 
The capabilities of the vendors and subcontractors proposed in section 3, if permitted, to the bid to be used 
by the lowest evaluated bidder or bidder giving highest return to EESL as per SCC will also be evaluated for 
acceptability. Their participation should be confirmed with a letter of intent between the parties, as needed. 
Should a vendor or subcontractor be determined to be unacceptable, the bid will not be rejected, but the 
Bidder will be required to substitute an acceptable vendor or subcontractor without any change to the bid 
price. 
 
The Employer reserves the right to assess the capacity and capability of the bidder/ his collaborator to 
satisfactory execute the contract. Such assessment shall include but not be limited to the evaluation of 
adequacy of facilities, services, resources, design / engineering capability and financial capability 

5.2.   Award criteria 
 
Subject to ITB Clause 5.5, the EESL will award the contract to the successful Bidder whose bid has been 
determined to be substantially responsive and  to  be  the lowest  evaluated  technically acceptable bid or 
bid offering highest return to EESL as the case may be as per tender documents and special conditions of 
contract,  further provided  that the Bidder is  determined  to  be  qualified  to  perform  the  contract  
satisfactorily. 
 
Except for the deviations listed in Attachment-5, the bidder would be required to comply with all the 
requirements of bidding documents without any extra cost to EESL failing which his bid security will be 
forfeited. Further, the EESL may request the bidder to withdraw any or all of the deviations listed in 
Attachment – 5 to the winning bid, at the price shown for the deviation in Attachment 5 to the bid. In case 
the bidder does not withdraw the deviations proposed by him, if any, at the cost of withdrawal stated in 
the bid, his bid will be rejected and bid security forfeited. 
 
The mode of contracting with the Successful Bidder will be as per stipulation  
briefly indicated below: 

(i) First Contract: For supply of plant and equipment. 
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(ii) Second Contract: For providing all services i.e. inland transportation for delivery at site, 

inland transit insurance, unloading, storage, handling at site, installation (including 
civil. Structural steel work & allied work, if applicable) insurance covers other than 
inland transit insurance, erection,  
testing  &commissioning,  conducting  Guarantee  tests  in respect of all the Goods 
supplied under the ‘First Contract’ and all other 

 
(iii) Services as specified in the Contract Documents. 
 

The above Contracts will contain a cross-fall breach clause specifying that breach of one Contract will 
constitute breach of the other Contract which will confer a right on the Employer to terminate the other 
Contract also at the risk and the cost of the Contractor 

5.3.   Quantity Variation 
 
The EESL reserves the right to vary the quantity of any of the spares and maintenance equipment upto +/- 
20% and/or delete any items of spares altogether at the time of Award of Contract. Successful bidder, on 
whom award is made, is to supply this quantity variation at same price and terms and conditions of 
contract.  

5.4.   Additions / Alterations / Modifications 
 
EESL reserves the right to make minor additions/alterations/modifications to the quantity of the items to 
the extent of +/- 20% in the Letter of Award. The bidder shall supply such quantities also at the same rate 
as originally agreed to and incorporated in the Letter of Award. However EESL may increase this quantity, 
if required.  

5.5.   EESL’s  right  to  accept  any  bid  and  to  reject  any  or  all  bids 
 
The  EESL  reserves  the  right  to  accept  or  reject  any  bid,  and  to  annul  the bidding  process  and  reject  
all  bids  at  any  time  prior  to  award  of  contract, without  thereby assigning any reason thereof and 
incurring  any  liability  to  the  affected  Bidder  or  bidders  or  any obligation  to  inform  the  affected  
Bidder  or  bidders  of  the  grounds  for  the EESL’s action. 

5.6.   Letter of Intent / Letter of Award 
 
Prior  to  the  expiration  of  the  period  of  bid  validity,  the  EESL  will  notify  the successful bidder  in  
writing by issuing Letter of Intent or Letter of Award either through telefax/ scanned e-mail or though 
registered/speed post/couriered  letter,  that  its  bid  has  been  accepted. The letter of award will constitute 
the formation of the contract. In case, bidder does not return the duplicate copy of LOA with duly signed 
and acceptance within 10 days, then the LOA will be deemed to be accepted by the successful bidder, on 
whom award is made. 
 
The bidder shall return duplicate copy of the LoI/LoA/contract and the other enclosed documents duly 
signed as a token of acceptance, within 15 days from the date of receipt of this order. Bidder is to make two 
original copies of contract containing Contract agreement at top, and then Letter of award, techno 
commercial offer, copy of price bid and copy of all tender documents are to be placed. Three more copies 
of the contract to be submitted by the bidder in addition to two original at bidder’s own cost. Total five 
copies of contract including two originals copies are to be submitted. This is to be done  on instructions of 
Contract deptt. 
 
Upon the successful bidder’s furnishing of the performance security pursuant to ITB Clause 5.9, the EESL 
will promptly notify each unsuccessful bidder and will discharge its bid security.  

5.7.   Cancellation 
 
EESL reserves the rights to cancel the order in the part or in full by giving one week advance notice thereby 
if- 

 The bidder fails to comply with any of the terms of the order. 
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 The bidder becomes bankrupt or goes in to liquidation. 
 The bidder makes general assignment for the benefit of the creditors and any receiver is 

appointed for the property owned by the bidder. 

5.8.   Modifications 
 
This order constitutes an entire agreement between the parties hereto. Any modifications to this Order 
shall become binding only upon the same being confirmed in writing duly signed by both the parties. 
 
Signing the Contract Agreement 
 
At the same time as the EESL notifies the successful Bidder that its bid has been accepted, the EESL will 
send the bidder the contract agreement provided in the bidding documents, incorporating all agreements 
between the parties.  
 
Within twenty-one (21) days of receipt of the contract agreement, the successful bidder shall sign and date 
the contract agreement and return it to the EESL. Contract agreement will contain agreement on stamp 
paper, bid documents and bidder’s offer etc. 

5.9.   Performance security 
 
Within twenty-eight (28) days after receipt of the letter of award, the successful bidder shall furnish the 
performance security for ten percent (10%) of the contract price or as specified in tender documents and 
in the form provided in the section "Forms and Procedures" of the bidding documents or in another form 
acceptable to the EESL. 
 
In case Joint Deed(s) of Undertaking by the Contractor along with his associate(s)/collaborator(s) form 
part of the Contract, then, unconditional Bank Guarantee(s) from such associate(s)/collaborator(s) for 
amount(s) specified in Bid  
 
Failure of the successful Bidder to comply with the requirements of ITB Clause 5.7 or Clause 5.8 shall 
constitute sufficient grounds for the annulment of the award and forfeiture of the bid security, in which 
event the EESL may make the award to the next lowest evaluated bidder or call for new bids.  

5.10.   Corrupt or Fraudulent practices:   
 
The EESL requires that bidders observe the highest standard of ethics during the procurement and 
execution of such contracts. In pursuance of this policy, the EESL: defines, for the purposes of this provision, 
the terms set forth below as follows:  
a. i) "corrupt practice" means the offering, giving, receiving or soliciting of anything of value to influence 

the action of a public official in the procurement process or in contract execution; and 
 
ii) "fraudulent practice" means a misrepresentation of facts in order to influence a procurement process 

or the execution of a contract to the detriment of the EESL, and includes collusive practice among 
bidders (prior to or after bid submission) designed to establish bid prices at artificial non-competitive 
levels and to deprive the EESL of the benefits of free and open competition;  

 
b) will reject a proposal for award if it determines that the bidder recommended for award has engaged 

in corrupt or fraudulent practices in competing for the contract in question;  
 
c) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a contract 

if it at any time determines that the firm has engaged in corrupt  or  fraudulent  practices  in  competing  
for,  or in  executing,  a  contract  of  the  EESL. 

 

5.11 Ineligibility for Future Tenders 
 
Notwithstanding the provisions specified in ITB sub clause 2.4 and ITB sub clause 5.7 and 5.8, if a bidder 
after having been issued and letter of award, either does not sign the contract agreement pursuant to ITB 
clause 5.7 or does not submit an acceptable performance security pursuant to ITB clause 5.9, such bidder 



 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 

 
NIT/Bid Document No.: EESL/06/2019-20/Procurement-of-Solar-PV-modules/192012029 

Dated:- 06-12-2019 
SECTION - 2 (ITB) Page 29 of 38 

 
 
 
 
 

may be considered ineligible for participating in future tenders of EESL for a period as may be decided by 
the EESL. 
 
Successful bidder is to submit interchangeability certificate for its product supplied for replacement 
during warranty and maintenance period and even when it is purchased from open market. In case 
due to change in technology, the supplied product is not available during warranty/ maintenance 
period than the improved version of product can be used in warranty/ maintenance period with same 
or improved technical parameters or the combination thereof after written communication of 
Engineer in Charge at same cost& terms and conditions. Successful Bidder, on whom letter of award 
has been placed, has also to confirm that the prices of improved version of product is not lesser than 
the original product or its parts in comparison. 
 
Note: Special Terms and Conditions will prevail upon the instruction to Bidders. 

6.0 Liquidated Damages  
 
In case of any delay in the execution of the order beyond the stipulated time schedule including any 
extension permitted in writing, EESL reserves the right to recover from the bidder a sum equivalent to 
0.5% of the value of the delayed equipment installation/unexecuted portion of work for each week of delay 
and part thereof subject to a maximum of 5% of the total value of the contract.  
 
Alternatively, EESL reserves the right to purchase and distribute equipment/ material from elsewhere at 
the sole risk at the cost of successful bidder/contractor and recover all such extra cost incurred by EESL in 
procuring the material from resources available including EMD/Bid Security/encashment of Bank 
Guarantee or any other sources etc. Further, if any extra cost is incurred by EESL due to delay in work 
completion by the party beyond the completion time as per P.O./L.O.A., the same shall also be recovered 
from party’s invoice/EMD/BGs etc. 
 
Alternatively, EESL may cancel the order completely or partly without prejudice to his right under the 
alternatives mentioned above.  

7.0 Governing Law 
 
The Contract shall be governed by and interpreted in accordance with laws in force in India. The Courts of 
Delhi shall have exclusive jurisdiction in all matters arising under the Contract. 

8.0 Tax and Duties 
 
8.1 Except as otherwise specifically provided in the Contract, the Implementing Partner shall bear and 

pay all taxes, duties, levies and charges assessed on the Implementing Partner, its Sub Implementing 
Partners or their employees by all municipal, state or national government authorities in connection 
with the Facilities in and outside of the country where the Site is located. 

 
8.2 Notwithstanding above Sub-Clause 8.1 above, the EESL shall bear and promptly reimburse all customs 

and import duties, if imposed in future, on the Plant and Equipment including Type Test and 
mandatory spares supplied from abroad and specified in Price Schedule (and on spare parts to be 
supplied from abroad and specified in Schedule, when awarded) and that are to be incorporated into 
the Facilities, by the law of the country where the Site is located. However, if the plant and  equipment  
are  shipped  in  Shipper’s  containers,  then  the  custom duty  levied  on  the  cost  of  empty  containers  
shall  be  borne  and  paid/ reimbursed by the Implementing Partner. The EESL shall also bear and 
pay/ reimburse to the Implementing Partner/Assignee of Foreign Implementing Partner (if  
applicable) Sales Tax (but not the surcharge in lieu of Sales Tax), Local Tax including Entry Tax / Octroi 
(if applicable) in respect of direct transactions between the EESL and the Implementing Partner, if 
imposed on the Plant and Equipment including Type Test and Mandatory Spares manufactured within 
the EESL’s country and specified in Price (and also on locally supplied spares quoted when awarded) 
to be incorporated in the Facilities, by the law of country where the site is located. For this purpose, 
the Ex-works price if quoted in foreign currency and so incorporated in the contract, shall be 
converted to Indian Rupees as per the TT buying exchange rates established by State Bank of India 
prevailing on the actual date of Ex-works (India) dispatch. 
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All taxes, duties and levies on works contract, if any, shall be to the Implementing Partner’s account and no 
separate claim in this regard will be entertained by the EESL. 
 
8.3 If any tax exemptions, reductions, allowances or privileges is available to the Implementing Partner in 

the country where the Site is located, the EESL shall use its best endeavors to enable the Implementing 
Partner to benefit from any such tax savings to the maximum allowable extent.  

 
8.4 For the purpose of the Contract, it is agreed that the Contract Price specified in Contract Price and 

Terms of Payment of the Contract Agreement is based on the taxes, duties, levies and charges 
prevailing at the date seven (7) days prior to the last date of bid submission in the country where the 
Site is located (hereinafter called “Tax” in this Sub-Clause 8.4). If any rates of Tax are increased or de-
creased, a new Tax is introduced, an existing Tax is abolished, or any change in interpretation or 
application of any Tax occurs in the course of the performance of Contract, which was or will be 
assessed on the Implementing Partner in connection with performance of the Contract, an equitable 
adjustment of the Contract Price shall be made to fully take into account any such change by addition 
to the Contract Price or deduction there-from. However, these adjustments would be restricted to 
direct transactions between the EESL and the Contractor/assignee of Foreign Implementing Partner 
(if applicable). These adjustments shall not be applicable on procurement of raw materials, 
intermediary components etc. by the Implementing Partner/assignee and also not applicable on the 
bought out items dispatched directly from sub-vendor’s works to site. 

 

9.0 Completion Time Guarantee: 
 
If the Successful bidder, on whom award is made/Implementing Partner/Consultant fails to attain 
Completion of the Facilities or any part thereof within the Time for Completion or any extension thereof 
under ITB Clause 2.23, the Successful bidder, on whom award is made/Implementing Partner/Consultant 
shall pay to the EESL liquidated damages in the amount computed at the rates specified in the SCC.   The 
aggregate amount of such liquidated damages shall in no event exceed the amount specified as “Maximum” 
in the SCC.  Once the “Maximum” is reached, the EESL may consider termination of the Contract. 
 
Such payment shall completely satisfy the Successful bidder, on whom award is made/Implementing 
Partner/Consultant obligation  to attain Completion of the Facilities or the relevant part thereof within the 
Time  for  Completion  or  any  extension  thereof  under  ITB Clause 2.23. The Implementing Partner shall 
have no further liability whatsoever to the EESL in respect thereof. 
 
However, the payment of liquidated damages shall not in any way relieve the Successful bidder, on whom 
award is made/Implementing Partner/Consultant from any of its obligations to complete the Facilities or 
from  any  other  obligations  and  liabilities  of  the  Implementing Partner  under  the Contract. 

10.0 Defect Liability 
 
10.1 The Successful bidder, on whom award is made/Implementing Partner/Consultant warrants that the 

Facilities or any part thereof shall be free from defects in the design, engineering, materials and 
workmanship of the Plant and Equipment supplied and of the work executed, wherever applicable. 

 
10.2 The Defect Liability Period shall be eighteen (18) months from the date of Completion of the Facilities 

(or any part thereof) or twelve (12) months from the date of Operational Acceptance of the Facilities 
(or any part thereof), whichever first occurs, unless specified otherwise in the SCC. 

 
If during the Defect Liability Period any defect should be found in the design, engineering, materials and 
workmanship of   the Plant and Equipment supplied  or  of  the  work  executed  by the Implementing 
Partner, the Implementing Partner shall promptly, in consultation and agreement with the EESL regarding 
appropriate remedying of the  defects,  and  at its cost, repair, replace or otherwise make good (as the 
Implementing Partner shall, at its discretion, determine) such defect  as  well as any damage to the Facilities 
caused by such defect.  The Implementing Partner shall not be responsible for the repair, replacement or 
making good of any defector of any damage to the Facilities arising out of or resulting from any of the 
following causes: 
 

 improper operation or maintenance of the Facilities by the EESL 
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 operation of the  Facilities  outside  specifications  provided  in  the Contract. 

 
 Normal wear and tear. 

 
10.3 The EESL shall give the Successful bidder, on whom award is made/Implementing Partner a notice 

stating the nature of any such defect together with all available evidence thereof, promptly following 
the discovery thereof. The EESL shall afford all reasonable opportunity for the Implementing Partner 
to inspect any such defect.  

 
10.4 The EESL shall afford the Implementing Partner all necessary access to the Facilities and the Site to 

enable the Implementing Partner to perform its obligations.  
 The Implementing Partner may, with the consent of the EESL, remove from the Site any Plant and 
Equipment or any part of the Facilities that are defective if the nature of the defect, and/or any damage 
to the Facilities caused by the defect, is such that repairs cannot be expeditiously carried out at the 
Site.  

 
10.5 If the repair, replacement or making good is of such a character that it may affect the efficiency of the 

Facilities or any part thereof, the EESL may give to the Implementing Partner a notice requiring that 
tests of the defective part of the Facilities shall be made by the Implementing Partner immediately 
upon completion of such remedial work, whereupon the Implementing Partner shall carry out such 
tests.  

 
If such part fails the tests, the Implementing Partner shall carry out further repair, replacement or making 
good (as the case may be) until that part of the Facilities passes such tests. The tests in character shall in 
any case be not less than what has already been agreed by the EESL and the Implementing Partner for the 
original equipment/part of the Facilities.  
 
10.6  If the Implementing Partner fails to commence the work necessary to remedy such defect or any 

damage to the Facilities caused by such defect within a reasonable time (which shall in no event be 
considered to be less than fifteen (15) days), the EESL may, following notice to the Implementing 
Partner, proceed to do such work, and the reasonable costs incurred by the EESL in connection 
therewith shall be paid to the EESL by the Implementing Partner or may be deducted by the EESL from 
any monies due to the Implementing Partner or claimed under the Performance Security.  

 
10.7 If the Facilities or any part thereof cannot be used by reason of such defect and/or making good of 

such defect, the Defect Liability Period of the Facilities or such part, as the case may be, shall be 
extended by a period equal to the period during which the Facilities or such part cannot be used by 
the EESL because of any of the aforesaid reasons.Upon correction of the defects in the Facilities or any 
part thereof by repair/ replacement, such repair/replacement shall have the Defect Liability Period 
extended by a period of twelve (12) month from the time such replacement/ repair of the Facilities or 
any part therof.  

 
10.8 In addition, the Implementing Partner shall also provide an extended warranty for any such 

component of the Facilities and during the period of time as may be specified in the SCC. Such 
obligation shall be in addition to the defect liability specified under ITB Clause 10.2 or as specified in 
SCC.  

11.0 Functional Guarantees 
 
11.1 The Implementing Partner guarantees that during the Guarantee Test, the Facilities and all parts 

thereof shall attain the Functional Guarantees as specified in the Contract Agreement, subject to and 
upon the conditions therein specified. 

 
11.2 If, for reasons attributable to the Implementing Partner, the guaranteed level of the Functional 

Guarantees specified in the Contract Agreement are not met either in whole or in part, the 
Implementing Partner shall, within a mutually agreed time, at its cost and expense make such changes, 
modifications and/or additions to the Plant or any part thereof as may be necessary to meet such 
Guarantees. The Implementing Partner shall notify the EESL upon completion of the necessary 
changes, modifications and/or additions, and shall seek the EESL's consent to repeat the Guarantee 
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Test.  If the specified Functional Guarantees are not established even during the repeat of the 
Guarantee Test, the EESL may at its option, either  

 
 Reject the Equipment and recover the payments already made, or 
 Terminate the Contract and recover the payments already made, or 
 Accept the equipment after levy of liquidated damages in accordance with the provisions 

specified in the Contract Agreement. 

12.0 Inspections and Tests 
 
12.1.  Inspection of Goods: The Employer or its representative shall have the right to inspect and/or to 

test the Goods to confirm their conformity to the Contract specifications at no extra cost to the 
Employer. (SCC and the Technical Specifications shall specify what inspections  and  tests  the  
Employer  requires  and  where  they  are  to  be conducted). The Employer shall notify the 
Contractor in writing in a timely manner of the identity of any representatives retained for these 
purposes. 

12.2  The inspections and tests may be conducted on the premises of the Contractor or  its  
subcontractor(s),  at  point  of  delivery  and/or  at  the  Goods  final destination.   If   conducted 
on the premises   of   the   Contractor   or   its subcontractor(s), all reasonable Works and 
assistance, including access to drawings and production data shall be furnished to the inspectors 
at no cost to the Employer. 

12.3  Should any inspected or tested Goods fail to conform to the specifications, the Employer may 
reject and the Contractor shall either replace the rejected Goods or make alterations 
necessary to meet specification requirements free of cost to the Employer. 

12.4  The Employer's right to inspect, test and, where necessary, reject the Goods after the  arrival at 
Site shall in no way be limited or waived by reason of the Goods having previously been 
inspected, tested and passed by the Employer or its Representative prior to the Goods shipment. 

12.5  Nothing in GCC Clause 6 shall in any way release the Contractor from any warranty or other 
obligations under this Contract. 

12.5  Manuals and Drawings 
12.6  Before the Goods and Services are taken over by the Employer, the Contractor shall supply 

operation and maintenance manuals together with drawings of the goods and equipment. These 
shall be in such detail as will enable the Employer to operate, maintain, adjust and repair all parts 
of the equipment as stated in the specifications. 

12.7  The manuals and drawings shall be in the English ruling language and in such form and numbers 
as stated in the contract. 

12.8  Unless and otherwise agreed, the goods and equipment shall not be considered to be 
completed for the purpose of taking over until such manuals and drawings have been supplied 
to the Employer. 

12.9  It shall be the obligation of the Contractor to train and familiarize the designated person by 
the Employer in regard to the operation manual and drawings. 

13.0 Insurance 
 
The Goods supplied under the Contract shall be fully insured in Indian Rupees against loss or damage 
incidental to manufacture or acquisition, transportation, storage and delivery. For delivery of goods 
at site, the insurance shall be obtained by the Contractor, for an amount not less than the Contract Price 
of the goods from “warehouse to warehouse” (final destinations) on “All Risks” basis including War risks 
and strikes. 

14.0 Transportation, Demurrage Wharfage, Etc. 
 
Contractor is required under the Contract to transport the Goods to place of destination defined as 
Site. Transport to such place of destination in India including insurance, as shall be specified in the 
Contract, shall be arranged by the Contractor, and the related cost shall be included in the Contract Price. 
Successful bidder, on whom letter of award is placed, is to ensure all safety guidelines, rules and 
regulations, labour laws etc. Successful bidder indemnify EESL for any accident, injury met by its 
labour, employee or any other person working for him. Any compensation sought by its labour, 
employee or any other person working for him shall be paid by successful bidder as per settlement 
solely. EESL has no role to play in this matter 
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15.0 Warranty 
 
15.1  The Contractor warrants that the Goods supplied under this Contract are new, unused, of the 

most recent or current models and that they incorporate all recent improvements in design and 
materials unless provided otherwise in the Contract. The Contractor further warrants that all 
Goods supplied under this Contract shall have no defect arising from design, materials or 
workmanship (except  when  the  design  and/or  material  is  required  by  the  Employer's 
Specifications) or from any act or omission of the Contractor, that may develop  under normal use 
of the supplied Goods in the conditions prevailing in the country of final destination. 

15.2  This  warranty  of  all  the  Works  shall  remain  valid  for 2  year  after  the Commissioning. The 
Contractor shall, in addition, comply with the performance  
and/or guarantees specified under the Contract. If for reasons attributable to  
the Contractor, these guarantees are not attained in whole or in part, the  
Contractor shall: 

 
15.3   make such changes, modifications, and/or additions to the Goods or any part thereof 

as may be necessary in order to attain the contractual guarantees specified in the Contract at its 
own cost and expense and to carry out further performance tests in accordance with SCC Clause 
2;  
OR 

15.4  pay liquidated damages to the Employer with respect to the failure to meet the contractual 
guarantees. 
 
15.5.  The Employer shall notify the Contractor in writing of any claims arising under this warranty. 
 
15.6  Upon receipt of such notice, the Contractor shall, within the period of 15 days and with all 

reasonable speed, repair or replace the defective Goods or parts thereof, free of cost at the 
ultimate destination. The Contractor shall take over the replaced parts/goods at the time of their 
replacement. No claim whatsoever shall lie on the Employer for the replaced parts/goods 
thereafter. In the event of any  correction  of  defects  or  replacement  of  defective  material  
during  the Warranty period, the Warranty for the corrected or replaced material shall be 
extended to a further period. 

 
15.7  If the Contractor, having been notified, fails to remedy the defect(s) within 15 days, the 

Employer may proceed to take such remedial action as may be necessary, at the Contractor's 
risk and expense and without prejudice to any other rights which the Employer may have 
against the Contractor under the Contract. The performance guarantee and liquidated damaged 
be entitled to be recovered without prejudice to other rights of the Employer. 

16.0.  Termination for Default 
 
16.1  The Employer may, without prejudice to any other remedy for breach of contract, by 

written notice of default sent to the Contractor, terminate the Contract in whole or part: 
16.2  if the Contractor fails to deliver any or all of the Goods and complete the Work within the 

period(s) specified in the Contractor within any extension thereof granted by the Employer 
pursuant to GCC Clause 20; or 

16.3  if the Contractor fails to perform any other obligation(s)/duties under the Contract. 
16.4  If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices 

in competing for or in executing the Contract. 
16.5  In the event the Employer terminates the Contract in whole or in part, pursuant to GCC Clause 22.1, 

the Employer may procure, upon such terms and in such manner as it deems appropriate, Goods 
or Services similar to those undelivered,  and the Contractor shall be liable to the Employer for 
any excess costs for such similar  Goods  or  Services.  However, the Contractor shall continue 
the performance of the Contract to the extent not terminated. 

17.0. Settlement of Disputes  
 
17.1 Adjudicator 
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17.1.1 If any dispute of any kind whatsoever shall arise between the EESL and the Implementing Partner 
in connection with or arising out of the Contract, including without prejudice to the generality of 
the foregoing, any question regarding its existence, validity or termination,  or  the  execution  of  
the  Facilities—whether  during  the progress of the Facilities or after  their completion and 
whether before or after the termination, abandonment or breach of the Contract—the parties shall 
seek to resolve any such dispute or difference by mutual consultation.   If the parties fail to resolve 
such a dispute or difference by mutual consultation, then the dispute shall be referred in writing 
by either party to the Adjudicator, with a copy to the other party. 

 
17.1.2 The Adjudicator shall give its decision in writing to both parties within twenty-eight (28) days of 

a dispute being referred to it. If the Adjudicator has done so, and no notice of intention to 
commence arbitration has been given by either the EESL or the Implementing Partner within fifty-
six (56) days of such reference, the decision shall become final and binding upon the EESL and the 
Implementing Partner. Any decision that has    become final and binding shall be implemented by 
the parties forthwith. 

 
17.1.3 Should the Adjudicator resign or die, or should the EESL and the Implementing Partner agree that 

the Adjudicator is not fulfilling its functions in accordance with the provisions of the Contract; 
another retired Judge of High Court/Supreme Court of India shall be jointly appointed by the EESL 
and the Implementing Partner as adjudicator under the Contract. Failing agreement between the 
two within twenty eight  (28)  days,  the  new  retired  judge  of  High  Court/Supreme Court of 
India shall be appointed as the Adjudicator under the Contract at the request of either party by the 
Appointing Authority specified in the SCC. The adjudicator shall be paid fee plus reasonable 
expenditures incurred in the execution of its duties as adjudicator under the contract. This cost 
shall be divided equally between the EESL and the Implementing Partner. 

 
 
17.2  Arbitration 
 
17.2.1 If either the EESL or the Implementing Partner is dissatisfied with the Adjudicator’s decision, or if 

the Adjudicator fails to give a decision within twenty-eight (28) days of a dispute being referred to 
it, then either the EESL or the Implementing Partner may, within  fifty-six  (56) days of such 
reference, give notice to the other party, with a copy for information to the Adjudicator, of its 
intention to com- mence arbitration, as hereinafter provided, as to the matter in dispute, and no 
arbitration in respect of this matter may be commenced unless such notice is given. 

 
17.2.2 Any dispute in respect of which a notice of intention to commence arbitration has been given, in 

accordance with Sub-Clause 17.2.1, shall be finally settled by arbitration. Arbitration may be 
commenced prior to or after completion of the Facilities. 

 
17.2.3 Any dispute submitted by a party to arbitration shall be heard by an arbitration panel composed 

of three arbitrators, in accordance with the provisions set forth below.  
 
17.2.4 The EESL and the Implementing Partner shall each appoint one arbitrator, and these two 

arbitrators shall jointly appoint a third arbitrator, who shall chair the arbitration panel. If the two 
arbitrators do not succeed in appointing a third arbitrator within twenty-eight (28) days after the 
latter of the two arbitrators has been appointed, the third arbitrator shall, at the request of either 
party, be appointed by the Appointing Authority for arbitrator designated in the SCC.  

 
17.2.5 If one party fails to appoint its arbitrator within forty-two (42) days after the other party has 

named its arbitrator, the party which has named an arbitrator may request the Appointing 
Authority to appoint the second arbitrator.  

 
17.2.6 If for any reason an arbitrator is unable to perform its function, the mandate of the Arbitrator shall 

terminate in accordance with the provisions of applicable laws as mentioned in ITB Clause 7 
(Governing Law) and a substitute shall be appointed in the same manner as the original arbitrator.  

 
17.2.7 Arbitration proceedings shall be conducted (i) in accordance with the rules of procedure 

designated in the SCC, (ii) in the place designated in the SCC, and (iii) in the language in which this 
Con-tract has been executed.  
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17.2.8 The decision of a majority of the arbitrators (or of the third arbitrator chairing the arbitration, if 

there is no such majority) shall be final and binding and shall be enforceable in any court of 
competent jurisdiction as decree of the court. The parties thereby waive any objections to or claims 
of immunity from such enforcement.  

 
17.2.9 The arbitrator(s) shall give reasoned award.  
 
17.3  Notwithstanding any reference to the Adjudicator or arbitration herein, 
 

 the parties shall continue  to  perform  their  respective  obligations under the Contract 
unless they otherwise agree 

 the EESL shall pay the Implementing Partner any monies due to the Implementing 
Partner. 

 

18.0 MSME Bidder 
 
Are you registered as MICRO, SMALL or MEDIUM Enterprise under MSMED Act 2006?  
If YES, 
A) Please indicate relevant category with copy 
of documentary proof issued by the concerned authorities: 
B) Does your firm fall under MSE’s owned by SC/ST 
Entrepreneurs. If so, enclose a copy of documentary evidence: 
 
IN ADDITION TO ABOVE FOLLOWING WILL ALSO BE APPLICABLE FOR CONSULTANCY/PROJECT 
MANAGEMENT CONTRACT SERVICES.  

19.0 THIRD-PARTY CONSULTANCY SERVICES 
 
The Employer (EESL) is obliged, at its own expense, to make the necessary provision for the performance 
of those services by third parties commissioned by it, as described in Special Conditions of Contract  

20.0 SCOPE OF SERVICES  
 
20.1  The Consultant shall deliver the Services in full and on time. 
20.2  The Services to be performed by the Consultant encompass all the part services described and 

explained in Special Conditions of Contract, Terms of Reference plus Tender Documents and The 
Consultant's bid. Furthermore, the Consultant must deliver all the standard and special services as 
defined intender RfP. 

20.3  The Consultant shall work together with third parties wherever commissioned by the Employer. 
The Employer is not responsible for these third parties or their performance, when the work is 
assigned to consultant to co-ordinate with them. In addition, the Consultant must comprehensively 
coordinate their services with its own services, as far as possible. 

20.1  STANDARD AND SPECIAL SERVICES 
20.1.1 In addition to the Services specified explicitly in the Contract, the Consultant shall also perform all 

other services, if necessary, that are not listed under the contractual services, but are customarily 
required in order to properly discharge the contractual obligations ("standard services"). The 
standard services shall be fully compensated through the Agreed Remuneration in the contract. 

20.1.2  "Special Services" are services that are not included under the contractual or standard services, 
but must necessarily be delivered by the Consultant in order to properly perform its duties under 
the Contract, because the external circumstances of service delivery have changed unexpectedly, 
or because the Employer has suspended the Services Force Majeure or because the Employer, with 
the prior consent of EESL, requires services that were not included in the invitation to tender but 
are necessary.  

  No extra cost is payable to fulfill the standard and / or special services. 
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20.2  DUE DILIGENCE 
20.2.1 Except where otherwise stipulated in this Contract, or otherwise legally stipulated within the 

country or within another legal system (including the legal system in the Consultant's jurisdiction) 
by provisions that impose higher demands than this Contract, when performing its obligations 
under this Contract the Consultant shall exercise due diligence and provide the Services in 
compliance with professional practice and to the recognized quality standards, in accordance with 
current scientific and generally accepted engineering standards. The Consultant must document 
its work, the progress of the Project and the decisions it takes in an appropriate form that is 
acceptable to the Employer, bearing in mind the requirements of tender/RfP/Letter of Award. 

20.3  REPORTING 
20.3.1 The Consultant shall inform the Employer promptly of all extraordinary circumstances that arise 

during the performance of the services and of all matters requiring EESL approval. The consultant 
is to make reports as defined in scope of work and submit the same as per timelines defined in the 
contract. 

20.4  STAFFING 
20.4.1 The Consultant shall employ the staff specified in bid [Staffing Schedule] to implement 

performance of the Services. The list of designated key staff and any changes to it shall require the 
prior written approval of the Employer. 

20.4.2 The Employer may require the Consultant to terminate the contract of, or replace, any staff 
member who fails to meet the requirements as per contract. Any such demand must be submitted 
in writing to the Consultant stating the reasons for it. 

20.4.3 If staff employed by the Consultant need to be replaced, the Consultant shall ensure that the staff 
member in question is replaced promptly by an individual who possesses at least equivalent 
qualifications. 

20.4.4 If any one of the Consultant's staff falls ill for more than one month and this jeopardizes the 
performance of this Contract by the Consultant, the Consultant shall replace this staff member with 
another staff member who possesses at least equivalent qualifications. 

20.4.5 Staff shall only be replaced after prior approval by the Employer, such approval not to be 
unreasonably withheld. The exchange, replacement, or planned dispensation of replacement (as 
exception to existing rules) of key staff specified by name shall require the prior approval of EESL. 

20.4.6 If the Consultant must terminate the contract of, or replace, any staff during the Contract period, 
the costs thus accrued shall be borne by the Consultant, except where staff are removed or replaced 
at the Employer's request. In this case, the Employer shall meet the costs of replacing the staff 
member, unless the staff member in question does not meet the requirements.  

20.5  CONTACT PERSON OF THE CONSULTANT 
 
20.5.1 The Consultant shall appoint for the exercise ofall rights and obligations arising from this Contract 

a natural person as its contact person for the Employer under this Contract. 
 
20.5.2 The Consultant shall specify and provide respective contact data to the Employer - for an individual 

at the Consultant's place of business who can be reached at any time in cases of emergency or crisis 
as well as a deputy of the Consultant. The Consultant shall notify the Employer without delay of 
any change of elected person or their contact data. 

21.0 INDEPENDENCE OF THE CONSULTANT 
 
21.1  The Consultant undertakes that neither the Consultant nor any enterprise associated with the 

Consultant shall bid for the Project as manufacturer, supplier, or building contractor. This 
prohibition also applies to any bidding for any further consulting services, insofar as such 
consulting services might lead to a restriction of competition or a conflict of interests. Any violation 
of this stipulation may lead to the immediate cancellation of this Contract and require the 
reimbursement of any and all costs incurred by the Employer up to the time of such violation as 
well as compensation for any and all losses and damages incurred by the Employer as a result of 
such cancellation. 

22.0 COMMENCEMENT AND COMPLETION 
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22.1.1 The Consultant shall begin performing the Services on the prescribed date on which execution of 
the Contract shall take place, but not earlier than and without undue delay after the Contract has 
come into force. The Consultant shall deliver the Services in accordance with the time schedule in 
the bid [Time Schedule for the Performance of the Services defined in SCC], and shall complete the 
Services within the Completion Period, subject to any further extensions to this Contract accorded 
by employer. 

22.1.2 In relation to optional services (if any), the Consultant shall commence delivery of the optional 
services not earlier than upon receipt of notification from the Employer,  

22.1.3 Any change to the time schedule [Time Schedule for the Performance of the Services] due to a 
reasonable request by either party shall be mutually agreed upon in writing. 

23.0 FORCE MAJEURE 
 
In addition to Force Majeure defined in clause 2.26, following will also be applicable for consultancy work. 
 
23.1 In the event of Force Majeure, the contractual obligations, as far as affected by such event, shall be 

suspended for as long as performance remains impossible due to the Force Majeure, provided that one 
party to the Contract receives notification of the Force Majeure event from the other party within two 
weeks after its occurrence and both the parties agree for that to be a force majeure. Any and all liability 
of the Consultant for damages arising due to its absence caused by the Force Majeure is excluded. 

 
23.2 In the event of Force Majeure, the Consultant shall be entitled to an extension of the Contract equal to 

the delay caused by such Force Majeure. If the performance of the Services is rendered permanently 
impossible by the Force Majeure, both parties to this Contract shall be entitled to terminate the 
Contract on mutual agreement basis only. 

23.3 In case of suspension or termination of the Contract due to Force Majeure, the Services performed up 
to the time of the Force Majeure and all necessary expenditure (which is evidenced) of the Consultant 
arising from the discontinuing of the Services shall be invoiced on the basis of contractual prices 
subject to employer agreement with the work. Neither party shall make any further claims. 

24.0 SUSPENSIONS OR TERMINATION 
 
24.1 The Employer may fully or partially suspend the Services or terminate this Contract after serving 

written notice of at least 30 days. In this event, the Consultant must immediately take all measures 
necessary to ensure that the Services are discontinued and the expenditure minimized. The Consultant 
shall hand over all reports, drafts and documents to be drawn up by the date in question to the 
Employer. In case of termination Force majeure shall apply mutatis mutandis. 

24.2 If the Consultant fails to meet its contractual obligations without sufficient reason; in accordance 
with the Contract; or on time, the Employer may serve a notice upon the Consultant and request it to 
duly perform its Services. If the Consultant fails to remedy the performance deficit within a period of 
21 days of having been called upon to do so by the Employer, the Employer shall be entitled, after this 
period has elapsed, to terminate the Contract by written notice. 

24.3 If the termination of the Contract is due to a default on the part of the Consultant, the Consultant shall 
be entitled to demand the Agreed Remuneration for the Services performed until the date of 
termination but not yet remunerated. The Employer shall be entitled to demand compensation for the 
direct damages caused by the default. 

25.0 REMUNERATION OF THE CONSULTANT 
 
The Consultant shall receive the remuneration agreed in the Special Conditions and bid price schedule for 
performing the Services owed under this Contract, subject to the conditions listed therein and the 
conditions below.  

26.0 TERMS OF PAYMENT 
 
Except where otherwise agreed in the Special Conditions, the Employer shall pay the Consultant's 
remuneration as follows: 

(a) Advance payment, due within 30 days of award of Contract upon presentation of an 
invoice against equivalent advance bank guarantee, if mentioned in SCC. 

(b) Payments based on deliverables as per tender/SCC or as agreed upon in amendments. 
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(c) The final payment shall be made after the Services have been performed in full and 
confirmation had been provided by the Employer to that Consultant. 

27.0 METHOD OF PAYMENT 
 
Payment shall be made according to the conditions set out in the Special Conditions or as agreed upon. 

28.0 INSURANCE AGAINST LIABILITY AND DAMAGES 
 
The Consultant is advised to take out insurance for the period of the Contract, on the terms specified in 
the Special Conditions, including, but not limited to, the following: 

a) Professional liability insurance; 
b) Personal liability insurance; 
c) Equipment insurance covering loss of or physical damage to all equipment acquired, 

used, provided or paid for by the Employer within the context of this Contract; and 
d) Motor vehicle third party liability insurance and motor vehicle comprehensive 

insurance for the vehicles acquired in connection with this Contract. 
 

EESL will not be responsible in case any accident/ mis-happenings with consultant employee or contract 
person and for any equipment damage or theft occurs and in no case EESL shall pay for it.  
 
In case of any contradiction in ITB and SCC, then SCC will prevail. 

LIST OF ACRONYMS 

EMD:    Earnest Money Deposit 

EoI:       Expression of Interest 

SCC:     Special Conditions of Contract 

INR:      Indian Rupees 

IST:       Indian Standard Time 

LED:     Light Emitting Diodes 

LoI:       Letter of Intent 

LoA: Letter of Acceptance  

MoU:     Memorandum of Understanding 

MoP:      Ministry of Power 

RECL:    Rural Electrification Corporation Ltd 

EESL: Energy Efficiency Services Ltd 

O&M:     Operation & Maintenance 

RfP:       Request for Proposal 

R&M:     Repair & Maintenance 

SD:        Security Deposit 

CPG: Contract Performance Guarantee 

FTL: Fluorescent Tube Light 

SVL: Sodium Vapor Lamp  

PMA:  Project Management Agency 
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A. Contract and Interpretation 

 

1. Definitions 

 

1.1 The following words and expressions shall have the meanings hereby assigned to them:  

 

“Contract” means the Contract Agreement entered into between the EESL  and  the 

Implementing Partner, together with the Contract Documents referred to therein; they shall 

constitute the Contract, and the term “the Contract” shall in all such documents be construed 

accordingly. 

 

“Contract Documents” means the documents listed in Article. 1.1 (Contract Documents) of the 

Form of Contract Agreement (including any amendments thereto).  

 

“GCC” means the General Conditions of Contract hereof.  

 

“SCC” means the Special Conditions of Contract.  

 

“Day” means calendar day of the Gregorian calendar.  

 

“Month” means calendar month of the Gregorian calendar. 

 

“Employer” means EESL, New Delhi/Noida and includes the legal successors or permitted 

assigns of the EESL. 

 

 “Project Manager” means the person appointed by the EESL in the manner provided in GCC 

Sub-Clause 17.1 (Project Manager) hereof and named as such in the SCC to perform the duties 

delegated by the EESL. 

 

 “Contractor or Implementing Partner” means the person(s) whose bid to perform the 

Contract has been accepted by the EESL and is named as such in the Con- tract Agreement, and 

includes the legal successors or permitted assigns of the Implementing Partner. 

 

“Contractor or Implementing Partner’s Representative” means any person nominated by the 

Implementing Partner and approved by the EESL in the manner provided in GCC Sub- Clause 17.2 

(Implementing Partner’s Representative  and Construction Manager) hereof to perform the 

duties delegated by the Implementing Partner. 

 

 “Sub Contractor or Sub Implementing Partner,” including vendors, means any person to whom 

execution of any part of the Facilities, including preparation of any design or supply of any 

Plant and Equipment, is sub-contracted directly or indirectly by the Implementing Partner, 

and includes its legal successors or permitted assigns. 

 

 “Adjudicator” means the person or persons named as such in the SCC to  make  a decision on 

or to settle any dispute or difference between the EESL and the Implementing Partner referred 

to him or her by the parties pursuant to GCC Sub-Clause 6.1 (Adjudicator) hereof. 
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“Contract Price” means the sum specified in Article 2.1 (Contract Price) of the Contract 

Agreement, subject to such additions and adjustments thereto or deductions there from, as 

may be made pursuant to the Con-tract. 

 

 

“Facilities” means the Plant and Equipment to be supplied and installed, as well as all the 

Installation Services to be carried out by the Implementing Partner under the Contract. 

 

“Plant and Equipment” means permanent plant, equipment, machinery, apparatus, articles and 

things of all kinds to be provided and incorporated in the Facilities by the Implementing 

Partner under the Contract (including the spare parts to be supplied by the Implementing 

Partner under GCC Sub-Clause 7.3 here-of), but does not include Implementing Partner’s 

Equipment. 

 

“Installation Services” means all those services ancillary to the supply of the Plant and 

Equipment for the Facilities, to be provided by the Implementing Partner under the Contract; 

e.g., transportation and provision of marine or other similar insurance, inspection, expediting, 

Site preparation works (including the provision and use of Implementing Partner’s Equipment 

and the supply of all construction materials required), installation, testing, pre-commissioning, 

commissioning, operations, maintenance, the provision of operations and maintenance 

manuals, training of EESL's Personnel etc. 

 

“Contractor or Implementing Partner’s Equipment” means all plant, facilities, equipment, 

machinery, tools, apparatus, appliances or things of every kind required in or for installation, 

completion and maintenance of Facilities that are to be provided by the Implementing Partner, 

but does not include Plant and Equipment, or other things intended to form or forming part of 

the Facilities. 

 

“Site” means the land and other places upon which the Facilities are to be installed, and such 

other land or places as may be specified in the Contract as forming part of the Site. 

 

“Effective Date” means the date from which the Time for Completion shall be determined as 

stated in Article 3 (Effective Date for Determining Time for Completion) of the Form of 

Contract Agreement. 

 

“Time for Completion” means the time within which Completion of the Facilities as a whole (or 

of a part of the Facilities where a separate Time for Completion of such part has been 

prescribed) is to be attained in accordance with the stipulations in the SCC and the relevant 

provisions of the Contract. 

 

“Completion” means that the Facilities (or a specific part thereof where specific parts are 

specified in the SCC) have been completed operationally and structurally and put in a tight and 
clean condition, and that all work in respect of Pre-commissioning of the Facilities or such 

specific part thereof has been completed; and Commissioning has been attained as per 
Technical Specifications. 
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“Pre-commissioning” means the testing, checking and other requirement specified in the 

Technical Specifications that are to be carried out by the Implementing Partner in preparation 
for Commissioning as provided in GCC Clause 24 (Completion) hereof. 

 
Commissioning” means trial/initial operation of the Facilities or any part thereof by the 

Implementing Partner, which operation is to be carried out by the Con tractor as provided in 
GCC Sub-Clause 25.1 (Commissioning) hereof, for the purpose of carrying out Guarantee 

Test(s). 
 

“Guarantee Test(s)” means the test(s) specified in the Technical Specifications to be carried 
out to ascertain whether the Facilities or a specified part thereof is able to attain the 

Functional Guarantees specified in the Technical Specifications in accordance with the 
provisions of GCC Sub Clause 25.2 (Guarantee Test) hereof. 

 

Operational Acceptance” means the acceptance by the EESL of the Facilities (or any part of the 
Facilities where the Contract provides for acceptance of the Facilities in parts), which certifies 

the Implementing Partner’s fulfilment of the Contract in respect of Functional Guarantees of 
the Facilities (or the relevant part thereof) in accordance with the provisions of GCC Clause 28 

(Functional  Guarantees)  hereof and shall include deemed acceptance in accordance with GCC 
Clause 25 (Commissioning and Operational Acceptance) hereof. 

 
“Defect Liability Period” means the period of validity of the warranties given by the 

Implementing Partner commencing at Completion of the Facilities or a part thereof, during 
which the Implementing Partner is responsible for  defects with respect to the Facilities (or the 

relevant part thereof) as provided in GCC Clause 27 (Defect Liability) hereof. 
 

2. Contract Documents 
 

2.1 Subject to Article1.2 (Order of Precedence) of the Contract Agreement all documents 
forming part of the Contract (and all parts thereof) are intended to be correlative, 
complementary and mutually explanatory. The Contract shall be read as a whole. 

 
2.2 The Contract will be signed in three originals and the Implementing Partner shall be 
provided with one signed original and the rest will be retained by the EESL. 

 
2.3 The Implementing Partner shall provide free of cost to the EESL all the engineering data, 
drawing and descriptive materials submitted with the bid, in at least five (5) copies to form a 
part of the Contract immediately after Notification of Award/ letter of Award. 

 
2.4 Subsequent to signing of the Contract, the Implementing Partner at his own cost shall provide 
the EESL with at least five (05) true copies of Contract Agreement within thirty (30) days after 
signing of the Contract. 

 
3. Interpretation 
 
3.1 Language 
 
3.1.1 Unless the Implementing Partner is a national of the EESL’s country and the EESL and 
the Implementing Partner agree to use the local language, all Contract Documents, all 
correspondence and communications to be given, and all other documentation to be prepared 
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and supplied under the Contract shall be written in English, and the Contract shall be construed 
and interpreted in accordance with that language. 

 
3.1.2 If any of the Contract Documents, correspondence or communications are prepared in any 
language other than the governing language under GCC Sub-Clause 3.1.1 above, the English 
translation of such documents, correspondence or communications shall prevail in matters of 
interpretation. 
 
3.2 Singular and Plural 
The singular shall include the plural and the plural the singular, except where the context 
otherwise requires. 
 
3.3 Headings 
The headings and marginal notes in the General Conditions of Contract are included for ease of 
reference, and shall neither constitute a part of the Contract nor affect its interpretation. 
 
3.4 Persons 
Words importing persons or parties shall include firms, corporations and government entities. 
 
3.5 Inco terms 
Unless inconsistent with any provision of the Contract, the meaning of any trade term and the 
rights and obligations of parties there under shall be as prescribed by Incoterms. 
 
Inco terms means international rules for interpreting trade terms published by the International 
Chamber of Commerce (latest edition), 38 Cours Albert 1er, 75008 Paris, France. 
 
3.6 Construction of the Contract 
 
3.6.1 The Contracts to be entered into between the EESL and the successful bidder shall be as 
under: 
 

i) First Contract: For Ex-works (India) supply of plant and equipment and accessories by 

bidder including mandatory spares and spares to be supplied during warranty  

ii) Second Contract: for providing all services i.e. loading, inland/air/shipment 

transportation for delivery at site, inland/air/shipment transit insurance, unloading, 

storage, handling at site, installation, insurance covers other than inland transit insurance, 

testing, commissioning and conducting Guarantee tests in respect of all the equipments 

supplied under the 'First Contract' and all other services including civil works, if any, as 

specified in the Contract Documents including sales tax and duties as asked in price bid in 

section IV. It will also cover cost for Repair and Maintenance and equipments and/or 

additional warranty, where ever asked for, supplied under the 'First Contract' and all other 

services including civil works, if any, as specified in the Contract Documents. All items in 

second contract must be quoted including service tax.  

iii) Third Contract: For providing all services including Awareness programme for 

public/stake holders/workshops/printing brochure and other materials, Survey cost, 

Monitoring and verification cost, scrap disposal cost, arrangement of office at both sites 

and Statuary agencies cost including service tax. 
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All the above Contracts will contain a cross-fall breach clause specifying that breach of one 

Contract will constitute breach of the other Contracts which will confer a right on the 

Employer to terminate the other Contracts also at the risk and the cost of the contractor 

/Implementing Partner for the Project, for which awards have been made. 

In case, value of second contract viz transportation, insurance is lower or the supply cost 

includes transportation, insurance etc than three contract may be merged in two contract. 

Arbitration: 1. Appointing authority for adjudicator: MD, EESL 

 2. The place of arbitration shall be: New Delhi 

Prices are to be quoted as Firm during currency of contract. No price adjustment is 

allowed. 

General: 

1. In case of investment partner, A project manager is to be deputed from their side 
for co-coordinating activities. 

2. Word Implementing Partner for any Project used in General Conditions of contract 
includes persons of Investment partner, executing and implementing agencies etc 

3. Notification of award means Letter of Intent and Letter of award 
 

3.6.2 The award of separate Contracts shall not in any way dilute the responsibility of 

the Implementing Partner for the successful completion of the Facilities as per 

Contract Documents and a breach in one Con-tract shall automatically be 

construed as a breach of the other Contract(s) which will confer a right on the 

EESL to terminate the other Contract(s) also at the risk and the cost of the 

Implementing Partner.  

 
3.7 Entire Agreement  
 
Subject to GCC Sub-Clause 16.4 hereof, the Contract constitutes the entire agreement 

between the EESL and Implementing Partner with respect to the subject matter of 

Contract and supersedes all communications, negotiations and agreements (whether 

written or oral) of parties with respect thereto made prior to the date of Contract.  

 

3.8 Amendment 
 
No amendment or other variation of the Contract shall be effective unless it is in 

writing, is dated, expressly refers to the Contract, and is signed by a duly authorized 

representative of each party here to.  

 

  3.9 Independent Contractor or Implementing Partner 
   

The Implementing Partner shall be an independent Implementing Partner performing 

the Contract. The Contract does not create any agency, partnership, joint venture or 

other joint relationship between the parties here to.  

 

Subject to the provisions of the Contract, the Contractor or Implementing Partner shall 
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be solely responsible for the manner in which the Contract is performed. All 
employees, representatives or Sub Contractor or Sub Implementing Partners engaged 
by the Implementing Partner in connection with the performance of the Contract shall 
be under the complete control of the Implementing Partner and shall not be deemed to 
be employees of the EESL, and nothing contained in the Contract or in any subcontract 
awarded by the Implementing Partner shall be construed to create any contractual 

relationship between any such employees, representatives or Sub Contractor or Sub 
Implementing Partners and the EESL. 
 

3.10 Joint Venture or Consortium  
 
If the Implementing Partner is a joint venture or consortium of two or more firms, all 

such firms shall be jointly and severally bound to the EESL for the fulfilment of the 
provisions of the Contract and shall designate one of such firms to act as a leader with 
authority to bind the joint venture or consortium. The composition or the constitution 
of the joint venture or consortium shall not be altered without the prior consent of the 

EESL.  
 

3.11 Non-Waiver  
 
3.11.1Subject to GCC Sub-Clause 3.11.2 below, no relaxation, forbearance, delay or 

indulgence by either party in enforcing any of the terms and conditions of the Contract 

or the granting of time by either party to the other shall prejudice, affect or restrict the 

rights of that party under the Contract, nor shall any waiver by either party of any 

breach of Contract operate as waiver of any subsequent or continuing breach of 

Contract. 

 

3.11.2Any waiver of a party’s rights, powers or remedies under the Contract must be in 

writing, must be dated and signed by an authorized representative of the party granting 

such waiver, and must specify the right and the extent to which it is being waived. 

 

3.12 Severability 

If any provision or condition of the Contract is prohibited or rendered invalid or 

unenforceable, such prohibition, invalidity or unenforceability shall not affect the 

validity or enforceability of any other provisions and conditions of the Contract. 

 

3.13 Country of Origin 

“Origin” means the place where the materials, equipment and other supplies for the 

Facilities are mined, grown, produced or manufactured, and from which the services 

are provided. 

 

4. Notices 

 

4.1Unless otherwise stated in the Contract, all notices to be given under the Contract 
shall be in writing, and shall be sent by personal delivery, airmail post, special courier, 
cable, telegraph, telex, facsimile or Electronic Data Interchange (EDI) to the address of 
the relevant party set out in the Contract Coordination Procedure to be finalised 
pursuant to GCC Sub-Clause 17.2.3.1, with the following provisions. 
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4.1.1Any notice sent by cable, telegraph, facsimile or shall be confirmed within two (2) 
days after despatch by notice sent by airmail/ post or special courier, except as otherwise 
specified in the Contract. 
 

 4.1.2Any notice sent by airmail post or special courier shall be deemed (in the absence of   
evidence of earlier receipt) to have been delivered ten (10) days after despatch.  In 
proving the fact of despatch, it shall be sufficient to show that the envelope containing 
such notice was properly addressed, stamped and conveyedto the postal authorities or 
courier service for transmission by airmail or special courier. 

 
 4.1.3Any notice delivered personally or sent by telegraph, facsimile shall be deemed to 
have been delivered on date of its despatch. 
 
4.1.4Either party may change its postal, cable, telex, facsimile or EDI address or addressee 
for receipt of such notices by ten (10) days’ notice to the other party in writing.  

 
4.2Notices shall be deemed to include any approvals, consents, instruction orders and 
certificates to be given under the Contract. 
 
5. Governing Law 
 

5.1The Contract shall be governed by and interpreted in accordance with laws in force in 
India. The Courts of Delhi shall have exclusive jurisdiction in all matters arising under the 
Contract. 
 

6. Settlement of Disputes  
 
6.1 Adjudicator 

6.1.1 If any dispute of any kind whatsoever shall arise between the EESL and the 
Implementing Partner in connection with or arising out of the Contract, including without 
prejudice to the generality of the foregoing, any question regarding its existence, validity 
or termination, or the execution of the Facilities—whether during the progress of the 
Facilities or after their completion and whether before or after the termination, 
abandonment or breach of the Contract—the parties shall seek to resolve any such 
dispute or difference by mutual consultation.  If the parties fail to resolve such a dispute 
or difference by mutual consultation, then the dispute shall be referred in writing by 
either party to the Adjudicator, with a copy to the other party. 
 

6.1.2 The Adjudicator shall give its decision in writing to both parties within twenty-eight 
(28) days of a dispute being referred to it. If the Adjudicator has done so, and no notice of 
intention to commence arbitration has been given by either the EESL or the Implementing 
Partner within fifty-six (56) days of such reference, the decision shall become final and 
binding upon the EESL and the Implementing Partner. Any decision that has  become final 
and binding shall be implemented by the parties forthwith. 
 
6.1.3 Should the Adjudicator resign or die, or should the EESL and the Implementing 
Partner agree that the Adjudicator is not fulfilling its functions in accordance with the 
provisions of the Contract; another retired Judge of High Court/Supreme Court of India shall 
be jointly appointed by the EESL and the Implementing Partner as adjudicator under the 
Contract. Failing agreement between the two within twenty eight (28) days, the new retired 
judge of High Court/Supreme Court of India shall be appointed as the Adjudicator under 
the Contract at the request of either party by the Appointing Authority specified in the SCC. 
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The adjudicator shall be paid fee plus reasonable expenditures incurred in the execution of 
its duties as adjudicator under the contract. This cost shall be divided equally between the 
EESL and the Implementing Partner. 
 
6.2 Arbitration 
 
6.2.1 If either the EESL or the Implementing Partner is dissatisfied with the Adjudicator’s 
decision, or if the Adjudicator fails to give a decision within twenty-eight (28) days of a 
dispute being referred to it, then either the EESL or the Implementing Partner may, within 
fifty-six (56) days of such reference, give notice to the other party, with a copy for 
information to the Adjudicator, of its intention to com- mence arbitration, as hereinafter 
provided, as to the matter in dispute, and no arbitration in respect of this matter may be 
commenced unless such notice is given. 
 
6.2.2 Any dispute in respect of which a notice of intention to commence arbitration has 

been given, in accordance with GCC Sub-Clause 6.2.1, shall be finally settled by arbitration. 

Arbitration may be commenced prior to or after completion of the Facilities. 

 

In case the Contractor is a Public Sector Enterprise or a Government Department 

 

6.2.3 In case the Contractor is a Public Sector Enterprise or a Government Department, the 

dispute shall be shall be referred for resolution in Permanent Machinery for 

Arbitration(PMA) of the Department of Public Enterprise, Government of India. Such 

dispute or difference shall be referred by either party for Arbitration to the sole Arbitrator 

in the Department of Public Enterprises to be nominated by the Secretary to the 

Government of India in-charge of the Department of Public Enterprises. The award of the 

Arbitrator shall be binding upon the parties to the dispute, provided, however, any party 

aggrieved by such award may make a further reference for setting aside or revision of the 

award to the Law Secretary, Department of Legal Affairs, Ministry of Law & Justice, 

Government of India. Upon such reference the dispute shall be decided by the Law 

Secretary or the Special Secretary/Additional Secretary, when so authorized by the Law 

Secretary, whose decision shall bind the Parties finally and conclusively. The Parties to the 

dispute 

will share equally the cost of arbitration as intimated by the Arbitrator. 

 

In case the Contractor is not a Public Sector Enterprise or a Government Department 

 

6.2.4 In all other cases, any dispute submitted by a party to arbitration shall be heard by an 

arbitration panel composed of three arbitrators, in accordance with the provisions set 

forth below. 

 

6.2.5 The Employer and the Contractor shall each appoint one arbitrator, and these two 

arbitrators shall jointly appoint a third arbitrator, who shall chair the arbitration panel. If 

the two arbitrators do not succeed in appointing a third arbitrator within twenty-eight 

(28) days after the latter of the two arbitrators has been appointed, the third arbitrator 

shall, at the request of either party, be appointed by the Appointing Authority for 

arbitrator designated in the SCC. 

 

6.2.6 If one party fails to appoint its arbitrator within forty-two (42) days after the other 
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party has named its arbitrator, the party which has named an arbitrator may request the 

Appointing Authority to appoint the second arbitrator. 

 

6.2.7 If for any reason an arbitrator is unable to perform its function, the mandate of the 

Arbitrator shall terminate in accordance with the provisions of applicable laws as 

mentioned in GCC Clause 5(Governing Law) and a substitute shall be appointed in the 

same manner as the original arbitrator. 

 

6.2.8 Arbitration proceedings shall be conducted in accordance with The Arbitration and 

Conciliation Act, 1996 and its subsequent thereof. The venue of arbitration shall be New 

Delhi. 

 

6.2.9 The decision of a majority of the arbitrators (or of the third arbitrator chairing the 

arbitration panel, if there is no such majority) shall be final and binding and shall be 

enforceable in any court of competent jurisdiction as decree of the court. The parties 

thereby waive any objections to or claims of immunity from such enforcement. 

 

6.2.10 The arbitrator(s) shall give reasoned award. 

 

Notwithstanding any reference to the Adjudicator or arbitration herein, 

 

the parties shall continue to perform their respective obligations under the Contract unless 

they otherwise agree 

 

the Employer shall pay the Contractor any monies due to the Contractor. 

 

B. Subject Matter of Contract 

 

7. Scope of Facilities  

 

7.1 Unless otherwise expressly limited in the Technical Specifications, the Implementing 

Partner’s obligations cover the provision of all Plant and Equipment and the performance of all 

Installation Services required for the design, the manufacture (including procurement, quality 

assurance, construction, installation, associated civil works, Precommissioning and delivery) of 

the Plant and Equipment and the installation, completion, commissioning and performance 

testing of the Facilities in accordance with the plans, procedures, specifications, drawings, 

codes and any other documents as specified in the Technical Specifications. Such specifications 

include, but are not limited to, the provision of supervision and engineering services; the 

supply of labour, materials, equipment, spare parts (as specified in GCC Sub-Clause 7.3 below) 

and accessories; Implementing Partner’s Equipment; construction utilities and supplies; 

temporary materials, structures and facilities; transportation (including, without limitation, 

unloading and hauling to, from and at the Site); and storage, except for those supplies, works 

and services that will be provided or performed by the EESL, as set forth in Appendix 6 (Scope 

of Works and Supply by the EESL) to the Contract Agreement. 
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7.2 The Contractor or Implementing Partner shall, unless specifically excluded in the Contract, 

perform all such work and/or supply all such items and materials not specifically mentioned 

in the Contract but that can be reasonably  inferred from the Contract as being required for 

attaining Completion of the Facilities as if such work and/or items and materials were 

expressly mentioned in the Contract. 

 

7.3 In addition to the supply of Mandatory Spare Parts if asked and warranty spares included 
in the Contract, the Implementing Partner agrees to supply spare parts required for the 
operation and maintenance of the Facilities. However, the identity, specifications and 
quantities of such spare parts and the terms and conditions relating to the supply thereof are 
to be agreed between the EESL and the Implementing Partner, and the price of such if asked 
spare parts shall be that given in Price Schedule which shall be added to the Contract Price. 
The price of such spare parts shall include the purchase price there for and other costs and 
expenses (including the Implementing Partner’s fees) relating to the supply of spare parts. The 
prices of spares covered under the Price Schedule shall be kept valid for a period as specified 
in SCC. 
 
7.3.1 The Contractor / Implementing Partner agrees that the spare parts recommended by 

him for 3 years operation and quoted in price Schedule shall be supplied by him at the same 

terms and conditions as are otherwise applicable to this Contract. Further, the Implementing 

Partner also agrees to supply spare parts required for the operation and maintenance of the 

Facilities as per provision of subsequent paragraphs of this Sub-Clause.  

 

7.3.1.1 All the spares for the equipment under the Contract will strictly conform to the 

Specification and other relevant documents and will be identical to the corresponding main 

equipment/components supplied under the Contract and shall be fully interchangeable. 

 

7.3.1.2 All the mandatory spares covered under the Contract shall be produced along with the 

main equipment as a continuous operation and the delivery of the spares will be effected along 
with the main equipment in a phased manner and the delivery would be completed by the 

respective dates for the various categories of equipment as per the agreed network. In case of 
recommended spares the above will be applicable provided the orders for the recommended 

spares have been placed with the Implementing Partner prior to commencement of 
manufacture of the main equipment.  

 

7.3.1.3 The Implementing Partner will provide the EESL with the manufacturing drawings, 

catalogues, assembly drawings and any other document required by the EESL so as to enable 

the EESL to identify the recommended spares. Such details will be furnished to the EESL as 

soon as they are prepared but in any case not later than six months prior to commencement of 

manufacture of the corresponding main equipment.  

 

7.3.1.4 To enable the EESL to finalise the requirement of recommended spares which are 

ordered subsequent to placement of order for main equipment/plant, in addition to necessary 

technical details, catalogue and such other information brought-out herein above, the 

Implementing Partner will also provide a justification in support of reasonableness of the 

quoted prices of spares which will, inter-alia, include documentary evidence that the prices 

quoted by the Implementing Partner to the EESL are not higher than those charged by him 
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from other customers in the same period.  

 

7.3.1.5 In addition to the spares recommended by the Implementing Partner, if the EESL 

further identifies certain items of spares, the Implementing Partner will submit the prices and 

delivery quotation for such spares within thirty (30) days of receipt of such request with a 

validity period of six (6) months for consideration by the EESL and placement of order for 

additional spares if the EESL so desires.  

 

7.3.1.6 The quality plan and the inspection requirement finalised for the main equipment will 

also be applicable to the corresponding spares.  

 

7.3.1.7 The Contractor or Implementing Partner will provide the EESL with all the addresses 

and particulars of his sub-suppliers while placing the order on vendors for 

items/components/equipment covered under the Contract and will further ensure with his 

vendors that the EESL, if so desires, will have the right to place order for spares directly on 

them on mutually agreed terms based on offers of such vendors.  

 

7.3.1.8 The Contractor or Implementing Partner shall guarantee the long term availability of 
spares to the EESL for the full life of the equipment covered under the Con-tract. The 
Implementing Partner shall guarantee that before going out of production of spare parts of the 
equipment covered under the Contract, he shall give the EESL atleast 2 years advance notice so 
that the latter may order his bulk requirement of spares, if it so desires. The same provision 

will also be applicable to Sub-Implementing Partners. Further, in case of discontinuance of 
manufacture of any spares by the Contractor and/or his Sub- Contractor or Implementing 
Partner, Implementing Partner will provide the EESL, two years in advance, with full 
manufacturing drawings, material specification and technical information including 
information on alternative equivalent makes required by the EESL for the purpose of 
manufacture/procurement of such items. 

 
7.3.1.9 The prices of all future requirements of item of spares beyond 3 years operational 
requirement will be derived from the corresponding ex-works price at which the order for 
such spares have been placed by EESL as a part of mandatory spares or recommended spares, 
or from the rates of mandatory spares or recommended spares as quoted by/ negotiated with 

the Implementing Partner. Ex-works order price of future spares shall be computed in 
accordance with the price adjustment provisions covered under the main Contract excepting 
that the base indices will be counted from the scheduled date of Commissioning of the last 
equipment under the main project and there will be no ceiling on the amount of variation in 
the prices. The above option for procuring future recommended spares by the EESL shall 
remain valid for the period of 5 years from the date of Commissioning of the equipment.  

 
7.3.1.10 The Implementing Partner will indicate in advance the delivery period of the items of 

spares, which the EESL may procure in accordance with above sub-clause. In case of 

emergency requirements of spares, the Con-tractor would make every effort to expedite the 

manufacture and delivery of such spares on the basis of mutually agreed time schedule.  

 

7.3.1.11 In case the Implementing Partner fails to supply the mandatory, recommended or 
long term spares in the terms stipulated above, the EESL shall be entitled to purchase the same 
from the alternate sources at the risk and the cost of the Implementing Partner and recover 
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from the Implementing Partner, the excess amount paid by the EESL over the rates worked on 
the above basis. In the event of such risk purchase by the EESL, the purchases will be as per 

the Works and Procurement Policy of the EESL prevalent at the time of such purchases and the 
EESL at his option may include a representative from the Implementing Partner in finalising 
the purchases.  

 
7.3.1.11 It is expressly understood that the final settlement between the par-ties in terms of 
relevant clauses of the Contract Documents shall not relieve the Implementing Partner of any 
of his obligations under the provision of long term availability of spares and such provisions 
shall continue to be enforced till the expiry of 5 years period reckoned from the scheduled date 
of Commissioning of the Plant and Equipment unless other-wise discharged expressly in 
writing by the EESL. Further, the provisions pertaining to long term availability of spares shall 
be ex-tended beyond 5 years applicability period mentioned hereinabove if so desired by the 
EESL and at the mutually acceptable escalation formula.  

 
 

7.3.1.13 The Implementing Partner shall warrant that all spares supplied will be new and in 

accordance with the Contract Documents and will be free from de-fects in design, material and 

workmanship and shall further guarantee as under: 

 

(i) For 3 years operational spares (both mandatory and recommended) 

 

a) For any item of spares ordered or to be ordered by the EESL for 3 years 

operational requirement of the plant which are manufactured as a continuous 

operation together with the corresponding main equipment/component, the 

Defect Liability Period will be twelve (12) months from the scheduled date of 

commercial operation of main equipment/ plant under the Contract. 'Commercial 

Operation' shall mean the conditions of operation in which the complete 

equipment covered under the Contract is officially declared by the EESL to be 

available for continuous operation at different loads upto and including rated 

capacity. Such declaration by the EESL, however, shall not relieve or prejudice the 

Implementing Partner any of his obligations under the Contract. In case of any 

failure in the original component/equipments due to faulty designs, materials and 

workmanship, the corresponding spare parts, if any, supplied will be replaced 

without any extra cost to the EESL unless a joint examination and analysis by the 

EESL and the Implementing Partner of such spare parts prove that the defect found 

in the original part that failed, can safely be assumed not to be present in spare 

parts. Such replaced spare parts will have the same Defect Liability as applicable to 

the replacement made for the defective original part/component provided that 

such replacement for the original equipment and the spare replaced are again 

manufactured together. The discarded spare parts will become the property of the 

Implementing Partner as soon as they have been replaced by the Implementing 

Partner.  

 

b) For the item of spares ordered or to be ordered by the EESL for 3 years operational 

requirement of the plant, which with the written approval of the EESL, are not 

manufactured as a continuous operation will be warranted for 7000 hrs of trouble 

free operation if used within a period of eighteen (18) months reckoned from the 
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date of delivery at site. However, if such spare parts are put to use after eighteen 

(18) months of the delivery at Site then the guarantee of such spares will stand 

valid till the expiry of thirty six (36) months from the scheduled date of 

Commissioning of equipment/plant covered under the contract or 7000 hrs of 

trouble free operation after such spares are put in service, whichever is earlier. 

 

c) For long term requirement 

 

For item of spares that may be ordered by the EESL to cover requirements beyond 3 

years of Initial Operation of the plant, the warranty will be till the expiry of 7000 hrs of 

trouble free operation if used within a period of eighteen (18) months from the date of 

delivery at site. For item of spares that may be used after eighteen (18) months from 

the date of delivery at site, the warranty period will be 12 months from the date they 

are put to use or 7000 hrs of trouble free operation, whichever is earlier. In any case 

the defect liability of spares will expire at the end of forty eight (48) months from the 

date of their receipt at site.  

 

(ii) The Defect Liability of spares covered in para (b) & (c) above, that are not used 

within 18 months from the respective date of the delivery at Site will, however, 

be subject to condition that all such spares being stored/maintained/preserved 

in accordance with Implementing Partner's standard recommended practice, if 

any, and the same has been furnished to the EESL.  

 

8. Time for Commencement and Completion 
 

8.1 The Implementing Partner shall commence work on the Facilities from the date of Notification 
of Award and without prejudice to GCC Sub-Clause 26.2 hereof, the Implementing Partner shall 
thereafter proceed with the Facilities in accordance with the time schedule specified in Appendix 4 
(Time Schedule) to the Contract Agreement or / and as mentioned in special conditions of 
contract. 
 
 
8.2 The Implementing Partner shall attain Completion of the Facilities (or of a part where a separate 
time for Completion of such part is specified in the Contract) within the time stated in the SCC or 
within such extended time to which the Implementing Partner shall be entitled under GCC Clause 
40 (Extension of Time for Completion) hereof. 
 
9. Contractor orImplementing Partner’s Responsibilities  
 
9.1 The Contractor or Implementing Partner shall design, manufacture (including associated 
purchases and/or  subcontracting),  install and complete the Facilities  with due care and diligence 
in accordance with the Contract. 
 
9.2 The Contractor or Implementing Partner confirms that it has entered into this Contract on the 
basis of a proper examination of the data relating to the Facilities (including any data as to boring 
tests) provided by the EESL, and on the basis of information that the Contractor or Implementing 
Partner could have obtained from a visual inspection of the Site (if access thereto was available) 
and of other data readily available to it relating to the Facilities as at the date twenty-eight (28) 
days prior to bid submission.  The Implementing Partner acknowledges that any failure to 
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acquaint itself with all such data and information shall not relieve its responsibility for properly 
estimating the difficulty or cost of successfully performing the Facilities. 
 
9.3 The Implementing Partner shall acquire in its name all permits, approvals and/or licenses 
from all local, state or national government authorities or public service undertakings in the 
country where the Site is located that are necessary for the performance of the Contract, including, 
without limitation, visas for the Contractor or Implementing Partner’s and Sub Contractor or 
Implementing Partner’s personnel and entry permits for all imported Implementing Partner’s 
Equipment. The Implementing Partner shall acquire all other permits, approvals and/or licenses 
that are not the responsibility of the EESL under GCC Sub-Clause 10.3 hereof and that are 
necessary for the performance of the Contract. 
 
9.4 The Implementing Partner shall comply with all laws in force in the country where the 
Facilities are installed and where the Installation Services are carried out. The laws will include all 
national, provincial, municipal or other laws that affect the performance of the Contract and bind 
upon the Implementing Partner. The Implementing Partner shall indemnify and hold harmless the 
EESL from and against any and all liabilities, damages, claims, fines, penalties and expenses of 
whatever nature arising or resulting from the violation of such laws by the Contractor or 
Implementing Partner or its personnel, including the Contractor or Sub Implementing Partners and 
their personnel, but without prejudice to GCC Sub Clause 10.1 hereof. 
 
9.5 Any Plant, Material and Services that will be incorporated in or be required for the Facilities 
and other supplies shall have their origin as specified under GCC Clause 3.13 (Country of Origin). 

 

10. EESL’s Responsibilities 
 

10.1 The EESL shall ensure the accuracy of all information and/or data to be supplied by the EESL as 
described in Appendix 6 (Scope of Works and Supply by the EESL) to the Contract, except when 
otherwise expressly stated in the Contract. 
 
10.2 The EESL shall be responsible for acquiring and providing legal and physical possession of the 
Site and access thereto, and for providing possession of and access to all other areas reasonably 
required for the proper execution of the Contract, including all requisite rights of way, as specified 
in Appendix 6 (Scope of Works and Supply by the EESL) to the Contract Agreement. The EESL 
shall give full possession of and accord all rights of access thereto on or before the date(s) 
specified in Appendix 6. 
 
10.3 The EESL shall acquire and pay for all permits, approvals and/or licenses from all local, state or 
national government authorities or public service undertakings in the country where the Site is 
located which such authorities or undertakings require the EESL to obtain them in the EESL’s 
name, are necessary for the execution of the Contract (they include those required for the 
performance by both the Implementing Partner and the EESL of their respective obligations under 
the Contract), including those specified in Appendix 6 (Scope of Works and Supply by the EESL) to 
the Contract Agreement. 
 
10.4 If requested by the Implementing Partner, the EESL shall use its best endeavours to assist the 
Implementing Partner in obtaining in a timely and expeditious manner all permits, approvals and/or 
licenses necessary for the execution of the Contract from all local, state or national government 
authorities or public service undertakings that such authorities or undertakings require the 
Contractor or Implementing Partner or Sub Contractor or Implementing Partners or the personnel 
of the Contractor or Implementing Partner or Sub Contractor or Implementing Partners, as the 
case may be, to obtain. 
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10.5 Unless otherwise specified in the Contract or agreed upon by the EESL and the Implementing 
Partner, the EESL shall provide sufficient, properly qualified operating and maintenance 
personnel; shall supply and make available all raw materials, utilities, lubricants, chemicals, 
catalysts other materials and facilities ; and shall perform all work and services of whatsoever 
nature, to enable the Implementing Partner to properly carry out Precommissioning, 
Commissioning and Guarantee Tests, all in accordance with the provisions of Appendix 6 (Scope 
of Works and Supply by the EESL) to the Contract Agreement at or before the time specified in the 
program furnished by the Contractor or Implementing Partner under GCC Sub- Clause 18.2 
(Program of Performance) hereof and in the manner there-upon specified or as otherwise agreed 
upon by the EESL and the Contractor or Implementing Partner.  
 
10.6 The EESL shall be responsible for the continued operation of the Facilities after Completion, in 
accordance with GCC Sub-Clause 24.8, and shall be responsible for facilitating the Guarantee Test(s) 
for the Facilities, in accordance with GCC Sub-Clause 25.2. 
 
10.7 All costs and expenses involved in the performance of the obligations under this GCC Clause 
10 shall be the responsibility of the EESL save those to be incurred by the Implementing Partner 
with respect to the performance of Guarantee Tests, in accordance with GCC Sub-Clause 25.2. 
 

C. Payment 
 

11. Contract Price 
 
11.1 The Contract Price shall be as specified in Article 2 (Contract Price and Terms of Payment) of 
the Form of Contract Agreement. 
 
11.2 The Contract Price shall be adjusted in accordance with provisions of Appendix-2 (Price 
Adjustment) to the Contract Agreement, if applicable. It will be mentioned in SCC. 
 
11.3 Subject to GCC Sub-Clauses 9.2, 10.1 and 35 (Unforeseen Conditions) hereof, the 
Implementing Partner shall be deemed to have satisfied itself as to the hereof, correctness and 
sufficiency of the Contract Price, which shall, expect as otherwise provided for in the Contract, 
cover all its obligations under the Contract. 
 
12. Terms of Payment 

 
12.1 The Contract price shall be paid as specified in Appendix 1 (Terms and Procedures of 
Payment) to the Contract Agreement. The procedures to be followed in making application for and 
processing payments shall be those outlined in the same Appendix 1.  
 
12.2 No payment made by the EESL herein shall be deemed to constitute acceptance by the EESL 
of the Facilities or any part(s) thereof. 
 
12.3 The currency or currencies in which payments are made to the Implementing Partner under 
this Contract shall be specified in Appendix 1 (Terms and Procedures of Payment) to the Contract 
Agreement, subject to the general principle that payments will be made in the currency or 
currencies in which the Contract Price has been stated in the Contract. 
 
 
13. Securities 
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13.1 Issuance of Securities 
The Implementing Partner shall provide the securities specified below in favour of the EESL at the 
times, and in the amount, manner and form specified below. 
 
13.2 Advance Payment Security 
 
13.2.1 The Implementing Partner shall, within twenty-eight (28) days of the notification of 
contract award, provide a security in an amount equal to the advance payment calculated in 
accordance with Appendix 1 (Terms and Procedures of Payment) to the Contract Agreement, and 
in the currency or currencies of the contract, with a initial validity of up to ninety (90) days 
beyond the schedule date of Completion of the Facilities in accordance with GCC Clause24. 
However, in case of delay in completion of facilities under the package, the validity of the security 
shall be extended by the period of such delay. 
 
13.2.2 The security shall be in the form of an unconditional bank guarantee as per the proforma 
provided in Section VII (Forms and Procedures)- Form of Advance Payment Security. The 
Advance payment Security shall be reduced prorata every three (3) months after First Running 
Account Bill/Stage Payment under the Contract based on the value of equipment/facilities 
received. The cumulative amount of reduction at any point of time shall not exceed seventy five 
percent (75%) of the advance corresponding to cumulative value of the respective equipment 
Facilities supplied and received as per a certificate issued by the Project Manager and the balance 
of 25% released after ninety (90) days beyond the Completion of those Facilities. It should be 
clearly understood that reduction in the value of security for advance shall not in any way dilute 
the Implementing Partner's responsibility and liabilities under the Contract including in respect of 
the Facilities for which the reduction in the value of security is allowed. 
 

13.3 Contract Performance Security 
 
13.3.1 The Implementing Partner shall, within twenty-eight (28) days of the Notification of Award, 

provide securities for the due performance of the Contract for ten percent (10%) of the Contract Price 

of all the Contracts, with a initial validity upto ninety (90) days beyond the end of scheduled Defect 

Liability Period of the last equipment covered under the package. If the EESL accepts to enters into 

'Second Contract' and/or 'Third Contract' with the Assignee of a foreign Implementing Partner, 

pursuant to GCC Sub-Clause 3.6, the said Assignee, in addition to the Contract Performance 

Securities to be provided by the foreign Implementing Partner for ten percent (10%) of the value 

of all the Contracts i.e. First Contract, Second Contract and Third Contract, shall provide within 

twenty eight (28) days of the Notification of Award, separate Contract Performance Security(ies) 

equivalent to ten percent (10%) of the value of Contract(s) entered into with the Assignee, for the 

due performance of Contract, with a intial validity up to ninety (90) days beyond the end of 

Scheduled Defect Liability period of the last equipment covered under the package. However, in 

case of delay in completion of the defect liability period, the validity of all the contract 

performance securities shall be extended by the period of such delay. 

 

13.3.2 The performance security shall be denominated in the currency or currencies  of  the Contract, 
or in a freely convertible currency acceptable to the EESL, and shall be in the form of unconditional 
bank guarantee provided in Section-VII (Forms and Procedures)-Form of Performance Security of 
the bidding documents. 
 
13.3.3 Unless otherwise stipulated in SCC, the security shall be reduced pro rata to the Contract 
Price of a part of the Facilities for which a separate time for Completion is provided, twenty one (21) 
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months after Completion of the Facilities or where relevant part thereof, or fifteen (15) months after 
Operational Acceptance of the Facilities (or the relevant part thereof), whichever occurs first; 
provided, however, that if the Defects Liability Period has been extended on any part of the Facilities 
pursuant to GCC Sub-Clause 27.8 hereof, the Implementing Partner shall issue an additional  
security in an amount proportionate to the Contract Price of that part. The security shall be returned 
to the Implementing Partner immediately after its expiration, provided, however, that if the 
Implementing Partner, pursuant to GCC Sub-Clause 27.10, is liable for an extended warranty 
obligation, the performance security shall be extended for the period and up to the amount agreed 
upon or as specified in the SCC. 
 

14. Taxes and Duties 
 
14.1 Except as otherwise specifically provided in the Contract, the Implementing Partner shall bear 
and pay all taxes, duties, levies and charges assessed on the Implementing Partner, its Sub 
Implementing Partners or their employees by all municipal, state or national government 
authorities in connection with the Facilities in and outside of the country where the Site is located. 
 
14.2 Notwithstanding GCC Sub-Clauses 14.1 above, the EESL shall bear and promptly reimburse all 
customs and import duties, if imposed in future, on the Plant and Equipment including Type Test 
and mandatory spares supplied from abroad and specified in Price Schedule (and on spare parts to 
be supplied from abroad and specified in Schedule, when awarded) and that are to be 
incorporated into the Facilities, by the law of the country where the Site is located. However, if the 
plant and equipment are shipped in Shipper’s containers, then the custom duty levied on the cost 
of empty containers shall be borne and paid/reimbursed by the Implementing Partner. The EESL 
shall also bear and pay/reimburse to the Implementing Partner/Assignee of Foreign 
Implementing Partner (if applicable) Sales Tax (but not the surcharge in lieu of Sales Tax), Local 
Tax including Entry Tax / Octroi (if applicable) in respect of direct transactions between the EESL 
and the Implementing Partner, if imposed on the Plant and Equipment including Type Test and 
Mandatory Spares manufactured within the EESL’s country and specified in Price (and also on 
locally supplied spares quoted when awarded) to be incorporated in the Facilities, by the law of 
country where the site is located. For this purpose, the Ex-works price if quoted in foreign 
currency and so incorporated in the contract, shall be converted to Indian Rupees as per the TT 
buying exchange rates established by State Bank of India prevailing on the actual date of Ex-works 
(India) despatch. 
 
All taxes, duties and levies on works contract, if any, shall be to the Implementing Partner’s 

account and no separate claim in this regard will be entertained by the EESL. 

 

14.3 If any tax exemptions, reductions, allowances or privileges is available to the Implementing 

Partner in the country where the Site is located, the EESL shall use its best endeavours to enable 

the Implementing Partner to benefit from any such tax savings to the maximum allowable extent.  

 

14.4 For the purpose of the Contract, it is agreed that the Contract Price specified in Article 2 
(Contract Price and Terms of Payment) of the Contract Agreement is based on the taxes, duties, 

levies and charges prevailing at the date seven (7) days prior to the last date of bid submission in 
the country where the Site is located (hereinafter called “Tax” in this GCC Sub-Clause 14.4). If any 

rates of Tax are increased or de-creased, a new Tax is introduced, an existing Tax is abolished, or 
any change in interpretation or application of any Tax occurs in the course of the performance of 

Contract, which was or will be assessed on the Implementing Partner in connection with 
performance of the Contract, an equitable adjustment of the Contract Price shall be made to fully 
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take into account any such change by addition to the Contract Price or deduction there-from, as 

the case may be, in accordance with GCC Clause 36 (Change in Laws and Regulations) hereof. 
However, these adjustments would be restricted to direct transactions between the EESL and the 

Contractor/assignee of Foreign Implementing Partner (if applicable). These adjustments shall not 
be applicable on procurement of raw materials, intermediary components etc. by the 

Implementing Partner/assignee and also not applicable on the bought out items despatched 
directly from sub-vendor’s works to site.  

 
D. Intellectual Property 

 
15. Copyright 
 

15.1The copyright in all drawings, documents and other materials containing data and information 
furnished to the EESL by the Implementing Partner herein shall remain vested in the Implementing 
Partner or, if they are furnished to the EESL directly or through the Implementing Partner by any 
third party, including suppliers of materials, the copyright in such materials shall remain vested in 
such third party. The EESL shall however be free to reproduce all drawings, documents and other 
material furnished to the EESL for 
the purpose of the contract including, if required, for operation and maintenance of the facilities. 
 

16. Confidential Information  
 

16.1 The EESL and the Implementing Partner shall keep confidential and shall not, without the 
written consent of the other party hereto, divulge to any third party any documents, data or other 
information furnished directly or indirectly by the other party hereto in connection with the 
Contract, whether such information has been furnished prior to, during or following termination of 
the Contract. Notwithstanding the above, the Contractor or Implementing Partner may furnish to 
its Sub Contractor or Implementing Partner(s) such documents, data and other information it 
receives from the EESL to the extent required for the Sub Contractor or Implementing Partner(s) 
to perform its work under the Contract, in which event the Implementing Partner shall obtain 
from such Sub Contractor or Implementing Partner(s) an undertaking of confidentiality similar to 
that imposed on the Implementing Partner under this GCC Clause16. 

 
16.2 The EESL shall not use such documents, data and other information received from the 
Implementing Partner for any purpose other than the operation and maintenance of the Facilities.  
Similarly, the  Implementing Partner shall not use such documents, data and other information 
received from the EESL for any purpose other than the design, procurement of Plant and 
Equipment, construction or such other work and services as are required for the performance of the 
Contract. 
 
16.3 The obligation of a party under GCC Sub-Clauses 16.1 and 16.2 above, however, shall not 

apply to that information which 
 

(a) now or hereafter enters the public domain through no fault of that party. 
 

(b) can be proven to have been possessed by that party at the time of disclosure and which was not 
previously obtained, directly or indirectly, from the other party hereto 

 

(c) Otherwise lawfully becomes available to that party from a third party that has no obligation 

of confidentiality.  

 



Page | 19 

16.4 The above provisions of this GCC Clause 16 shall not in any way modify any undertaking of 

confidentiality given by either of the parties hereto prior to the date of the Contract in 

respect of the Facilities or any part thereof.  

 

16.5 The provisions of this GCC Clause 16 shall survive termination, for what-ever reason, of the 

Contract.  

 

E. Work Execution 
 

17. Representatives 
 
17.1 Project Manager 
 
If the Project Manager is not named in the Contract, then within fourteen (14) days of the Effective 
Date, the EESL shall appoint and notify the Implementing Partner in writing of the name of the 
Project Manager. The EESL may from time to time appoint some other person as the Project 
Manager in place of the person previously so appointed, and shall give a notice of the name of such 
other person to the Implementing Partner without delay. The EESL shall take reasonable care to 
see that no such appointment is made at such a time or in such a manner as to impede the 
progress of work on the Facilities. The Project Manager shall represent and act for the EESL at all 
times during the currency of the Contract. All notices, instructions, orders, certificates, approvals 
and all other communications under the Contract shall be given by the Project Manager, except as 
herein otherwise provided. 
 
All notices, instructions, information and other communications given by the Implementing 

Partner to the EESL under the Contract shall be given to the Project Manager, except as herein 

otherwise provided. 

 

17.2 Contractor’s representative & Construction Manager 

 

17.2.1 If the Implementing Partner’s Representative is not named in the Contract, then within 

fourteen (14) days of the Effective Date, the Implementing Partner shall appoint the Implementing 

Partner’s Representative and shall request the EESL in writing to approve the person so 

appointed. If the EESL makes no objection to the appointment within fourteen (14) days, the 

Implementing Partner’s Representative shall be deemed to have been approved. If the EESL 

objects to the appointment within fourteen (14) days giving the reason therefor, then the 

Implementing Partner shall appoint a replacement within fourteen (14) days of such objection, 

and the foregoing provisions of this GCC Sub-Clause 17.2.1 shall apply thereto. 

 

17.2.2 The Implementing Partner’s Representative shall represent and act for the Implementing 

Partner at all times during the currency of the Contract and shall give to the Project Manager all 

the Implementing Partner’s notices, instructions, information and all other communications under 

the Contract. 

 

All notices, instructions, information and all other communications given by the EESL or the 

Project Manager to the Implementing Partner under the Contract shall be given to the 

Implementing Partner’s Representative or, in its absence, its deputy, except as herein otherwise 
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provided. 

 

The Implementing Partner shall not revoke the appointment of the Implementing Partner’s 

Representative without the EESL’s prior written con-sent, which shall not be unreasonably 

withheld. If the EESL consents thereto, the Implementing Partner shall appoint some other per-

son as the Implementing Partner’s Representative, pursuant to the procedure set out in GCC Sub-

Clause 17.2.1 

 

17.2.3 The Implementing Partner’s Representative may, subject to the approval of the EESL 

(which shall not be unreasonably withheld), at any time delegate to any person any of the powers, 

functions and authorities vested in him or her. Any such delegation may be revoked at any time. 

Any such delegation or revocation shall be subject to a prior notice signed by the Implementing 

Partner’s Representa-tive, and shall specify the powers, functions and authorities thereby 

delegated or revoked. No such delegation or revocation shall take effect unless and until a copy 

thereof has been delivered to the EESL and the Project Manager. 

 

Any act or exercise by any person of powers, functions and authorities so delegated to him or her 

in accordance with this GCC Sub-Clause 17.2.3 shall be deemed to be an act or exercise by the 

Implementing Partner’s Representative. 

 

17.2.3.1 Notwithstanding anything stated in GCC Sub-clause 17.1 and 17.2.1 above, for the purpose 

of execution of contract, the EESL and the Implementing Partner shall finalise and agree to a 

Contract Co-ordination Procedure and all the communication under the Contract shall be in 

accordance with such Contract Co-ordination Procedure. 

 

17.2.4 From the commencement of installation of the Facilities at the Site until Operational 

Acceptance, the Implementing Partner’s Representative shall appoint a suitable person as the 

construction manager (hereinafter referred to as “the Construction Manager”). The Construction 

Manager shall supervise all work done at the Site by the Implementing Partner and shall be 

present at the Site throughout normal working hours except when on leave, sick or absent for 

reasons connected with the proper performance of the Contract. When-ever the Construction 

Manager is absent from the Site, a suitable person shall be appointed to act as his or her deputy.  

 

17.2.5 The EESL may by notice to the Implementing Partner object to any representative or person 

employed by the Implementing Partner in the ex-ecution of the Contract who, in the reasonable 

opinion of the EESL, may behave inappropriately, may be incompetent or negligent, or may 
commit a serious breach of the Site regulations provided under GCC Sub-Clause 22.3. The EESL 

shall provide evidence of the same, whereupon the Implementing Partner shall remove such 

person from the Facilities.  

 

17.2.6 If any representative or person employed by the Implementing Partner is removed in 

accordance with GCC Sub-Clause 17.2.5, the Con-tractor shall, where required, promptly appoint a 

replacement.  

 

18. Work Program 
 
18.1 Contractor or Implementing Partner’s Organization 
The Implementing Partner shall supply to the EESL and the Project Manager a chart showing the 
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proposed organization to be established by the Implementing Partner for carrying out work on 
the Facilities. The chart shall include the identities of the key personnel together with the curricula 
vitae of such key personnel to be employed within twenty-one (21) days of the Effective Date.  The 
Implementing Partner shall promptly inform the EESL and the Project Manager in writing of any 
revision or alteration of such an organization chart. 
 

18.2 Program of Performance 
Within twenty-eight (28) days after the date of notification of award of Contract, the 
Implementing Partner shall prepare and submit to the Project Manager a detailed program of 
performance of the Contract, made in the form of PERT Network and showing the sequence in 
which it proposes to design, manufacture, transport, assemble, install and pre-commission the 
Facilities, as well as the date by which the Implementing Partner reasonably requires that the EESL 
shall have fulfilled its obligations under the Contract so as to enable the Implementing Partner to 
execute the Contract in accordance with the program and to achieve Completion and Acceptance of 
the Facilities in accordance with the Contract. The program so submitted by the Implementing 
Partner shall accord with the Time Schedule included in Appendix 4 (Time Schedule) to the 
Contract Agreement and any other dates and periods specified in the Contract.  The Implementing 
Partner shall update and revise the program as and when appropriate or when required by the 
Project Manager, but without modification in the Times for Completion given in the SCC and any 
extension granted in accordance with GCC Clause 40, and shall submit all such revisions to the 
Project Manager. 
 
18.3 Progress Report 

The Contractor or Implementing Partner shall monitor progress of all the activities specified in the 
program referred to in GCC Sub-Clause 18.2 (Program of Performance) above, and supply a progress 
report to the Project Manager every month. 
 
The progress report shall be in a form acceptable to the Project Manager and shall also indicate: (a) 

percentage completion achieved compared with the planned percentage completion for each 

activity; and (b) where any activity is behind the program, giving comments and likely 

consequences and stating the corrective action being taken. 

 

18.4 Progress of Performance  
 If at any time the Implementing Partner’s actual progress falls behind the program referred to in 
GCC Sub-Clause 18.2 (Program of Performance), or it becomes apparent that it will so fall behind, 
the Implementing Partner shall, at the request of the EESL or the Project Manager, prepare and 
submit to the Project Manager a revised program, taking into account the prevailing 
circumstances, and shall notify the Project Manager of the steps being taken to expedite progress 
so as to attain Completion of the Facilities within the Time for Completion under GCC Sub-Clause 
8.2 (Time for Commencement and Completion), any extension thereof entitled under GCC Sub-
Clause 40.1 (Extension of Time for Completion), or any ex-tended period as may otherwise be 
agreed upon between the EESL and the Implementing Partner.  
 
18.5 Work Procedures  

The Contract shall be executed in accordance with the Contract Documents and the procedures 

given in the section on Forms and Procedures of the Contract Documents.  

 

If agreed between the EESL and the Implementing Partner, the Implementing Partner may execute 

the Contract in accordance with its own standard project execution plans and procedures to the 

extent that they do not conflict with the provisions contained in the Contract. 
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18.6 Maintenance of Records of Weekly Progress Review meeting at Site 

 

The Contractor shall be required to attend all weekly site progress review meetings organised by 

the 'Project Manager' or his authorised representative. The deliberations in the meetings shall 

interalia include the weekly program, progress of work (including details of manpower, tools & 

plants deployed by the Contractor vis-a-vis agreed schedule), inputs to be provided by Employer, 

delays, if any and recovery program, specific hindrances to work and work instructions by 

Employer. The minutes of the weekly meetings shall be recorded in triplicate in a numbered 

register available with the Project Manager or his authorised representative. These representative 

and the Contractor and one copy of the signed records shall be handed over to the Contractor. 

 

19. Subcontracting 

19.1 Appendix 5 (List of Approved Sub Implementing Partners) to the Contract Agreement 

specifies major items of supply or services and a list of approved Sub-Implementing Partners 

against each item, including vendors. Insofar as no Sub Implementing Partners are listed against any 

such item, the Implementing Partner shall prepare a list of Sub Implementing Partners for such 

item for inclusion in such list. The Implementing Partner may from time to time propose any addition 

to or deletion from any such list. The Implementing Partner shall submit any such list or any 

modification thereto to the EESL for its approval in sufficient time so as not to impede the progress 

of work on the Facilities. Such approval by the EESL for any of the Sub Implementing Partners shall 

not relieve the Implementing Partner from any of its obligations, duties or responsibilities under the 

Contract. 

 

19.2 The Implementing Partner shall select and employ its Sub Implementing Partners for such 

major items from those listed in the lists referred to in GCC Sub-Clause 19.1.  

 

19.3 For items or parts of the Facilities not specified in Appendix 5 (List of Approved Sub 

Implementing Partners) to the Contract Agreement, the Implementing Partner may employ such 

Sub Implementing Partners as it may select, at its discretion.  

 

20. Design and Engineering 

 

20.1 Specifications and Drawings 

 

20.1.1 The Implementing Partner shall execute the basic and detailed design and the engineering 
work in compliance with the provisions of the Contract, or where not so specified, in accordance 
with good engineering practice. 
 
The Implementing Partner shall be responsible for any discrepancies, errors or omissions in the 
specifications, drawings and other technical documents that it has prepared, whether such 
specifications, drawings and other documents have been approved by the Project Manager or not, 
provided that  such  discrepancies, errors or omissions are not because of inaccurate information 
furnished in writing to the Implementing Partner by or on behalf of the EESL. 
 
20.1.2 The Implementing Partner shall be entitled to disclaim responsibility for any design, data, 
drawing, specification or other document, or any modification thereof provided or designated by 
or on behalf of the EESL, by giving a notice of such disclaimer to the Project Manager. 
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20.2 Codes and Standards 

Wherever references are made in the Contract to codes and standards in accordance with which 
the Contract shall be executed, the edition or the revised version of such codes and standards 
current at the date twenty-eight (28) days prior to date of bid submission shall apply unless 
otherwise specified.  During Contract execution, any changes in such codes and standards shall be 
applied after approval by the EESL and shall be treated in accordance with GCC Clause 39 
(Changes Originating from Implementing Partner). 
 
20.3 Approval/Review of Technical Documents by Project Manager, where ever applicable 

 

20.3.1 The Implementing Partner shall prepare (or cause its Sub Implementing Partners to 
prepare) and furnish to the Project Manager the documents listed in Appendix 7 (List of 
Documents for Approval or Review) to the Contract Agreement for its approval or review as 
specified and as in accordance with the requirements of GCC Sub-Clause 18.2(Program of 
Performance). 

 

Any part of the Facilities covered by or related to the documents to be approved by the Project 
Manager shall be executed only after the Project Manager’s approval thereof. 
 
GCC Sub-Clauses 20.3.2 through 20.3.7 shall apply to those documents requiring the Project 
Manager’s approval, but not to those furnished to the Project Manager for its review only. 
 
20.3.2 Within twenty one (21) days after receipt by the Project Manager of any document requiring 

the Project Manager’s approval in accordance with GCC Sub-Clause 20.3.1, the Project Manager 

shall either return one copy thereof to the Implementing Partner with its approval endorsed 

thereon or shall notify the Implementing Partner in writing of its disapproval thereof and the 

reasons therefor and the modifications that the Project Manager proposes. 

 

20.3.3 The Project Manager shall not disapprove any document, except on the grounds that the 

document does not comply with some specified provision of the Contract or that it is contrary to 

good engineering practice.  

 

20.3.4 If the Project Manager disapproves the document, the Implementing Partner shall modify 

the document and resubmit it for the Project Manager’s approval in accordance with GCC Sub-

Clause 20.3.2. If the Project Manager approves the document subject to modification(s), the 

Implementing Partner shall make the required modification(s), and upon resubmission with the 
required modifications the document shall be deemed to have been approved.  

 

The procedure for submission of the documents by the Implementing Partner and their approval 

by the Project Manager shall be discussed and finalised with the Implementing Partner.  

 

20.3.5 If any dispute or difference occurs between the EESL and the Implementing Partner in 

connection with or arising out of the disapproval by the Project Manager of any document and/or 

any modification(s) thereto that cannot be settled between the parties within a reasonable period, 

then such dispute or difference may be referred to an Adjudicator for determination in accordance 

with GCC Sub-Clause 6.1 (Adjudicator) hereof. If such dispute or difference is referred to an 

Adjudicator, the Project Manager shall give instructions as to whether and if so, how, performance 

of the Contract is to proceed. The Implementing Partner shall proceed with the Contract in 



Page | 24 

accordance with the Project Manager’s instructions, provided that if the Adjudicator upholds the 

Implementing Partner’s view on the dispute and if the EESL has not given notice under GCC Sub-

Clause 6.1.2 hereof, then the Implementing Partner shall be reimbursed by the EESL for any 

additional costs incurred by reason of such instructions and shall be relieved of such 

responsibility or liability in connection with the dispute and the execution of the instructions as 

the Adjudicator shall decide, and the Time for Completion shall be extended accordingly.  

 

20.3.6 The Project Manager’s approval, with or without modification of the document furnished by 

the Implementing Partner, shall not relieve the Implementing Partner of any responsibility or 

liability imposed upon it by any provisions of the Contract except to the extent that any 

subsequent failure results from modifications required by the Project Manager.  

 

20.3.7 The Implementing Partner shall not depart from any approved document unless the 
Implementing Partner has first submitted to the Project Manager an amended document and 
obtained the Project Manager’s approval thereof, pursuant to the provisions of this GCC Sub-
Clause 20.3. 
 

If the Project Manager requests any change in any already approved document and/or in any 
document based thereon, the provisions of GCC Clause 39 (Change in the Facilities) shall apply to 
such request. 
 
 
21. Procurement 

 
21.1 Plant and Equipment 

Subject to GCC Sub-Clause 14.2, the Implementing Partner shall manufacture or procure and 
transport all the Plant and Equipment in an expeditious and orderly manner to the Site. 
 
21.2 EESL-Supplied Plant, Equipment, and Materials 
If Appendix 6 (Scope of Works and Supply by the EESL) to the Contract Agreement provides that the 
EESL shall furnish any specific items of machinery, equipment or materials to the Implementing 
Partner, the following provisions shall apply: 
 

 21.2.1 The EESL shall, at its own risk and expense, transport each item to the place on or near the 
Site as agreed upon by the parties and make such item available to the Implementing Partner at the 
time specified in the program furnished by the Implementing Partner, pursuant to GCC Sub-Clause 
18.2 (Program of Performance),unless otherwise mutually agreed. 
 
21.2.2 Upon receipt of such item, the Implementing Partner shall inspect the same visually and 
notify the Project Manager of any detected shortage, defect or default. The EESL shall immediately 
remedy any shortage, defect or default, or the Implementing Partner shall, if practicable and 
possible, at the request of the EESL, remedy such shortage, defect or default at the EESL’s cost and 
expense. After inspection, such item shall fall under the care, custody and control of the 
Implementing Partner. The provision of this GCC Sub-Clause21.2.2 shall apply to any item 
supplied to remedy any such shortage or default or to substitute for any defective item, or shall 
apply to defective items that have been repaired. 
 
21.2.3 The foregoing responsibilities of the Implementing Partner and its obligations of care, 
custody and control shall not relieve the EESL  of liability for any undetected shortage, defect or 
default, nor place the Implementing Partner under any liability for any such shortage, defect or 
default whether under GCC Clause 27 (Defect Liability) or under any other provision of Contract. 
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21.3 Transportation 

 

21.3.1 The Implementing Partner shall at its own risk and expense transport all the Plant and 

Equipment and the Implementing Partner’s Equipment to the Site by the mode of transport that 

the Implementing Partner judges most suitable under all the circumstances. 

 

Packing Material 

The Contractor shall ensure that all the plant and equipment are suitably packed and protected to 

prevent damage or deterioration during its transportation to site, handling and storage at site till 

the time of its installation. The ownership of all such packing material (except empty shipper's 

containers on which the customs duty has been paid by the Contractor) shall stand transferred to 

the Employer upon dispatch of the plant and equipment and endorsement of dispatch documents 

in favour of the Employer. 

 

21.3.2 Unless otherwise provided in the Contract, the Implementing Partner shall be entitled to 

select any safe mode of transport operated by any person to carry the Plant and Equipment and 

the Implementing Partner’s Equipment. 

 

21.3.3 Upon despatch of each shipment of the Plant and Equipment and the Implementing Partner’s 

Equipment, the Implementing Partner shall notify the EESL by telex, cable, facsimile or Electronic 

Data Interchange (EDI) of the description of the Plant and Equipment and of the Implementing 

Partner’s Equipment, the point and means of dispatch, and the estimated time and point of arrival 

in the country where the Site is located, if applicable, and at the Site. The Implementing Partner shall 

furnish the EESL with relevant shipping documents to be agreed upon between the parties. 

 

21.3.4 The Implementing Partner shall be responsible for obtaining, if necessary, approvals from 

the authorities for transportation of the Plant and Equipment and the Implementing Partner’s 

Equipment to the Site. The EESL shall use its best endeavors in a timely and expeditious manner to 

assist the Implementing Partner in obtaining such approvals, if requested by the Implementing 

Partner. The Implementing Partner shall indemnify and hold harmless the EESL from and against 

any claim for damage to roads, bridges or any other traffic facilities that may be caused by the 

transport of the Plant and Equipment and the Implementing Partner’s Equipment to the Site. 

 

 

21.4 Customs Clearance 

The Implementing Partner shall, at its own expense, handle all imported Plant and Equipment and 

Implementing Partner’s Equipment at the point(s) of import and shall handle any formalities for 

customs clearance, subject to the EESL’s obligations under GCC Sub-Clause 14.2, provided that if 

applicable laws or regulations require any application or act to be made by or in the name of the 

EESL, the EESL shall take all necessary steps to comply with such laws or regulations. In the event 

of delays in customs clearance due to fault of the EESL, the Implementing Partner shall be entitled 

to an extension in the Time for Completion, pursuant to GCC Clause 40. 

 

22. Installation 
 
22.1 Setting Out/Supervision/Labour 
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22.1.1 Bench Mark: The Implementing Partner shall be responsible for the true and proper 

setting-out of the Facilities in relation to bench marks, reference marks and lines provided to it in 

writing by or on behalf of the EESL.  

If, at any time during the progress of installation of the Facilities, any error shall appear in the 

position, level or alignment of the Facilities, the Implementing Partner shall forthwith notify the 

Project Manager of such error and, at its own expense, immediately rectify such error to the 

reasonable satisfaction of the Project Manager. If such error is based on incorrect data provided in 

writing by or on behalf of the EESL, the expense of rectifying the same shall be borne by the EESL. 

 

22.1.2 Implementing Partner’s Supervision: The Implementing Partner shall give or provide all 
necessary superintendence during the installation of the Facilities, and the Construction Manager 

or its deputy shall be constantly on the Site to provide full-time superintendence of the 

installation. The Implementing Partner shall provide and employ only technical personnel who are 

skilled and experienced in their respective callings and supervisory staff who are competent to 
adequately supervise the work at hand.  

 

22.1.3 Labour:  
 

(a) The Implementing Partner shall provide and employ on the Site in the installation of the 

Facilities such skilled, semi-skilled and unskilled labor as is necessary for the proper and 

timely execution of the Contract. The Implementing Partner is encouraged to use local 

labor that has the necessary skills.  

 

(b) Unless otherwise provided in the Contract, the Implementing Partner shall be responsible 

for the recruitment, transportation, accommodation and catering of all labor, local or 

expatriate, required for the execution of the Contract and for all payments in connection 

therewith.  

 

 

(c) The Implementing Partner shall be responsible for obtaining all necessary permit(s) 

and/or visa(s) from the appropriate authorities for the entry of all labor and personnel to 

be employed on the Site into the country where the Site is located.  

 

(d) The Implementing Partner shall at its own expense provide the means of repatriation to all 
of its and its Sub Implementing Partner’s personnel employed on the Contract at the Site to 

their various home countries. It shall also provide suitable temporary maintenance of all 
such persons from the cessation of their employment on the Contract to the date 
programmed for their departure. In the event that the Implementing Partner defaults in 

providing such means of transportation and temporary maintenance, the EESL may 
provide the same to such personnel and recover the cost of doing so from the 
Implementing Partner.  

 
(e) The Implementing Partner shall at all times during the progress of the Contract use its best 

endeavors to prevent any unlawful, riotous or disorderly conduct or behavior by or 

amongst its employees and the labor of its Sub Implementing Partners.  

 

(f) The Implementing Partner shall, in all dealings with its labor and the labor of its Sub 
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Implementing Partners currently employed on or connected with the Contract, pay due 

regard to all recognized festivals, official holidays, religious or other customs and all local 

laws and regulations pertaining to the employment of labor.  

 

 

 

22.2 Contractor,sImplementing Partner’s Equipment  
 

 22.2.1 All Contractors or Implementing Partners’ Equipment brought by the Implementing 

Partner onto the Site shall be deemed to be intended to be used exclusively for the execution of the 

Contract. The Implementing Partner shall not remove the same from the Site without the Project 
Manager’s consent that such Implementing Partner’s Equipment is no longer required for the 

execution of the Contract.  
 

22.2.2 Unless otherwise specified in the Contract, upon completion of the Facilities, the 

Implementing Partner shall remove from the Site all Equipment brought by the Implementing 

Partner onto the Site and any surplus materials remaining thereon.  

 

22.2.3 The EESL will, if requested, use its best endeavours to assist the Implementing Partner in 

obtaining any local, state or national government permission required by the Implementing 

Partner for the export of the Implementing Partner’s Equipment imported by the Implementing 

Partner for use in the execution of the Contract that is no longer required for the execution of the 

Contract.  

 

22.3 Site Regulations and Safety  
 

The EESL and the Implementing Partner shall establish Site regulations setting out the rules to be 
observed in the execution of the Contract at the Site and shall comply therewith. The 

Implementing Partner shall prepare and submit to the EESL, with a copy to the Project Manager, 

proposed Site regulations for the EESL’s approval, which approval shall not be unreasonably 
withheld.  

 
Such Site regulations shall include, but shall not be limited to, rules in respect of security, safety of 

the Facilities, gate control, sanitation, medical care, and fire prevention.  

 

22.4 Opportunities for Other Implementing Partners  
 

22.4.1 The Implementing Partner shall, upon written request from the EESL or the Project 

Manager, give all reasonable opportunities for carrying out the work to any other Implementing 

Partners employed by the EESL on or near the Site.  

 

22.4.2 If the Implementing Partner, upon written request from the EESL or the Project Manager, 

makes available to other Implementing Partners any roads or ways the maintenance for which the 

Implementing Partner is responsible, permits the use by such other Implementing Partners of the 

Implementing Partner’s Equipment, or provides any other service of whatsoever nature for such 

other Implementing Partners, the EESL shall fully compensate the Implementing Partner for any 

loss or damage caused or occasioned by such other Implementing Partners in respect of any such 

use or service, and shall pay to the Implementing Partner reasonable remuneration for the use of 



Page | 28 

such equipment or the provision of such services. 

 

22.4.3 The Implementing Partner shall also so arrange to perform its work as to minimize, to the 

extent possible, interference with the work of other Implementing Partners. The Project Manager 

shall determine the resolution of any difference or conflict that may arise between the 

Implementing Partner and other Implementing Partners and the workers of the EESL in regard to 

their work.  

 

22.4.4 The Implementing Partner shall notify the Project Manager promptly of any defects in the 

other Implementing Partners’ work that come to its notice, and that could affect the Implementing 

Partner’s work. The Project Manager shall determine the corrective measures, if any, required to 

rectify the situation after inspection of the Facilities. Decisions made by the Project Manager shall 

be binding on the Implementing Partner.  

 
22.5 Emergency Work  
 
If, by reason of an emergency arising in connection with and during the execution of the Contract, 

any protective or remedial work is necessary as a matter of urgency to prevent damage to the 

Facilities, the Implementing Partner shall immediately carry out such work.  

 

 If the Implementing Partner is unable or unwilling to do such work immediately, the EESL may do 
or cause such work to be done as the EESL may determine is necessary in order to prevent damage 
to the Facilities. In such event the EESL shall, as soon as practicable after the occurrence of any 

such emergency, notify the Implementing Partner in writing of such emergency, the work done 
and the reasons therefor. If the work done or caused to be done by the EESL is work that the 
Implementing Partner was liable to do at its own expense under the Contract, the reasonable costs 

incurred by the EESL in connection therewith shall be paid by the Implementing Partner to the 
EESL. Otherwise, the cost of such remedial work shall be borne by the EESL.  
 

22.6 Site Clearance  
 

22.6.1 Site Clearance in Course of Performance: In the course of carrying out the Contract, the 

Implementing Partner shall keep the Site reasonably free from all unnecessary obstruction, store 

or remove any surplus materials, clear away any wreckage, rubbish or temporary works from the 

Site, and remove any Implementing Partner’s Equipment no longer required for execution of the 

Contract.  

 

22.6.2 Clearance of Site after Completion: After Completion of all parts of the Facilities, the 

Implementing Partner shall clear away and remove all wreckage, rubbish and debris of any kind 

from the Site, and shall leave the Site and Facilities clean and safe.  

 
Disposal of Scrap 
 

The Contractor shall with the agreement of the Employer promptly remove from the site any 

'Scrap' generated during performance of any activities at site in pursuance of the Contract. The 

term 'Scrap' shall refer to scrap / waste / remnants arising out of the fabrication of structural steel 

work and piping work at the project site in the course of execution of the contract and shall also 

include any wastage of cables during the termination process while installing the cables. 
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The ownership of such Scrap shall vest with the Contractor except in cases where the items have 

been issued by the Employer from its stores for their installation only without any adjustment to 

the Contract Price. The removal of scrap shall be subject to the Contractor producing the necessary 

clearance from the relevant authorities (Custom, Excise etc.), if required by the law, in respect of 

disposal of the scrap. The liability for the payment of the applicable taxes/duties shall be that of 

the Contractor. Harmful scrap shall be disposed as per environmental statuary or other guidelines 

at contractor or implementing partner own cost. 

 

The Contractor shall also indemnify to keep the Employer harmless from any act of omission or 

negligence on the part of the Contractor in following the statutory requirements with regard to 

removal/disposal of scrap. The Indemnity Bond shall be furnished by Contractor as per proforma 

enclosed in Section-VII (Forms and Procedure) as Form No. 14. Further, in case the laws require 

the Employer to take prior permission of the relevant Authorities before handing over the scrap to 

the Contractor, the same shall be obtained by the Contractor on behalf of the Employer. 

 

However scrap generated in say replacement of pumps (i.e. old pumps as scrap) or any other scrap 

which is owned by EESL as per contract agreement, the same shall be disposed by EESL and EESL 

will get the payment. Contractor or Implementing Partner will co-ordinate with EESL and the 

agency picking up the scrap, for scrap disposal. 

 

22.7 Watching and Lighting  
The Implementing Partner shall provide and maintain at its own expense all lighting, fencing, and 
watching when and where necessary for the proper execution and the protection of the Facilities, 
or for the safety of the owners and occupiers of adjacent property and for the safety of the public. 

 
 

22.8 Work at Night and on Holidays 

22.8.1 Unless otherwise provided in the Contract, no work shall be carried out during the night and 
on public holidays of the country where the Site is located without prior written consent of the EESL, 
except where work is necessary or required to ensure safety of the Facilities or for the protection 
of life, or to prevent loss or damage to property, when the Implementing Partner shall immediately 
advise the Project Manager, provided that provisions of this GCC Sub-Clause 22.8.1 shall not apply 
to any work which is customarily carried out by rotary or double-shifts. 
 

22.8.2 Notwithstanding GCC Sub-Clauses 22.8.1 or 22.1.3, if and when the Implementing Partner 
considers it necessary to carry out work at night or on public holidays so as to meet the Time for 
Completion and requests the EESL’s consent thereto, the EESL shall not unreasonably withhold 
such consent. 
 
 
23. Test and Inspection 

 
23.1 The Implementing Partner shall at its own expense carry out at the place of manufacture 
and/or on the Site all such tests and/or inspections of the Plant and Equipment and any part of the 
Facilities as are specified in the Contract. 
 
23.2 The EESL and the Project Manager or their designated representatives shall be entitled to attend 
the aforesaid test and/or inspection, provided that the EESL shall bear all costs and expenses 
incurred in connection with such attendance including, but not limited to, all traveling and board 
and lodging expenses. 
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23.3 Whenever  the  Implementing Partner  is ready to carry out any such test and/or inspection, 
the Implementing Partner shall give a reasonable advance notice of such test and/or inspection 
and of the place and time thereof to the Project Manager.  The Implementing Partner shall obtain 
from any relevant third party or manufacturer any necessary permission or consent to enable the 
EESL and the Project Manager (or their designated representatives)to attend the test and/or 
inspection 
 

23.4 The Implementing Partner shall provide the Project Manager with a certified report of the 
results of any such test and/or inspection. 
 
If the EESL or Project Manager (or their designated representatives)fails to attend the test and/or 
inspection, or if it is agreed between the parties that such persons shall not do so, then the 
Implementing Partner may proceed with the test and/or inspection in the absence of such 
persons, and may provide the Project Manager with a certified report of the results thereof. 
 

23.5 The Project Manager may require the Implementing Partner to carry out any test and/or 
inspection not required by the Contract, provided that the Implementing Partner’s reasonable 

costs and expenses incurred in the carrying out of such test and/or inspection shall be added to 

the Contract Price. Further, if such test and/or inspection impedes the progress of work on the 

Facilities and/or the Implementing Partner’s performance of its other obligations under the 

Contract, due allowance will be made in respect of the Time for Completion and the other 
obligations so affected.  

 
23.6 If any Plant and Equipment or any part of the Facilities fails to pass any test and/or 

inspection, the Implementing Partner shall either rectify or replace such Plant and Equipment or 

part of the Facilities and shall repeat the test and/or inspection upon giving a notice under GCC 

Sub-Clause 23.3.  

 
23.7 If any dispute or difference of opinion shall arise between the parties in connection with or 

arising out of the test and/or inspection of the Plant and Equipment or part of the Facilities that 

cannot be settled between the parties within a reasonable period of time, it may be referred to the 

Adjudicator for determination in accordance with GCC Sub-Clause 6.1 (Adjudicator).  

 
23.8 The Implementing Partner shall afford the EESL and the Project Manager, at the EESL’s 

expense, access at any reasonable time to any place where the Plant and Equipment are being 

manufactured or the Facilities are being installed, in order to inspect the progress and the manner 

of manufacture or installation, provided that the Project Manager shall give the Implementing 

Partner a reasonable prior notice.  

 

23.9 The Implementing Partner agrees that neither the execution of a test and/or inspection of 

Plant and Equipment or any part of the Facilities, nor the attendance by the EESL or the Project 

Manager, nor the issue of any test certificate pursuant to GCC Sub-Clause 23.4, shall release the 

Implementing Partner from any other responsibilities under the Contract.  

 

23.10 No part of the Facilities or foundations shall be covered up on the Site without the 
Implementing Partner carrying out any test and/or inspection required under the Contract. The 

Implementing Partner shall give a reasonable notice to the Project Manager whenever any such 
part of the Facilities or foundations are ready or about to be ready for test and/or inspection; such 
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test and/ or inspection and notice thereof shall be subject to the requirements of the Contract. 

 

23.11 The Implementing Partner shall uncover any part of the Facilities or foundations, or shall 

make openings in or through the same as the Project Manager may from time to time require at 

the Site, and shall reinstate and make good such part or parts. 

 

If any part of the Facilities or foundations have been covered up at the Site after compliance with 

the requirement of GCC Sub-Clause 23.10 and are found to be executed in accordance with the 

Contract, the expenses of uncovering, making openings in or through, reinstating, and making 

good the same shall be borne by the EESL, and the Time for Completion shall be reasonably 

adjusted to the extent that the Implementing Partner has thereby been delayed or impeded in the 

performance of any of its obligations under the Contract. 

 

 

24. Completion of the Facilities  
 
24.1 As soon as the Facilities or any part thereof has, in the opinion of the Implementing Partner, 
been completed operationally and structurally and put in a tight and clean condition as specified in 
the Technical Specifications, excluding minor items not materially affecting the operation or safety 
o the Facilities, the Implementing Partner shall so notify the EESL in writing. 
 
24.2 Within seven (7) days after receipt of the notice from the Implementing Partner under GCC Sub-
Clause 24.1, the EESL shall supply the operating and maintenance personnel specified in 
Appendix 6 (Scope of Works and Supply by the EESL) to the Contract Agreement, required for Pre 
commissioning of the Facilities or any part thereof. 
 
Unless otherwise specified in the Technical Specifications, the EESL shall also provide, within the 
said seven (7) day period, the raw materials, utilities, lubricants, chemicals, catalysts, facilities, 
services and other matters required for Pre commissioning of the Facilities or any part thereof. 
 
24.3 As soon as reasonably practicable after the operating and maintenance personnel have been 
supplied by the EESL and the raw materials, utilities, lubricants, chemicals, catalysts, facilities, 
services and other matters, if so specified in Appendix 6 (Scope of Works and Supply by the 
EESL)/ Technical Specifications, have been provided by the EESL in accordance with GCC Sub-Clause 
24.2, the Implementing Partner shall commence Pre commissioning of the Facilities or the relevant 
part thereof in preparation for Commissioning. 
 
24.4 As  soon  as all works in respect of Pre commissioning are completed and, in the opinion of 
the Implementing Partner, the Facilities or any part thereof is ready for Commissioning, the 
Implementing Partner shall commence Commissioning as per procedures stipulated in Technical 
Specifications, and as soon as Commissioning is satisfactorily completed, the Implementing Partner 
shall so notify the Project Manager in writing. 
 
24.5 The Project Manager shall, within fourteen (14) days after receipt of the Implementing 
Partner’s notice under GCC Sub-Clause 24.4, either issue a Completion Certificate in the form specified 
in the Forms and Procedures section in the bidding documents, stating that the Facilities or that part 
thereof have reached Completion as at the date of the Implementing Partner’s notice under GCC 
Sub-Clause 24.4, or notify the Implementing Partner in writing of any defects and/or deficiencies. 
 
If the Project Manager notifies the Implementing Partner of any defects and/or deficiencies, the 
Implementing Partner shall then correct such defects and/or deficiencies, and shall repeat the 
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procedure described in GCC Sub Clause 24.4. 
 

If the Project Manager is satisfied that the Facilities or that part thereof have reached Completion, 

the Project Manager shall, within seven (7) days after receipt of the Implementing Partner’s 

repeated notice, issue a Completion Certificate stating that the Facilities or that part thereof have 

reached Completion as at the date of the Implementing Partner’s repeated notice. 

 

If the Project Manager is not so satisfied, then it shall notify the Implementing Partner in writing of 

any defects and/or deficiencies within seven (7) days after receipt of the Implementing Partner’s 

repeated notice, and the above procedure shall be repeated. 

 
24.6 If the Project Manager fails to issue the Completion Certificate and fails to inform the 

Implementing Partner of any defects and/or deficiencies within fourteen (14) days after receipt of 
the Implementing Partner’s notice under GCC Sub-Clause 24.4 or within seven (7) days after 

receipt of the Implementing Partner’s repeated notice under GCC Sub-Clause 24.5, or if the EESL 
makes use of the Facilities or part thereof, then the Facilities or that part thereof shall be deemed 

to have reached Completion as of the date of the Implementing Partner’s notice or repeated notice, 
or as of the EESL’s use of the Facilities, as the case may be.  

 
24.7 As soon as possible after Completion, the Implementing Partner shall complete all 

outstanding minor items so that the Facilities are fully in accordance with the requirements of the 

Contract, failing which the EESL will undertake such completion and deduct the costs thereof from 

any monies owing to the Implementing Partner.  

 
24.8 Upon Completion, the EESL shall be responsible for the care and custody of the Facilities or 

the relevant part thereof, together with the risk of loss or damage thereto, and shall thereafter 

take over the Facilities or the relevant part thereof.  

 

 

 

 

25. Commissioning, Guarantee Test and Operational Acceptance 
 
25.1 Commissioning 
 
25.1.1 Commissioning of the Facilities or any part thereof shall be completed by the Implementing 
Partner as per procedures detailed in the Technical Specifications. 
 
The EESL shall, unless otherwise specified in  Appendix 6 (Scope of Works and Supply by the 
EESL)/ Technical Specifications, supply the operating and maintenance personnel and all raw 
materials, utilities, lubricants, chemicals, catalysts ,facilities, services and other matters required for 
Commissioning of the Facilities. 
 
25.2 Guarantee Test (where ever applicable) 
 
25.2.1 The Guarantee Test (and repeats thereof) shall be conducted by the Implementing Partner after 

Commissioning of the Facilities or the relevant part thereof to ascertain whether the Facilities or the 

relevant part can attain the Functional Guarantees specified in the Contract Documents. The 

Implementing Partner’s and Project Manager’s advisory personnel shall attend the Guarantee Test. 
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The EESL shall promptly provide the Implementing Partner with such information as the 

Implementing Partner may reasonably require in relation to the conduct and results of the 

Guarantee Test (and any repeats thereof). 

 

25.2.2 If for reasons not attributable to the Implementing Partner, the Guarantee Test of the 
Facilities or the relevant part thereof cannot be successfully completed within the period from the 

date of Completion specified in the SCC or any other period agreed upon by the EESL and the 

Implementing Partner, the Implementing Partner shall be deemed to have fulfilled its obligations 

with respect to the Functional Guarantees, and GCC Sub-Clauses 28.2 and 28.3 shall not apply.  
 

25.3 Operational Acceptance  
 

25.3.1 Subject to GCC Sub-Clause 25.4 (Partial Acceptance) below, Operational Acceptance shall 

occur in respect of the Facilities or any part thereof when  

 

(a) the Guarantee Test has been successfully completed and the Functional Guarantees are 

met; or  

(b) the Guarantee Test has not been successfully completed or has not been carried out for 

reasons not attributable to the Implementing Partner within the period from the date of 

Completion specified in the SCC or any other agreed upon period as specified in GCC Sub-

Clause 25.2.2 above, but successful Completion of the Facilities has been achieved; or  

(C) the Implementing Partner has paid the liquidated damages specified in GCC Sub-Clause 

28.3 hereof; and  

 

(d) any minor items mentioned in GCC Sub-Clause 24.7 hereof relevant to the Facilities or that 

part  thereof have been completed.  

 

25.3.2 At any time after any of the events set out in GCC Sub-Clause 25.3.1 have occurred, the 

Implementing Partner may give a notice to the Project Manager requesting the issue of an 

Operational Acceptance Certificate in the form provided in the Bidding Documents or in another 

form acceptable to the EESL in respect of the Facilities or the part thereof specified in such notice 

as at the date of such notice.  

 
25.3.3 The Project Manager shall, after consultation with the EESL, and within forty five (45) days 

after receipt of the Implementing Partner’s notice, issue an Operational Acceptance Certificate.  

 
25.3.4 If within forty five (45) days after receipt of the Implementing Partner’s notice, the Project 

Manager fails to issue the Operational Acceptance Certificate or fails to inform the Implementing 

Partner in writing of the justifiable reasons why the Project Manager has not issued the 

Operational Acceptance Certificate, the Facilities or the relevant part thereof shall be deemed to 

have been accepted as at the date of the Implementing Partner’s said notice. 

 

25.4 Partial Acceptance  
 

25.4.1 If the Contract specifies that Completion and Commissioning shall be carried out in respect of 
parts of the Facilities, the provisions relating to Completion and Commissioning including the 
Guarantee Test shall apply to each such part of the Facilities individually, and the Operational 
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Acceptance Certificate shall be issued accordingly for each such part of the Facilities. 
 
25.4.2 If a part of the Facilities comprises facilities such as buildings, for which no Commissioning or 
Guarantee Test is required, then the Project Manager shall issue the Operational Acceptance 
Certificate for such facility when it attains Completion, provided that the Implementing Partner 
shall thereafter complete any outstanding minor items that are listed in the Operational 
Acceptance Certificate. 
 

F. Guarantees and Liabilities 
 

26. Completion Time Guarantee 
 
26.1 The Implementing Partner guarantees that it shall attain Completion of the Facilities (or a part 
for which a separate time for completion is specified in the SCC) within the Time for Completion 
specified in the SCC pursuant to GCC Sub-Clause 8.2, or within such extended time to which the 
Implementing Partner shall be entitled under GCC Clause 40 (Extension of Time for Completion) 
hereof. 

 
26.2 If the Implementing Partner fails to attain Completion of the Facilities or any part thereof 
within the Time for Completion or any extension thereof under GCC Clause 40 (Extension of Time 
for Completion), the Implementing Partner shall pay to the EESL liquidated damages in the amount 
computed at the rates specified in the SCC.  The aggregate amount of such liquidated damages 
shall in no event exceed the amount specified as “Maximum” in the SCC. Once the “Maximum” is 
reached, the EESL may consider termination of the Contract, pursuant to GCC Sub-Clause 42.2.2. 
 
Such payment shall completely satisfy the Implementing Partner’s obligation to attain Completion of 
the Facilities or the relevant part thereof within the Time for Completion or any extension thereof 
under GCC Clause 40(Extension of Time for Completion). The Implementing Partner shall have no 
further liability whatsoever to the EESL in respect thereof. 
 
 
However, the payment of liquidated damages shall not in any way relieve the Implementing Partner 
from any of its obligations to complete the Facilities or from any other obligations and liabilities of 
the Implementing Partner under the Contract. 
 
Save for liquidated damages payable under this GCC Sub-Clause 26.2, the failure by the 

Implementing Partner to attain any milestone or other act, matter or thing by any date specified in 

Appendix 4 (Time Schedule) to the Contract Agreement and/or other program of work prepared 

pursuant to GCC Clause 18 (Program of Performance) shall not render the Implementing Partner 

liable for any loss or damage thereby suffered by the EESL. 

 

27. Defect Liability 
 

27.1 The Implementing Partner warrants that the Facilities or any part thereof shall be free from 
defects in the design, engineering, materials and workmanship of the Plant and Equipment 
supplied and of the work executed. 
 

27.2 The Defect Liability Period shall be eighteen (18) months from the date of Completion of the 
Facilities (or any part thereof) or twelve (12) months from the date of Operational Acceptance of 
the Facilities (or any part thereof), whichever first occurs, unless specified otherwise in the SCC. 
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If during the Defect Liability Period any defect should be found in the design, engineering, 
materials and workmanship of  the Plant and Equipment supplied or of the work executed by the 
Implementing Partner, the Implementing Partner shall promptly, in consultation and agreement 
with the EESL regarding appropriate remedying of the defects, and at its cost, repair, replace or 
otherwise make good (as the Implementing Partner shall, at its discretion, determine) such defect 
as well as any damage to the Facilities caused by such defect. The Implementing Partner shall not 
be responsible for the repair, replacement or making good of any defect or of any damage to the 
Facilities arising out of or resulting from any of the following causes: 
 

(a) improper operation or maintenance of the Facilities by the EESL 
 

(b) operation of the Facilities outside specifications provided in the Contract. 

 
(c)  Normal wear and tear. 

 

 
27.3 The Implementing Partner’s obligations under this GCC Clause 27 shall not apply to  
 
(a) any materials that are supplied by the EESL under GCC Sub- Clause 21.2 (EESL-Supplied 

Plant, Equipment and Materials), are normally consumed in operation, or have a normal life 
shorter than the Defect Liability Period stated herein. 

 
(b) any designs, specifications or other data designed, supplied or specified by or on behalf of the 

EESL or any matters for which the Implementing Partner has disclaimed responsibility 
herein. 

 
(c) any other materials supplied or any other work executed by or on behalf of the EESL, except 

for the work executed by the EESL under GCC Sub-Clause 27.7. 
 

27.4 The EESL shall give the Implementing Partner a notice stating the nature of any such defect 

together with all available evidence thereof, promptly following the discovery thereof. The EESL 

shall afford all reasonable opportunity for the Implementing Partner to inspect any such defect.  

 

27.5 The EESL shall afford the Implementing Partner all necessary access to the Facilities and the 

Site to enable the Implementing Partner to perform its obligations under this GCC Clause 27.  

The Implementing Partner may, with the consent of the EESL, remove from the Site any Plant and 

Equipment or any part of the Facilities that are defective if the nature of the defect, and/or any 

damage to the Facilities caused by the defect, is such that repairs cannot be expeditiously carried 

out at the Site.  

 

27.6 If the repair, replacement or making good is of such a character that it may affect the 

efficiency of the Facilities or any part thereof, the EESL may give to the Implementing Partner a 

notice requiring that tests of the defective part of the Facilities shall be made by the Implementing 

Partner immediately upon completion of such remedial work, whereupon the Implementing 

Partner shall carry out such tests.  

 

If such part fails the tests, the Implementing Partner shall carry out further repair, replacement or 

making good (as the case may be) until that part of the Facilities passes such tests. The tests in 

character shall in any case be not less than what has already been agreed by the EESL and the 

Implementing Partner for the original equipment/part of the Facilities.  
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27.7 If the Implementing Partner fails to commence the work necessary to remedy such defect or 

any damage to the Facilities caused by such defect within a reasonable time (which shall in no 

event be considered to be less than fifteen (15) days), the EESL may, following notice to the 

Implementing Partner, proceed to do such work, and the reasonable costs incurred by the EESL in 

connection therewith shall be paid to the EESL by the Implementing Partner or may be deducted 

by the EESL from any monies due to the Implementing Partner or claimed under the Performance 

Security.  

 

27.8 If the Facilities or any part thereof cannot be used by reason of such defect and/or making 
good of such defect, the Defect Liability Period of the Facilities or such part, as the case may be, 

shall be extended by a period equal to the period during which the Facilities or such part cannot 
be used by the EESL because of any of the aforesaid reasons. Upon correction of the defects in the 

Facilities or any part thereof by repair/ replacement, such repair/replacement shall have the 

Defect Liability Period extended by a period of twelve (12) month from the time such 
replacement/ repair of the Facilities or any part thereof.  

 

27.9 Except as provided in GCC Clauses 27 and 33 (Loss of or Damage to Property / Accident or 
Injury to Workers/Indemnification), the Implementing Partner shall be under no liability whatsoever 
and howsoever arising, and whether under the Contract or at law, in respect of defects in the 
Facilities or any part thereof, the Plant and Equipment, design or engineering or work executed 
that appear after Completion of the Facilities or any part thereof,  except where such defects are the 
result of the gross negligence ,fraud, criminal or wilful action of the Implementing Partner. 

 
27.10 In addition, the Implementing Partner shall also provide an extended warranty for any such 

component of the Facilities and during the period of time as may be specified in the SCC. Such 

obligation shall be in addition to the defect liability specified under GCC Sub-Clause 27.2. 

 

28. Functional Guarantees 
 

28.1 The Implementing Partner guarantees that during the Guarantee Test, the Facilities and all parts 

thereof shall attain the Functional Guarantees specified in Appendix 8 (Functional Guarantees) to the 
Contract Agreement, subject to and upon the conditions therein specified. 

 

28.2 If, for reasons attributable to the Implementing Partner, the guaranteed level of the Functional 
Guarantees specified in Appendix 8 (Functional Guarantees) to the Contract Agreement are not met 

either in whole or in part, the Implementing Partner shall, within a mutually agreed time, at its 
cost and expense make such changes, modifications and/or additions to the Plant or any part 

thereof as may be necessary to meet such Guarantees. The Implementing Partner shall notify the 
EESL upon completion of the necessary changes, modifications and/or additions, and shall seek 

the EESL's consent to repeat the Guarantee Test. If the specified Functional Guarantees are not 
established even during the repeat of the Guarantee Test, the EESL may at its option, either  

 
(a) Reject the Equipment and recover the payments already made, or 

 
(b) Terminate the Contract pursuant to GCC Sub-Clause 42.2.2 and recover the payments 

already made, or 

 
(c) Accept the equipment after levy of liquidated damages in accordance with the provisions 



Page | 37 

specified in Appendix-8(Functional Guarantees) to the Contract Agreement. 

 

28.3 In case the EESL exercises its option to accept the equipment after levy of liquidated damages, 

the payment of liquidated damages under GCC Sub-Clause 28.2, up  to the limitation of liability 

specified in the Appendix-8 (Functional Guarantees) to the Contract Agreement, shall completely 

satisfy the Implementing Partner’s guarantees under GCC Sub-Clause 28.2, and the Implementing 

Partner shall have no further liability whatsoever to the EESL in respect thereof. Upon the 

payment of such liquidated damages by the Implementing Partner, the Project Manager shall issue 

the Operational Acceptance Certificate for the Facilities or any part thereof in respect of which the 

liquidated damages have been so paid. 

 

29. Patent Indemnity 
 

29.1 The Implementing Partner shall, subject to the EESL’s compliance with GCC Sub-Clause 29.2, 
indemnify and hold harmless the EESL and its employees and officers from and against any and all 
suits, actions or administrative proceedings, claims, demands, losses, damages, costs, and 
expenses of whatsoever nature, including attorney’s fees and expenses, which the EESL may suffer 
as a result of any infringement or alleged infringement of any patent, utility model, registered 
design, trademark, copyright or other intellectual property right registered or otherwise existing at 
the date of the Contract by reason of: (a) the installation of the Facilities by the Implementing 
Partner or the use of the Facilities in the country where the Site is located; and (b) the sale of the 
products produced by the Facilities in any country. 

 

Such indemnity shall not cover any use of the Facilities or any part thereof other than for the purpose 
indicated by or to be reasonably inferred from the Contract, any infringement resulting from the use 
of the Facilities or any part thereof, or any products produced thereby in association or 
combination with any other equipment, plant or material snot supplied by the Implementing 
Partner, pursuant to the Contract Agreement. 
 
29.2 If any proceedings are brought or any claim is made against the EESL arising out of the matters 
referred to in GCC Sub-Clause 29.1, the EESL shall promptly give the Implementing Partner a 
notice thereof, and the Implementing Partner may at its own expense and in the EESL’s name 
conduct such proceedings or claim and any negotiations for the settlement of any such proceedings 
or claim. 
 
If the Implementing Partner fails to notify the EESL within twenty-eight (28) days after receipt of 
such notice that it intends to conduct any such proceedings or claim, then the EESL shall be free to 
conduct the same on its own behalf. Unless the Implementing Partner has so failed to notify the 
EESL within the twenty-eight (28) day period, the EESL shall make no admission that may be 
prejudicial to the defense of any such proceedings or claim. 
 
The EESL shall, at the Implementing Partner’s request, afford all available assistance to the 
Implementing Partner in conducting such proceedings or claim, and shall be reimbursed by the 
Implementing Partner for all reasonable expenses incurred in so doing. 
 

29.3The EESL shall indemnify and hold harmless the Implementing Partner and its employees, 
officers and Sub Implementing Partners from and against any and all suits, actions or administrative 

proceedings, claims, demands, losses, damages, costs, and expenses of whatsoever nature, including 
attorney’s fees and expenses, which the Implementing Partner may suffer as a result of any 

infringement or alleged infringement of any patent, utility model, registered design, trademark, 
copyright or other intellectual property right registered or otherwise existing at the date of the 
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Contract arising out of or in connection with any design, data, drawing, specification, or other 

documents or materials provided or designed by or on behalf of the EESL. 
 

30. Limitation of Liability  
 
30.1 Except in cases of criminal negligence or wilful misconduct, 
 
(a) the Implementing Partner shall not be liable to the EESL, whether in contract, tort, or otherwise, 

for any indirect or consequential loss or damage, loss of use, loss of production, or loss of 
profits or 
interest costs, provided that this exclusion shall not apply to any obligation of the 
Implementing Partner to pay liquidated damages to the EESL and 

 
(b) the aggregate liability of the Implementing Partner to the EESL, whether under the Contract, 

in tort or otherwise, shall not exceed the total Contract Price, provided that this limitation 
shall not apply to any obligation of the Implementing Partner to indemnify the EESL with 
respect to patent infringement or as specified in SCC. 

 
 

G. Risk Distribution 

 
31. Transfer of Ownership 
 

31.1Ownership of the Plant and Equipment (including spare parts) procured in the country where 

the Site is located shall be transferred to the EESL when the Plant and Equipment are reached at 

site. 

 
31.2Ownership of the Implementing Partner’s Equipment used by the Implementing Partner and its 
Sub Implementing Partners in connection with the Contract shall remain with the Implementing 
Partner or its Sub Implementing Partners. 
 
31.3Ownership of any Plant and Equipment in excess of the requirements for the Facilities shall 

revert to the Implementing Partner upon Completion of the Facilities or at such earlier time when the 

EESL and the Implementing Partner agree that the Plant and Equipment in question are no longer 

required for the Facilities, provided quantity of any Plant and Equipment specifically stipulated in 

the Contract shall be the property of the EESL whether or not incorporated in the Facilities. 

 

31.4 Disposal of surplus material 
 

Ownership of any Plant and Equipment in excess of the requirements for the Facilities (i.e. surplus 

material) shall revert to the Contractor upon Completion of the Facilities and Guarantee Test or at 

such earlier time when the Employer and the Contractor agree that the Plant and Equipment in 

question are no longer required for the Facilities, provided quantity of any Plant and Equipment 

specifically stipulated in the Contract shall be the property of the Employer whether or not 

incorporated in the Facilities. The Contractor shall remove from the site such surplus material 

brought by him in pursuance of the Contract, subject to the Contractor producing the necessary 

clearance from the relevant authorities (Customs, Excise etc.), if required by law, in respect of re-

export or disposal of the surplus material locally. The liability for the payment of the applicable 

taxes/ duties, if any, on the surplus material so re-exported and/or disposed locally shall be that of 

the Contractor. 
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The Contractor shall also indemnify to keep the Employer harmless from any act of omission or 

negligence on the part of the Contractor in following the statutory requirements with regard to 

removal / disposal of surplus material. The Indemnity Bond shall be furnished by contractor as 

per proforma enclosed in Section-VII (Forms and Procedure) as Form No. 14. Further, in case the 

laws require the Employer to take prior permission of the relevant Authorities before handing 

over the surplus material to the Contractor, the same shall be obtained by the Contractor on behalf 

of the Employer. 

 

 

31.5 Notwithstanding the transfer of ownership of the Plant and Equipment, the responsibility for 

care and custody thereof together with the risk, of loss or damage thereto shall remain with the 

Implementing Partner pursuant to GCC Clause 32 (Care of Facilities) hereof until Completion of the 

Facilities or the part thereof in which such Plant and Equipment are incorporated. 

 

31.5 In case of two/three Contracts entered into between the EESL and the Implementing 

Partner as per GCC Sub-Clause 3.6 or where the EESL hands over his equipment to the 

Implementing Partner for executing the Contract, then the Implementing Partner shall at the 

time of taking delivery of the Equipment through Bill of Lading or other despatch documents 

furnish Trust Receipt for Plant, Equipment and Materials and also execute an Indemnity Bond 

in favour of the EESL in the form acceptable to EESL for keeping the equipment in safe custody 

and to utilise the same exclusively for the purpose of the said Contract. Proforma for the Trust 

Receipt and Indemnity bond. The EESL shall also issue a separate Authorisation Letter to the 

Implementing Partner to enable him to take physical delivery of plant, equipment and materials 

from the EESL. 

 

 

32 Care of Facilities 
 

32.1 The Implementing Partner shall be responsible for the care and custody of the Facilities or any 
part thereof until the date of Completion of the Facilities pursuant to GCC Clause 24 (Completion 
of the Facilities) or, where the Contract provides for Completion of the Facilities in parts, until the 
date of Completion of the relevant part, and shall make good at its own cost any loss or damage 
that may occur to the Facilities or the relevant part thereof from any cause whatsoever during 
such period. The Implementing Partner shall also be responsible for any loss or damage to the 
Facilities caused by the Implementing Partner or its Sub Implementing Partners in the course of 
any work carried out, pursuant to GCC Clause 27 (Defect Liability). Notwithstanding the foregoing, 
the Implementing Partner shall not be liable for any loss or damage to the Facilities or that part 
thereof caused by reason of any of the matters specified or referred to in paragraphs (a), (b) and (c) of 
GCC Sub-Clauses 32.2 and 38.1. 
 
32.2 If any loss or damage occurs to the Facilities or any part thereof or to the Implementing 
Partner’s temporary facilities by reason of  
 

(a) (insofar as they relate to the country where the Site is located) nuclear reaction, nuclear 
radiation, radioactive contamination, pressure wave caused by aircraft or other aerial 
objects, or any other occurrences that an experienced Implementing Partner could not 
reasonably foresee, or if reasonably foreseeable could not reasonably make provision for 
or insure against, insofar as such risks are not normally insurable on the insurance market 
and are mentioned in the general exclusions of the policy of insurance, including War Risks 
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and Political Risks, taken out under GCC Clause 34 (Insurance) hereof. 
 

(b) any use or occupation by the EESL or any third party (other than a Sub Implementing 
Partner) authorized by the EESL of any part of the Facilities.  
 

(c) any use of or reliance upon any design, data or specification provided or designated by or 
on behalf of the EESL, or any such matter for which the Implementing Partner has 
disclaimed responsibility herein, 

 
the EESL shall pay to the Implementing Partner all sums payable in respect of the Facilities 
executed, notwithstanding that the same be lost, destroyed or damaged, and will pay to the 
Implementing Partner the replacement value of all temporary facilities and all parts thereof lost, 
destroyed or damaged. If the EESL requests the Implementing Partner in writing to make good any 
loss or damage to the Facilities thereby occasioned, the Implementing Partner shall make good the 
same at the cost of the EESL in accordance with GCC Clause 39 (Change in the Facilities).  If the EESL 
does not request the Implementing Partner in writing to make good any loss or damage to the 
Facilities thereby occasioned, the EESL shall either request a change in accordance with GCC 
Clause 39 (Change in the Facilities),excluding the performance of that part of the Facilities thereby 
lost, destroyed or damaged, or, where the loss or damage affects a substantial part of the Facilities, 
the EESL shall terminate the Contract pursuant to GCC Sub-Clause 42.1 (Termination for EESL’s 
Convenience) hereof, except that the Implementing Partner shall have no entitlement to profit under 
paragraph (e) of GCC Sub-Clause 42.1.3 in respect of any unexecuted Facilities as at the date of 
termination. 
 
32.3 The Implementing Partner shall be liable for any loss of or damage to any Implementing Partner’s 
Equipment, or any other property of the Implementing Partner used or intended to be used for 
purposes of the Facilities, except (i) as mentioned in GCC Sub-Clause 32.2 (with respect to the 
Implementing Partner’s temporary facilities), and (ii) where such loss or damage arises by reason 
of any of the matters specified in GCC Sub-Clauses 32.2(b) and (c) and 38.1. 
 
32.3 With respect to any loss or damage caused to the Facilities or any part thereof or to the 
Implementing Partner’s Equipment by reason of any of the matters specified in GCC Sub-Clause 
38.1, the provisions of GCC Sub-Clause38.3 shall apply. 

 

33 Loss of or Damage to Property; Accident or Injury to workers; Indemnification 
 

33.1 Subject to GCC Sub - Clause 33.3, the Implementing Partner shall indemnify and hold 
harmless the EESL and its employees and officers from and against any and all suits, actions or 
administrative proceedings, claims, demands, losses, damages, costs, and expenses of whatsoever 
nature, including attorney’s fees and expenses, in respect of the death or injury of any person or loss of 
or damage to any property (other than the Facilities whether accepted or not), arising in 
connection with the supply and installation of the Facilities and by reason of the negligence of the 
Implementing Partner or its Sub Implementing Partners, or their employees, officers or agents, 
except any injury, death or property damage caused by the negligence of the EESL, its 
Implementing Partners, employees, officers or agents. 

 

33.2 If any proceedings are brought or any claim is made against the EESL that might subject the 
Implementing Partner to liability under GCC Sub-Clause33.1, the EESL shall promptly give the 
Implementing Partner a notice thereof and the Implementing Partner may at its own expense and 
in the EESL’s name conduct such proceedings or claim and any negotiations for the settlement of 
any such proceedings or claim. 
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If the Implementing Partner fails to notify the EESL within twenty-eight (28) days after receipt of 
such notice that it intends to conduct any such proceedings or claim, then the EESL shall be free to 
conduct the same on its own behalf. Unless the Implementing Partner has so failed to notify the 
EESL within the twenty-eight (28) day period, the EESL shall make no admission that may be 
prejudicial to the defense of any such proceedings or claim. 
 
The EESL shall, at the Implementing Partner’s request, afford all available assistance to the 
Implementing Partner in conducting such proceedings or claim, and shall be reimbursed by the 
Implementing Partner for all reasonable expenses incurred in so doing. 
 
33.3 The EESL shall indemnify and hold harmless the Implementing Partner and its employees, 
officers and Sub Implementing Partners from any liability for loss of or damage to property of the 
EESL, other than the Facilities not yet taken over, that is caused by fire, explosion or any other 
perils, in excess of the amount recoverable from insurances procured under GCC Clause 34 
(Insurances), provided that such fire, explosion or other perils were not caused by any act or 
failure of the Implementing Partner. 
 
33.4 The party entitled to the benefit of an indemnity under this GCC Clause33 shall take all 
reasonable measures to mitigate any loss or damage which has occurred. If the party fails to take 
such measures, the other party’s liabilities shall be correspondingly reduced. 

 
34 Insurance 
 

34.1 To the extent specified in Appendix 3 (Insurance Requirements) to the Contract Agreement, 
the Implementing Partner shall at its expense take out and maintain in effect, or cause to be taken 
out and maintained in effect, during the performance of the Contract, the insurances set forth 
below inthe sums and with the deductibles and other conditions specified in the said Appendix. 
The identity of the insurers and the form of the policies shall be subject to the approval of the 
EESL, who should not 
Unreasonably withhold such approval. 

 

(a) Cargo Insurance During Transport 

Covering loss or damage occurring while in transit from the Implementing Partner’s  or  Sub 
Implementing Partner’s  works or stores until arrival at the Site, to the Plant and Equipment 
(including spare parts therefor)and to the Implementing Partner’s Equipment. 
 

(b) Installation All Risks Insurance 
Covering physical loss or damage to the Facilities at the Site, occurring prior to Completion of the 

Facilities, with an extended maintenance coverage for the Implementing Partner’s liability in 

respect of any loss or damage occurring during the Defect Liability Period while the Implementing 

Partner is on the Site for the purpose of performing its obligations during the Defect Liability 

Period. 

 
  (c )Third Party Liability Insurance  
Covering bodily injury or death suffered by third parties (including the EESL’s personnel) and loss 

of or damage to property occurring in connection with the supply and installation of the Facilities.  

 

(d) Automobile Liability Insurance  
Covering use of all vehicles used by the Implementing Partner or its Sub Implementing Partners 

(whether or not owned by them) in connection with the execution of the Contract.  
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  (e) Workers’ Compensation  
In accordance with the statutory requirements applicable in any country where the Contract or 

any part thereof is executed.  

 

 (f) EESL’s Liability  
In accordance with the statutory requirements applicable in any country where the Contract or 

any part thereof is executed.  

 
(g) Other Insurances  
Such other insurances as may be specifically agreed upon by the parties hereto as listed in the said 

Appendix 3.  

 
34.2 The EESL shall be named as co-insured under all insurance policies taken out by the 

Implementing Partner pursuant to GCC Sub-Clause 34.1, except for the Third Party Liability, 
Workers’ Compensation and EESL’s Liability Insurances, and the Implementing Partner’s Sub 
Implementing Partners shall be named as co-insured’s under all insurance policies taken out by 

the Implementing Partner pursuant to GCC Sub-Clause 34.1 except for the Cargo Insurance During 
Transport, Workers’ Compensation and EESL’s Liability Insurances. All insurers’ rights of 
subrogation against such co-insured’s for losses or claims arising out of the performance of the 

Contract shall be waived under such policies.  
 

34.3 The Implementing Partner shall, in accordance with the provisions of Appendix 3 (Insurance 

Requirements) to the Contract Agreement, deliver to the EESL certificates of insurance (or copies 

of the insurance policies) as evidence that the required policies are in full force and effect. The 

certificates shall provide that no less than twenty-one (21) days’ notice shall be given to the EESL 

by insurers prior to cancellation or material modification of a policy.  
 

34.4 The Implementing Partner shall ensure that, where applicable, its Sub Implementing 

Partner(s) shall take out and maintain in effect adequate insurance policies for their personnel 

and vehicles and for work executed by them under the Contract, unless such Sub Implementing 

Partners are covered by the policies taken out by the Implementing Partner.  

 

34.5 The EESL shall at its expense take out and maintain in effect during the performance of the 

Contract those insurances specified in Appendix 3 (Insurance Requirements) to the Contract 

Agreement.  

 

34.6 If the Implementing Partner fails to take out and/or maintain in effect the insurances referred 
to in GCC Sub-Clause 34.1, the EESL may take out and maintain in effect any such insurances and 
may from time to time deduct from any amount due the Implementing Partner under the Contract 
any premium that the EESL shall have paid to the insurer, or may otherwise recover such amount 
as a debt due from the Implementing Partner. If the EESL fails to take out and/or maintain in effect 
the insurances referred to in GCC 34.5, the Implementing Partner may take out and maintain in 
effect any such insurances and may from time to time deduct from any amount due the EESL 
under the Contract any premium that the Implementing Partner shall have paid to the insurer, or 
may otherwise recover such amount as a debt due from the EESL. If the Implementing Partner fails 
to or is unable to take out and maintain in effect any such insurances, the Implementing Partner 
shall nevertheless have no liability or responsibility towards the EESL, and the Implementing 
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Partner shall have full recourse against the EESL for any and all liabilities of the EESL herein.  
 

34.7 Unless otherwise provided in the Contract, the Implementing Partner shall prepare and 

conduct all and any claims made under the policies effected by it pursuant to this GCC Clause 34, 

and all monies payable by any insurers shall be paid to the Implementing Partner as per the 

procedure outlined in GCC Sub- Clause 34.8 below. The EESL shall give to the Implementing 

Partner all such reasonable assistance as may be required by the Implementing Partner. With 

respect to insurance claims in which the EESL’s interest is involved, the Implementing Partner 

shall not give any release or make any compromise with the insurer without the prior written 

consent of the EESL. With respect to insurance claims in which the Implementing Partner’s 

interest is involved, the EESL shall not give any release or make any compromise with the insurer 

without the prior written consent of the Implementing Partner.  

 

34.8 (i) wherever total damages/loss of equipment/material, would occur, the Implementing 

Partner will be entitled to payment of all payments received from the underwriters except the 

following amounts:  

 

(a) The amount paid to the Implementing Partner under the Contract in respect of 

equipment/material damaged/lost (excluding the pro-rata initial advance) but including 

the entire amount of escalation, if any, already paid to the Con-tractor.  

 

(b) Custom Duties and other taxes and duties which have already been paid by the EESL.  

In the event the claim money settled, is less than the total of the amount in a & b above, then 

the entire claim money settled will be retained by the EESL and the Implementing Partner will 

forth-with pay the EESL the short fall amount between the claim money and the total of 

amounts as per a & b mentioned above. 

Subsequent payments, if any, due under the Contract shall be regulated by the relevant terms 

of payment. 

 

(II) In case of damage to any equipment/material during any stage, the Implementing Partner 
upon rectification of the damaged equipment to the satisfaction of the EESL shall be paid to the 
extent of full claims settled by the underwriters. 

 

 

 

35 Unforeseen Conditions  
 

35.1 If, during the execution of the Contract, the Implementing Partner shall encounter on the Site 
any physical conditions (other than climatic conditions) or artificial obstructions that could not 
have been reasonably foreseen prior to the date of the Contract Agreement by  an experienced 
Implementing Partner on the basis of reasonable examination of the data relating to the 
Facilities(including any data as to boring tests) provided by the EESL, and on the basis of 
information that it could have obtained from a visual inspection of the Site (if access thereto was 
available) or other data readily available to it relating to the Facilities, and if the Implementing 
Partner determines that it will in consequence of such conditions or obstructions incur additional 
cost and expense or require additional time to perform its obligations under the Contract that 
would not have been required if such physical conditions or artificial obstructions had not been 
encountered, the Implementing Partner shall promptly, and before performing additional work or 
using additional Plant and Equipment or Implementing Partner’s Equipment, notify the Project 
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Manager in writing of 
 

a) the physical conditions or artificial obstructions on the Site that could not have been 
reasonably foreseen. 
 

b) the additional work and/or Plant and Equipment and/or Implementing Partner’s 
Equipment required, including the steps which the Implementing Partner will or proposes 
to take to overcome such conditions or obstructions. 

 
c) the extent of the anticipated delay. 

 

d) the additional cost and expense that the Implementing Partner is likely to incur. 
 

On receiving any notice from the Implementing Partner under this GCC Sub-Clause35.1, the 
Project Manager shall promptly consult with the EESL and Implementing Partner and decide upon 
the actions to be taken to overcome the physical conditions or artificial obstructions encountered. 
Following such consultations, the Project Manager shall instruct the Implementing Partner, with a 
copy to the EESL, of the actions to be taken. 
 

35.2 Any reasonable additional cost and expense incurred by the Implementing Partner in 
following the instructions from the Project Manager to overcome such physical conditions or 
artificial obstructions referred to in GCC Sub-Clause 35.1 shall be paid by the EESL to the 
Implementing Partner as an addition to the Contract Price. 
 
35.3 If the Implementing Partner is delayed or impeded in the performance of the Contract because 
of any such physical conditions or artificial obstructions referred to in GCC Sub-Clause 35.1, the 
Time for Completion shall be extended in accordance with GCC Clause 40 (Extension of Time for 
Completion). 
 
 
36 Change in Laws and Regulations 
 
36.1 If, after the date seven (7) days prior to the date of Bid submission, in the country where the 
Site is located, any law, regulation, ordinance, order or by-law having the force of law is enacted, 
promulgated, abrogated or changed (which shall be deemed to include any change in interpretation 
or application by the competent authorities) that subsequently affects the costs and expenses of the 
Implementing Partner and/or the Time for Completion, the Contract Price shall be correspondingly 
increased or decreased, and/or the Time for Completion shall be reasonably adjusted to the extent 
that the Implementing Partner has thereby been affected in the performance of any of its 
obligations under the Contract. However, these adjustments would be restricted to direct 
transactions between the EESL and the Implementing Partner/Assignee of Foreign Implementing 
Partner (if applicable). These adjustment shall not be applicable on procurement of raw materials, 
intermediary components etc. by the Implementing Partner/Assignee of Foreign Implementing 
Partner and shall also not be applicable on bought out items despatched directly from sub-vendor 
works to site. Further, no adjustment of the Contract Price and/or payment or reimbursement of 
taxes, duties or levies shall be made on account of variation in or withdrawal of Deemed Export 
benefits. Notwithstanding the foregoing, such additional or reduced costs shall not be separately 
paid or credited if the same has already been accounted for in the price adjustment provisions 
where applicable, in accordance with the Appendix 2 to the Contract Agreement. 

 

37 Force Majure 
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37.1 “Force Majeure” shall mean any event beyond the reasonable control of the EESL or of the 
Implementing Partner, as the case may be, and which is unavoidable notwithstanding the 
reasonable care of the party affected. 
 
37.2 If either party is prevented, hindered or delayed from or in performing any of its obligations 
under the Contract by an event of Force Majeure, then it shall notify the other in writing of the 
occurrence of such event and the circumstances thereof within fourteen (14) days after the 
occurrence of such event. 
 
37.3 The party who has given such notice shall be excused from the performance or punctual 
performance of its obligations under the Contract for so long as the relevant event of Force Majeure 
continues and to the extent that such party’s performance is prevented, hindered or delayed. The 
Time for Completion shall be extended in accordance with GCC Clause 40 (Extension of Time for 
Completion). 
 
37.4 The party or parties affected by the event of Force Majeure shall use reasonable efforts to 
mitigate the effect thereof upon its or their performance of the Contract and to fulfill its or their 
obligations under the Contract, but without prejudice to either party’s right to terminate the 
Contract under GCC Sub-Clauses 37.6 and 38.5. 
 
37.5 No delay or non performance by either party hereto caused by the occurrence of any event 
of Force Majeure shall 

a) constitute a default or breach of the Contract 

 

b)   (subject to GCC Sub-Clauses 32.2, 38.3 and 38.4) give rise to any claim for damages or 

additional cost or expense occasioned thereby  

 

If and to the extent that such delay or non performance is caused by the occurrence of an event of 
Force Majeure. 

 

37.6 If the performance of the Contract is substantially prevented, hindered or delayed for a single 
period of more than sixty (60) days or an aggregate period of more than one hundred and twenty 
(120) days on account of one or more events of Force Majeure during the currency of the Contract, 
the parties will attempt to develop a mutually satisfactory solution, failing which the dispute shall 
be resolved in accordance with GCC Clause 6. 
 
37.7 Notwithstanding GCC Sub-Clause 37.5, Force Majeure shall not apply to any obligation of the 
EESL to make payments to the Implementing Partner herein. 
 
 
38 War Risks 

 
38.1 “War Risks” shall mean any of the following events occurring or existing in or near the 
country (or countries) where the Site is located: 
 

a) war, hostilities or warlike operations (whether a state of war is declared or not), invasion, 
act of foreign enemy and civil war  
 

b) rebellion, revolution, insurrection, mutiny, usurpation of civil or military government, 
conspiracy, riot, civil commotion and terrorist acts, and 
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c) any explosion or impact of any mine, bomb, shell, grenade or other projectile, missile, 

munitions or explosive of war. 
 
38.2 Notwithstanding anything contained in the Contract, the Implementing Partner shall have no 

liability whatsoever for or with respect to 

a) destruction of or damage to Facilities, Plant & Equipment, or any part thereof 

 

b) destruction of or damage to property of the EESL or any third party 

 

c) injury or loss of life 

 
if such destruction, damage, injury or loss of life is caused by any War Risks, and the EESL shall 

indemnify and hold the Implementing Partner harmless from and against any and all claims, 

liabilities, actions, lawsuits, damages, costs, charges or expenses arising in consequence of or in 

connection with the same. 

 
38.3 If the Facilities or any Plant and Equipment or Implementing Partner’s Equipment or any 

other property of the Implementing Partner used or intended to be used for the purposes of the 

Facilities shall sustain destruction or damage by reason of any War Risks, the EESL shall pay the 

Implementing Partner for  

 

a) any part of the Facilities or the Plant and Equipment so destroyed or damaged (to the 

extent not already paid for by the EESL)  

b) replacing or making good any Implementing Partner’s Equipment or other property of the 

Implementing Partner so destroyed or damaged so far as may be required by the EESL, 

and as may be necessary for completion of the Facilities,  

c) replacing or making good any such destruction or damage to the Facilities or the Plant and 

Equipment or any part thereof.  

If the EESL does not require the Implementing Partner to replace or make good any such 
destruction or damage to the Facilities, the EESL shall either request a change in accordance 
with GCC Clause 39 (Change in the Facilities), excluding the performance of that part of the 
Facilities thereby destroyed or damaged or, where the loss, destruction or damage affects a 
substantial part of the Facilities, shall terminate the Contract, pursuant to GCC Sub-Clause 42.1 

(Termination for EESL’s Convenience). 
 

38.4 Notwithstanding anything contained in the Contract, the EESL shall pay the Implementing 

Partner for any increased costs or incidentals to the execution of the Contract that are in any way 

attributable to, consequent on, resulting from, or in any way connected with any War Risks, 

provided that the Implementing Partner shall as soon as practicable notify the EESL in writing of 

any such increased cost. 

 

38.5 If during the performance of the Contract any War Risks shall occur that financially or 

otherwise materially affect the execution of the Contract by the Implementing Partner, the 

Implementing Partner shall use its reasonable efforts to execute the Contract with due and proper 

consideration given to the safety of its and its Sub Implementing Partners’ personnel engaged in 
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the work on the Facilities, provided, however, that if the execution of the work on the Facilities 

becomes impossible or is substantially prevented for a single period of more than sixty (60) days 

or an aggregate period of more than one hundred and twenty (120) days on account of any War 

Risks, the parties will attempt to develop a mutually satisfactory solution, failing which the dispute 

will be resolved in accordance with GCC Clause 6.  

 

38.6 In the event of termination pursuant to GCC Sub-Clauses 38.3, the rights and obligations of 

the EESL and the Implementing Partner shall be specified in GCC Sub-Clauses 42.1.2 and 42.1.3, 

except that the Implementing Partner shall have no entitlement to profit under paragraph (e) of 

GCC Sub-Clause 42.1.3 in respect of any unexecuted Facilities as of the date of termination.  

 

H. Change in Contract Element 

 
39.1 Changes in the Facilities  
 
39.1.1 The EESL shall have the right to propose, and subsequently require, that the Project 
Manager order the Implementing Partner from time to time during the performance of the Contract 
to make any change, modification, addition or deletion to, in or from the Facilities (hereinafter 
called “Change”), provided that such Change falls within the general scope of the Facilities and does 
not constitute unrelated work and that it is technically practicable, taking into account both the 
state of advancement of the Facilities and the technical compatibility of the Change envisaged with 
the nature of the Facilities as specified in the Contract . 
 
39.1.2 The Implementing Partner may from time to time during its performance of the Contract 
propose to the EESL (with a copy to the Project Manager) any Change that the Implementing 
Partner considers necessary or desirable to improve the quality, efficiency or safety of the Facilities. 
The EESL may at its discretion approve or reject any Change proposed by the Implementing 
Partner. 

 
39.1.3 Notwithstanding GCC Sub-Clauses 39.1.1 and 39.1.2, no change made necessary because of 
any default of the Implementing Partner in the performance of its obligations under the Contract 
shall be deemed to be a Change, and such change shall not result in any adjustment of the Contract 
Price or the Time for Completion. 
 
39.1.4 The procedure on how to proceed with and execute Changes is specified in GCC Sub-
Clauses 39.2 and 39.3. 
 
39.2 Changes Originating from EESL 
If the EESL proposes a Change pursuant to GCC Sub-Clause 39.1.1, it shall send to the 
Implementing Partner a “Request for Change Proposal,” requiring the Implementing Partner to 
prepare and furnish to the Project Manager as soon as reasonably practicable a “Change 
Proposal,” which shall include the following: 
 

a) brief description of the Change 
b) effect on the Time for Completion 
c) estimated cost of the Change 
d) effect on Functional Guarantees (if any) 
e) effect on any other provisions of the Contract. 

 
39.2.2 The pricing of any Change shall, as far as practicable, be calculated in accordance with the 
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rates and prices included in the Contract. If the rates and prices of any change are not available in 
the Contract, the parties thereto shall agree on specific rates for the valuation of the Change. 

 
39.2.3 If before or during the preparation of the Change Proposal it becomes apparent that the 

aggregate effect of compliance therewith and with all other Change Orders that have already 
become binding upon the Implementing Partner under this GCC Clause 39 would be to increase or 
decrease the Contract Price as originally set forth in Article 2 (Contract Price) of the Contract 
Agreement by more than fifteen (15) percent, the Implementing Partner may give a written notice 

of objection thereto prior to furnishing the Change Proposal as aforesaid. If the EESL accepts the 
Implementing Partner’s objection, the EESL and the Implementing Partner shall agree on specific 
rates for valuation of the change.  

 
39.2.4 Upon receipt of the Change Proposal, the EESL and the Implementing Partner shall mutually 

agree upon all matters therein contained including agreement on rates if such rates are not 

available in the Contract or if the limit of 15% set forth in Clause 39.2.3 has been exceeded. Within 

fourteen (14) days after such agreement, the EESL shall, if it intends to proceed with the Change, 

issue the Implementing Partner with a Change Order.  

 

If the EESL is unable to reach a decision within fourteen (14) days, it shall notify the Implementing 

Partner with details of when the Implementing Partner can expect a decision. 

 

If the EESL decides not to proceed with the Change for whatever reason, it shall, within the said 

period of fourteen (14) days, notify the Implementing Partner accordingly. 

 

39.2.5 If the EESL and the Implementing Partner cannot reach agreement on the price for the 

Change, an equitable adjustment to the Time for Completion, or any other matters identified in the 

Change Proposal, the EESL may nevertheless instruct the Implementing Partner to proceed with 

the Change by issue of a “Pending Agreement Change Order.”  

 

Upon receipt of a Pending Agreement Change Order, the Implementing Partner shall immediately 
proceed with effecting the Changes covered by such Order. The parties shall thereafter attempt to 
reach agreement on the outstanding issues under the Change Proposal. 
 

39.3 Changes Originating from Implementing Partner 
 

39.3.1 If the Implementing Partner proposes a Change pursuant to GCC Sub-Clause 39.1.2, the 

Implementing Partner shall submit to the Project Manager a written “Application for Change 

Proposal,” giving reasons for the proposed Change and including the information specified in GCC 

Sub-Clause 39.2.1.  

 

Upon receipt of the Application for Change Proposal, the parties shall follow the procedures 

outlined in GCC Sub-Clauses 39.2.4 and 39.2.5 

 
40. Extension of Time for Completion 

 
40.1 The Time(s) for Completion specified in the SCC shall be extended if the Implementing Partner 
is delayed or impeded in the performance of any of its obligations under the Contract by reason 
of any of the following: 
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a) any Change in the Facilities as provided in GCC Clause 39 (Change in the Facilities) 
 

b) any occurrence of Force Majeure as provided in GCC Clause 37 (Force Majeure), unforeseen 
conditions as provided in GCC Clause 35 (Unforeseen Conditions), or other occurrence of any 
of the matters specified or referred to in paragraphs (a), (b) and (c) of GCC Sub-Clause 32.2  

c) any suspension order given by the EESL under GCC Clause 41 (Suspension) hereof or 
reduction in the rate of progress pursuant to GCC Sub-Clause 41.2 or 
 

d) any changes in laws and regulations as provided in GCC Clause 36 (Change in Laws and 
Regulations) or 
 

e) any default or breach of the Contract by the EESL, specifically including failure to supply 
the items listed in Appendix 6 (Scope of Works and Supply by the EESL) to the Contract 
Agreement, or any activity, act or omission of any other Implementing Partners employed 
by the EESL or 
 

f) any other matter specifically mentioned in the Contract; 
 
by such period as shall be fair and reasonable in all the circumstances and as shall fairly reflect 

the delay or impediment sustained by the Implementing Partner. 

 

40.2 Except where otherwise specifically provided in the Contract, the Implementing Partner 

shall submit to the Project Manager a notice of a claim for an extension of the Time for 

Completion, together with particulars of the event or circumstance justifying such extension as 

soon as reasonably practicable after the commencement of such event or circumstance. As soon 

as reasonably practicable after receipt of such notice and supporting particulars of the claim, the 

EESL and the Implementing Partner shall agree upon the period of such extension. In the event 

that the Implementing Partner does not accept the EESL’s estimate of a fair and reasonable time 

extension, the Implementing Partner shall be entitled to refer the matter to the Adjudicator, 

pursuant to GCC Sub-Clause 6.1 (Adjudicator).  

 

40.3 The Implementing Partner shall at all times use its reasonable efforts to minimize any delay 

in the performance of its obligations under the Contract.  

 

41 Suspension 
 

41.1 The EESL/ Project Manager may, by notice to the Implementing Partner, order the 
Implementing Partner to suspend performance of any or all of its obligations under the Contract.  
Such notice shall specify the obligation of which performance is to be suspended, the effective 
date of the suspension and the reasons therefore. The Implementing Partner  shall there upon 
suspend performance of such obligation (except those obligations necessary for the care or 
preservation of the Facilities) until ordered in writing to resume such performance by the Project 
Manager/ EESL. 
 
If, by virtue of a suspension order given by the Project Manager/EESL other than by reason of the 
Implementing Partner’s default or breach of the Contract, the Implementing Partner’s performance 
of any of its obligations is suspended for an aggregate period of more than ninety (90) days, then at 
any time thereafter and provided that at that time such performance is still suspended, the 
Implementing Partner may give a notice to the Project Manager requiring that the EESL shall, within 
twenty-eight (28) days of receipt of the notice, order the resumption of such performance or 
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request and subsequently order a change in accordance with GCC Clause 39 (Change in the 
Facilities), excluding the performance of the suspended obligations from the Contract. 
 
If the EESL fails to do so within such period, the Implementing Partner may, by a further notice to 
the Project Manager, elect to treat the suspension, where it affects a part only of the Facilities, as a 
deletion of such part in accordance with GCC Clause 39 (Change in the Facilities) or, where it 
affects the whole of the Facilities, as termination of the Contract under GCC Sub-Clause 42.1 
(Termination for EESL’s Convenience). 

 
41.2 If  

a) the EESL has failed to pay the Implementing Partner any sum due under the Contract 
within the specified period, has failed to approve any invoice or supporting documents 
without just cause pursuant to Appendix 1 (Terms and Procedures of Payment) to the 
Contract Agreement, or commits a substantial breach of the Contract, the Implementing 
Partner may give a notice to the EESL that requires payment of such sum, requires approval 
of such invoice or supporting documents, or specifies the breach and requires the EESL to 
remedy the same, as the case may be.  If the EESL fails to pay such sum, fails to approve 
such invoice or supporting documents or give its reasons for withholding such approval, or 
fails to remedy the breach or take steps to remedy the breach within fourteen (14) days 
after receipt of the Implementing Partner’s notice or 
 

b) the Implementing Partner is unable to carry out any of its obligations under the Contract 

for any reason attributable to the EESL, including but not limited to the EESL’s failure to 

provide possession of or access to the Site or other areas in accordance with GCC Sub-

Clause 10.2, or failure to obtain any governmental permit necessary for the execution 

and/or completion of the Facilities; then the Implementing Partner may by fourteen (14) 

days’ notice to the EESL suspend performance of all or any of its obligations under the 

Contract, or reduce the rate of progress. 

 
41.3 If the Implementing Partner’s performance of its obligations is suspended or the rate of 

progress is reduced pursuant to this GCC Clause 41, then the Time for Completion shall be 

extended in accordance with GCC Sub-Clause 40.1, and any and all additional costs or expenses 

incurred by the Implementing Partner as a result of such suspension or reduction shall be paid by 

the EESL to the Implementing Partner in addition to the Contract Price, except in the case of 

suspension order or reduction in the rate of progress by reason of the Implementing Partner’s 

default or breach of the Contract.  

 

41.4 During the period of suspension, the Implementing Partner shall not remove from the Site 

any Plant and Equipment, any part of the Facilities or any Implementing Partner’s Equipment, 

without the prior written consent of the EESL.  

 

42 Termination 
 
42.1 Termination for EESL’s Convenience 
 
42.1.1 The EESL may at any time terminate the Contract for any reason by giving the 

Implementing Partner a notice of termination that refers to this GCC Sub-Clause 42.1.  

 
42.1.2 Upon receipt of the notice of termination under GCC Sub-Clause 42.1.1, the Implementing 
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Partner shall either immediately or upon the date specified in the notice of termination  

 

(a) cease all further work, except for such work as the EESL may specify in the notice of 

termination for the sole purpose of protecting that part of the Facilities already executed, 

or any work required to leave the Site in a clean and safe condition  

 

(b) terminate all subcontracts, except those to be assigned to the EESL pursuant to paragraph 

(d)(ii) below  

 

(c) remove all Implementing Partner’s Equipment from the Site, repatriate the Implementing 

Partner’s and its Sub Implementing Partners’ personnel from the Site, remove from the 

Site any wreckage, rubbish and debris of any kind, and leave the whole of the Site in a 

clean and safe condition. 

 

(d) In addition, the Implementing Partner, subject to the payment specified in GCC Sub-Clause 

42.1.3, shall  

 

(i) Deliver to the EESL the parts of the Facilities executed by the Implementing Partner up to 

the date of termination  

 

(ii) to the extent legally possible, assign to the EESL all right, title and benefit of the 

Implementing Partner to the Facilities and to the Plant and Equipment as at the date of 

termination, and, as may be required by the EESL, in any subcontracts concluded between 

the Implementing Partner and its Sub Implementing Partners 

 

(iii) deliver to the EESL all non-proprietary drawings, specifications and other documents 

prepared by the Implementing Partner or its Sub Implementing Partners as at the date of 

termination in connection with the Facilities.  

 

42.1.3 In the event of termination of the Contract under GCC Sub-Clause 42.1.1, the EESL shall pay 

to the Implementing Partner the following amounts:  

 

(a) the Contract Price, properly attributable to the parts of the Facilities executed by the 

Implementing Partner as of the date of termination  

(b) the costs reasonably incurred by the Implementing Partner in the removal of the 

Implementing Partner’s Equipment from the Site and in the repatriation of the 

Implementing Partner’s and its Sub Implementing Partners’ personnel. 

 

(c) any amounts to be paid by the Implementing Partner to its Sub Implementing Partners in 

connection with the termination of any subcontracts, including any cancellation charges. 

 

(d) costs incurred by the Implementing Partner in protecting the Facilities and leaving the Site 

in a clean and safe condition pursuant to paragraph (a) of GCC Sub-Clause 42.1.2  

 

(e) the cost of satisfying all other obligations, commitments and claims that the Implementing 
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Partner may in good faith have undertaken with third parties in connection with the 

Contract and that are not covered by paragraphs (a) through (d) above.  

 

 42.2 Termination for Contractor or Implementing Partner’s Default  
 

42.2.1 The EESL, without prejudice to any other rights or remedies it may possess, may terminate 

the Contract forthwith in the following circumstances by giving a notice of termination and its 

reasons therefor to the Implementing Partner, referring to this GCC Sub-Clause 42.2:  

 

(a) if the Implementing Partner becomes bankrupt or insolvent, has a receiving order issued 

against it, compounds with its creditors, or, if the Implementing Partner is a corporation, a 

resolution is passed or order is made for its winding up (other than a voluntary liquidation 

for the purposes of amalgamation or reconstruction), a receiver is appointed over any part 

of its undertaking or assets, or if the Implementing Partner takes or suffers any other 

analogous action in consequence of debt. 

 

 

(b) if the Implementing Partner assigns or transfers the Contract or any right or interest 

therein in violation of the provision of GCC Clause 43 (Assignment).  

 

(c) if the Implementing Partner, in the judgement of the EESL has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract.  

 

      For the purpose of this Sub-Clause:  
 

"corrupt practice" means the offering, giving, receiving or soliciting of any thing of value to 

influence  the action of a public official in the procurement process or in contract execution.  

 

"fraudulent practice" means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the EESL and includes collusive 

practice among Bidders (prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the EESL of the benefits of free and open 

competition.  
 

42.2.2 If the Implementing Partner 
 
(a) has abandoned or repudiated the Contract  

 
(b)  has without valid reason failed to commence work on the Facilities promptly or has 

suspended (other than pursuant to GCC Sub-Clause 41.2) the progress of Contract 
performance for more than twenty-eight (28) days after receiving a written instruction 
from the EESL to proceed 

 
(c) persistently fails to execute the Contract in accordance with the Contract or persistently 

neglects to carry out its obligations under the Contract without just cause  
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(d) refuses or is unable to provide sufficient materials, services or labor to execute and 

complete the Facilities in the manner specified in the program furnished under GCC Clause 

18 (Program of Performance) at rates of progress that give reasonable assurance to the 

EESL that the Implementing Partner can attain Completion of the Facilities by the Time for 

Completion as extended  
 

then the EESL may, without prejudice to any other rights it may possess under the Contract, give a 
notice to the Implementing Partner stating the nature of the default and requiring the 

Implementing Partner to remedy the same. If the Implementing Partner fails to remedy or to take 
steps to remedy the same within fourteen (14) days of its receipt of such notice, then the EESL 

may terminate the Contract forthwith by giving a notice of termination to the Implementing 
Partner that refers to this GCC Sub-Clause 42.2. 

 

42.2.3 Upon receipt of the notice of termination under GCC Sub-Clauses 42.2.1 or 42.2.2, the 

Implementing Partner shall, either immediately or upon such date as is specified in the notice of 

termination,  

 

cease all further work, except for such work as the EESL may specify in the notice of termination 

for the sole purpose of protecting that part of the Facilities already executed, or any work required 

to leave the Site in a clean and safe condition 

 

(a) terminate all subcontracts, except those to be assigned to the EESL pursuant to paragraph 

(d) below  

(b) deliver to the EESL the parts of the Facilities executed by the Implementing Partner up to 

the date of termination.  

(c) to the extent legally possible, assign to the EESL all right, title and benefit of the 

Implementing Partner to the Works. and to the Plant and Equipment as at the date of 

termination, and, as may be required by the EESL, in any subcontracts concluded between 

the Implementing Partner and its Sub Implementing Partners.  

(d) deliver to the EESL all drawings, specifications and other documents prepared by the 

Implementing Partner or its Sub Implementing Partners as at the date of termination in 

connection with the Facilities.  

 

42.2.4 The EESL may enter upon the Site, expel the Implementing Partner, and complete the 
Facilities itself or by employing any third party. The EESL may, to the exclusion of any right of the 
Implementing Partner over the same, take over and use with the payment of a fair rental rate to 
the Implementing Partner, with all the maintenance costs to the account of the EESL and with an 
indemnification by the EESL for all liability including damage or injury to persons arising out of 

the EESL’s use of such equipment, any Implementing Partner’s Equipment owned by the 
Implementing Partner and on the Site in connection with the Facilities for such reasonable period 
as the EESL considers expedient for the supply and installation of the Facilities.  
 

Upon completion of the Facilities or at such earlier date as the EESL thinks appropriate, the EESL 

shall give notice to the Implementing Partner that such Implementing Partner’s Equipment will be 

returned to the Implementing Partner at or near the Site and shall return such Implementing 

Partner’s Equipment to the Implementing Partner in accordance with such notice. The 
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Implementing Partner shall thereafter without delay and at its cost remove or arrange removal of 

the same from the Site. 

 

42.2.5 Subject to GCC Sub-Clause 42.2.6, the Implementing Partner shall be entitled to be paid the 

Contract Price attributable to the Facilities executed as at the date of termination, the value of any 

unused or partially used Plant and Equipment on the Site, and the costs, if any, incurred in 

protecting the Facilities and in leaving the Site in a clean and safe condition pursuant to paragraph 

(a) of GCC Sub-Clause 42.2.3. Any sums due to the EESL from the Implementing Partner accruing 

prior to the date of termination shall be deducted from the amount to be paid to the Implementing 

Partner under this Contract.  

 

42.2.6 If the EESL completes the Facilities, the cost of completing the Facilities by the EESL shall be 

determined.  

 

If the sum that the Implementing Partner is entitled to be paid, pursuant to GCC Sub-Clause 42.2.5, 

plus the reasonable costs incurred by the EESL in completing the Facilities, exceeds the Contract 

Price, the Implementing Partner shall be liable for such excess.  

 

If such excess is greater than the sums due to the Implementing Partner under GCC Sub-Clause 

42.2.5, the Implementing Partner shall pay the balance to the EESL, and if such excess is less than 

the sums due to the Implementing Partner under GCC Sub-Clause 42.2.5, the EESL shall pay the 

balance to the Implementing Partner.  

 

The EESL and the Implementing Partner shall agree, in writing, on the computation described 

above and the manner in which any sums shall be paid. 

 

42.3 Termination by Contractor or Implementing Partner 
 

42.3.1 If 

(a) the EESL has failed to pay the Implementing Partner any sum due under the Contract within 

the specified period, has failed to approve any invoice or supporting documents without just cause 

pursuant to Appendix 1 (Terms and Procedures of Payment) of the Contract Agreement, or 

commits a substantial breach of the Contract, the Implementing Partner may give a notice to the 

EESL that requires payment of such sum, requires approval of such invoice or supporting 

documents, or specifies the breach and requires the EESL to remedy the same, as the case may be. 

If the EESL fails to pay such sum, fails to approve such invoice or supporting documents or give its 

reasons for withholding such approval, fails to remedy the breach or take steps to remedy the 

breach within fourteen (14) days after receipt of the Implementing Partner’s notice, or  

 

(b) the Implementing Partner is unable to carry out any of its obligations under the Contract for 

any reason attributable to the EESL, including but not limited to the EESL’s failure to provide 

possession of or access to the Site or other areas or failure to obtain any governmental permit 

necessary for the execution and/or completion of the Facilities which the EESL is required to 

obtain as per provision of the Contract or as per relevant applicable laws of the country,  

then the Implementing Partner may give a notice to the EESL thereof, and if the EESL has failed to 
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pay the outstanding sum, to approve the invoice or supporting documents, to give its reasons for 
withholding such approval, or to remedy the breach within twenty-eight (28) days of such notice, 
or if the Implementing Partner is still unable to carry out any of its obligations under the Contract 
for any reason attributable to the EESL within twenty-eight (28) days of the said notice, the 
Implementing Partner may by a further notice to the EESL referring to this GCC Sub-Clause 42.3.1, 
forthwith terminate the Contract. 
 
42.3.2 The Implementing Partner may terminate the Contract forthwith by giving a notice to the 
EESL to that effect, referring to this GCC Sub-Clause 42.3.2, if the EESL becomes bankrupt or 

insolvent, has a receiving order issued against it, compounds with its creditors, or, being a 
corporation, if a resolution is passed or order is made for its winding up (other than a voluntary 
liquidation for the purposes of amalgamation or reconstruction), a receiver is appointed over any 

part of its undertaking or assets, or if the EESL takes or suffers any other analogous action in 
consequence of debt.  
 
42.3.3 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, then the 

Implementing Partner shall immediately  

(a) cease all further work, except for such work as may be necessary for the purpose of protecting 

that part of the Facilities already executed, or any work required to leave the Site in a clean and 

safe condition  

 

(b) terminate all subcontracts, except those to be assigned to the EESL pursuant to paragraph 

(d)(ii)  

 

(c) remove all Implementing Partner’s Equipment from the Site and repatriate the Implementing 

Partner’s and its Sub Implementing Partner’s personnel from the Site  

 

(d) In addition, the Implementing Partner, subject to the payment specified in GCC Sub-Clause 

42.3.4, shall  

 

(i) deliver  to the EESL the parts of the Facilities executed by the Implementing Partner up to the 
date of 
termination 

 

(ii) to the extent legally possible, assign to the EESL all right, title and benefit of the Implementing 
Partner to the 
Facilities and to the Plant and Equipment as of the date of termination, and, as may be required by 
the 
EESL, in any subcontracts concluded between the Implementing Partner and its Sub Implementing 
Partners 

 

(iii) deliver to the EESL all drawings, specifications and other documents prepared by the 

Implementing Partner or its Sub Implementing Partners as of the date of termination in 

connection with the Facilities. 

 

42.3.4 If the Contract is terminated under GCC Sub-Clauses 42.3.1 or42.3.2, the EESL shall pay to 
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the Implementing Partner all payments specified  in  GCC  Sub-Clause  42.1.3,  and  reasonable 
compensation for all loss or damage sustained by the Implementing Partner arising out of, in 
connection with or in consequence of such termination. 
 

42.3.5 Termination by the Implementing Partner pursuant to this GCC Sub-Clause 42.3 is without 

prejudice to any other rights or remedies of the Implementing Partner that may be exercised in lieu 

of or in addition to rights conferred by GCC Sub-Clause 42.3. 

 
42.4 In this GCC Clause 42, the expression “Facilities executed” shall include all work executed, 

Installation Services provided, any or all Plant and Equipment acquired (or subject to a legally 

binding obligation to purchase by the Implementing Partner and used or intended to be used for the 

purpose of the Facilities, up to and including the date of termination. 

42.5 In this GCC Clause 42, in calculating any monies due from the EESL to the Implementing 

Partner, account shall be taken of any sum previously paid by the EESL to the Implementing Partner 

under the Contract, including any advance payment paid pursuant to Appendix 1 (Terms and 

Procedures of Payment) to the Contract Agreement. 

43. Assignment 
 

43.1 The Implementing Partner shall not, without the express prior written consent of the EESL, 
assign to any third party the Contract or any part thereof, or any right, benefit, obligation or 
interest therein or thereunder, except that the Implementing Partner shall be entitled to assign 
either absolutely or by way of charge any monies due and payable to it or that may become due 
and payable to it under the Contract. 
 

44. Bankruptcy 
 
If the Contractor shall become bankrupt or have a receiving order made against him or compound 
with his creditors, or being a corporation commence to be wound up, not being a voluntary 
winding up for the purpose only of amalgamation 
/ reconstruction, or carry on its business under a receiver for the benefit of its creditors or any of 
them, the Owner ill be at liberty : 
 
to terminate the contract forthwith by notice in writing to the liquidator or receiver or to any 
person in whom the contract may become vested & to act in the manner provided in GCC clause 42 
entitled "Termination" as though the last mentioned notice has been the notice referred to in such 
clause and the equipment and materials have been taken out of the contractor's hands. 
 
to give such liquidator, receiver or other person, the option of carrying out the contract subject to 
his providing a guarantee, for the due and faithful performance of the contract up to an amount to 
be determined by the Owner. 
 
45.Contractor Performance & Feedback and Evaluation System 
 
The Employer has in place an established 'Contractor Performance & Feedback System' against 
which the contractors performance during the execution of contract shall be evaluated on a 
continuous basis at regular intervals. In case the performance of the contractor is found 
unsatisfactory on any of the following four parameters, the contractor shall be considered 
ineligible for participating in future tenders for a period as may be decided by the Employer. 
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Financial Status 
 
Project Execution & Project Management Capability 
 
Engineering & QA Capability 
 
Claims & Disputes. 
 
46.Fraud Prevention Policy 
 
The contractor along with their associate/collaborator/sub-contractors/sub-vendors/ 
consultants/service providers shall strictly adhere to the Fraud Prevention Policy of EESL 
displayed on its tender website www.eeslindia.org 
 
The Contractor along with their associate/collaborator/sub-contractors/sub-vendors/ 
consultants/service providers shall observe the highest standard of ethics and shall not indulge or 
allow anybody else working in their organisation to indulge in fraudulent activities during 
execution of the contract. The contractor shall immediately apprise the Employer about any fraud 
or suspected fraud as soon as it comes to their notice. 



 

 
NIT/Bid Document No.:  EESL/06/2019-20/Procurement-of-Solar-PV-

modules/192012029 Dated:- 06-12-2019 

SECTION-4 

(Technical & SCC) 
Page 1 of 31 

 

 

SECTION-4 
 
Scope of Work/Supplies, Qualifying Requirements, Terms & Conditions, Technical Specifications 
& Special Conditions of Contract 
  
NOTE: THE TERMS & CONDITIONS STIPULATED HEREIN (I.E., IN SECTION-4) WILL SUPERSEDE ANY 

CONTRADICTORY/SIMILAR/OVERLAPPING TERMS & CONDITIONS IN ANY OTHER 
SECTION/PART OF THE TENDER. 

 
PART-A: General Information 

 
Name of the Work: Procurement of 100 MWp solar PV module (325 Wp and above) for the state 
of Maharashtra 
 
NIT/Bid Document No.:  EESL/06/2019-20/Procurement-of-Solar-PV-modules/192012029 
Dated:- 06-12-2019 
 
BIDS ARE TO BE SUBMITTED AS FOLLOWS: 
Envelope 1, 2 and 3 will appear online in dynamic form. No Manual/Hard Copy of documents 
need to be submitted for these envelopes apart from below mentioned documents. 
Envelope 1 (Pre-Qualifying documents) should contain following: 
 

a. Bid document fee in the form of Banker’s Cheque/ Demand Draft drawn in favor of “Energy 
Efficiency Services Limited” payable at New Delhi. (To be submitted in hard copy/  manually 
in the tender-box on and before Technical E-Bid Opening Date & Time. Scanned Copy to be 
uploaded at E-tendering portal.) 

b. Bid Security Fee/Earnest Money Deposit as Attachment-2 by Banker’s Cheque / Demand Draft 
drawn in favor of “Energy Efficiency Services Limited” or in the form of Bank Guarantee as per 
prescribed format in section 6. (To be submitted in hard copy/  manually in the tender-box 
on and before Technical E-Bid Opening Date & Time. Scanned Copy to be uploaded at E-
tendering portal) 

c. Letter of the bidder submitting the bid in the form as stipulated in the bid document i.e., as per 
Bid Form as Attachment-1 of section - 6, Forms& Procedures. (Scanned Copy to be uploaded 
at E-tendering portal).  

d. Power of attorney to sign the bid as Attachment-3 of section 6, Forms & Procedure. Bidders to 
use their own format. (Scanned Copy to be uploaded at E-tendering portal). 

e. Certificate regarding acceptance of important terms and conditions as per ITB clause 4.6 as 
Attachment-4. Format enclosed in section 6.(Scanned Copy to be uploaded at E-tendering 
portal). 

f. Form of acceptance of EESL fraud prevention policy and declaration as per Attachment- 7 of 
section 6, Forms & Procedure. (Scanned Copy to be uploaded at E-tendering portal) 

g. NEFT/RTGS Bank details as per Attachment-10 of section-6, forms and procedure. (Scanned 
Copy to be uploaded at E-tendering portal) 

h. Self-Declaration for not been blacklisted by Central/State/UT Government or any Public sector 
entities duly signed and stamped at company’s Letter Head. (Scanned Copy to be uploaded at 
E-tendering portal) 

i. Self-Declaration for quoted schedule duly signed and stamped on Company’s Letter head. 
(Scanned Copy to be uploaded on E-tendering portal) as per Attachment-11 of Section 6. 
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Envelope-II, i.e., Techno-Commercial Proposal of the Bid Should Contain (scanned copies of) the 
following: 
 

i. Deviation statement as per attachment 5 of section - 6, Forms & Procedure. 
NOTE: EESL reserves the right to consider or disregard deviations, and reject bids in case of non-
compliance. Bids containing material deviations from or reservation to the terms and conditions 
and specifications mentioned in the Tender will be treated as non-responsive and will not be 
considered further. 

ii. Compliance to Technical Specification Defined at ANNEXURE-II with supporting Documents. 
iii. Techno-commercial bid as indicated in bid document, i.e., documentary evidences regarding 

bidder’s qualifications to perform the Contract, as required per the Qualifying 
Requirements (Attached at Annexure-III). 

iv. Specific confirmation by the bidder on letter head along with documents/details as mentioned 
in (Annexure-B). 

v. One complete set of RfP documents and subsequent amendments (if any), duly signed and 
stamped on each page. 

 
Envelope 3 i.e. Price Bid (to be filled-up online):  
 
Since the tender is to be carried through e-tendering mode, price bid is to be filled on e-tender portal 
only and bidders are requested not to submit the price bid in Hard Copy at EESL along with the 
documents. The same will not be entertained. 
 

a. Price Bid in the format prescribed in the tender document - only for illustration purpose (prices 
are to be filled on E-tender portal only). 
 

Opening & further processing of the bids: 
Since the bids are to be submitted through E-tendering mode, the prices are to be filled on e-tender 
portal only and bidders are requested not to submit the price bid in hard copy at EESL along with the 
documents. The same will not be entertained. 
 
Initially, Envelope – I containing documents as stated above will be opened electronically. Envelope-II 
will be opened on the same day of only those bidders who have submitted EMD and requisite documents 
in Envelope-I.  
 
Envelope-III (Price Bid) shall be opened subsequently subject to acceptance of Techno-Commercial Bid. 
Opening date will be intimated to all those bidders, who are found technically & commercially 
acceptable to EESL.  
 
Price-Bid of the technically disqualified bidders will not be opened. 
 
The opened Price Bids shall be evaluated as per the criteria set out in the Tender and the award(s) of 
Contract shall be recommended accordingly. EMD of the unsuccessful bidders shall be returned after 
receiving approval of the Competent Authority for award of Contract(s).  EMD of the successful bidders 
shall be returned only on receipt of the CPG by EESL as per the provision of the LOA/Contract (as the 
case may be). 

 

***** 
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PART-B: Definitions 
 
Following abbreviations and terms used in the document will carry the meaning and interpretations as 
described below: 
 
 
“DISCOM” means Power Distribution Company of the state, responsible for distribution of Electrical 
 power in the region and associated activities. 
 
“IEC” means International Electro-technical Commission. 
 
“ILAC” International Laboratory Accreditation Cooperation. 
 
“MSEDCL” means Maharashtra State Electricity Distribution Company Limited. 
 
“MSETCL” means Maharashtra State Electricity Transmission Company Limited. 
 
"MWp" means Mega-Watt Peak. 
 
“OEM” Original Equipment Manufacturer. 
 
“O&M” means Comprehensive Operation and Maintenance 
 
“System Integrator” shall mean the agency who would be carrying out the Design, Engineering, Supply 
of Components (except Solar PV modules), Installation, Testing & Commissioning and O&M of Grid 
connected solar PV based Power Plants.  
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PART-C: Scope of Work 
 
PROJECT NAME : Procurement of 100 MWp solar PV module (325 Wp and above) for the state of 
Maharashtra 

 
1. PROJECT BACKGROUND 

Energy Efficiency Services Limited (EESL), a Joint Venture company of 4 CPSU’s (NTPC Ltd., REC Ltd., 
PFC Ltd., PGCIL) of Ministry of Power, Govt. of India intends to procure 100 MWp solar PV module 
for the state of Maharashtra for solarisation of agriculture feeders under Maharashtra Government’s 
Mukhyamantri Sour Krishi Vahini Yojana (MSKVY). 

 
2. Project Scope and Technology Selection 

2.1. Introduction 
 

Under the MSKVY, EESL is going to establish solar PV based small power plants/Solar Power 
Generating Systems (SPGS) with capacities approx. 0.3 MW to 10 MW on the spare land available in 
the existing MSEDCL/MSETCL/Govt. or Gram Panchayat. EESL will be supplying the solar PV 
modules to the System Integrators who, in turn, will establish the solar PV based power plants and 
provide Operation and Maintenance services for a period of 25 years.   
 
This RfP is limited only to “Procurement of 100 MWp solar PV module (325 Wp and above) for the 
state of Maharashtra”. Following is the division of 100 MWp solar PV module quantity: 

i.  80 MWp solar PV modules should be of polycrystalline silicon and  
ii.  20 MWp is Mono PERC. 

The bidder has to quote for 100% of the quantity of both the types in Rs./Wp basis. The bidder shall 
design, manufacture and supply solar PV modules in line with the Supply Schedule (sl no.4 of part-
D) and delivery schedule as per Annexure-IV, in accordance to the provisions of this RFP document. 
Solar PV Modules should be in accordance to the technical specification as mentioned in the 
Annexure II.   

2.2. Proposed System 

Site Description 
 

2.2.1. The requisite spare land available in the existing MSEDCL/MSETCL/Govt. or Gram 
Panchayat for implementation of proposed small solar PV power plants, in the state 
of Maharashtra will be handed over to the System Integrators (SI) for further 
Implementation/ development work. 
 

2.2.2. EESL will issue the dispatch instruction to the successful bidder of the solar PV 
modules. Dispatch instructions will include the address of the land/site wherein the 
solar power plant are going to be installed and contact details of EESL and/or its 
authorized official who will be receiving the modules at land/site.  

 
2.2.3. The lands are located within the premises/around the substations, in various 

locations of Maharashtra. 
 

2.2.4. EESL is under discussion with other states for implementation of similar program on 
a large scale. Therefore, any such requirement of solar PV modules in other state 
arises, in such a case EESL may direct the successful Solar PV module bidders for 
supplying the solar PV modules to the newly interested States. 

 
NOTE: Tentative details of the districts wherein the Solar PV modules are going to be supplied 

are attached in the ‘Appendix-1’ to this ‘Section-4’. However, if there is a change of location to 
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another state, the differential transportation charges will be taken into consideration and paid 

to the successful bidder. 

2.3. Project Scope 
 
The scope of this RfP covers: 

 

A. Design, Manufacture, Testing and Supply : 
 

The bidder shall be responsible for supply the solar PV modules of wattage 325 Wp and above 
in accordance to the technical specifications as mentioned in the Annexure II. The bidder shall 
be responsible for design, manufacture, testing and supply of Solar PV modules.  
 
All solar PV modules proposed to be supplied are recommended to be manufactured in the same 
factory. In case of more manufacturing to take place in more than one factory, Bidder shall 
provide all the required documentation as requested by EESL from all PV module manufacturing 
facilities. 
 

B. Required Documentation 
Complete documentation shall be provided for the design, manufacturing, testing, installation, 
commissioning, start-up, operation, maintenance, repair and disposal of the PV modules and 
their components. 
The bidder shall provide the minimum following documentation: 

1. Technical data sheets 
2. Test reports (Including Flash test Report, Electroluminescence test reports) and 

commissioning protocols (if any) 
3. Installation manual 
4. Factory testing quality protocol 
5. Performance Guarantee 
6. CE Conformity Declaration 

 
C. Quality 

For the PV modules the quality certificate in accordance to the technical specification as 
mentioned in the Annexure II shall be provided. The flash test data of each PV module shall be 
submitted to EESL in a form of spreadsheet and pdf. 
 
The Bidder has to deliver a quality control report, which shall include the flash data, 
thermography imaging and electroluminescence test of each module. 
 

D. Operation & Maintenance (O&M): 
 

D.1 Bidder has to submit an Operation, Instruction and Maintenance Manual, in English and the 
local language. The following minimum details must be provided in the Manual:  

 
1. Basic principles of Photovoltaic. 

2. Type & Model number, used in the system. 

3. Write up on routine maintenance (including cleaning instructions/schedule etc.)  

4. Preventive maintenance schedule 

5. Detail information about warranty coverage 

6. DO's and DONT's. 

7. Name and address of the contact person for repair and maintenance, in case of 

non-functionality/any other fault etc. of the supplied module(s) . 

 



 

 
NIT/Bid Document No.:  EESL/06/2019-20/Procurement-of-Solar-PV-

modules/192012029 Dated:- 06-12-2019 

SECTION-4 

(Technical & SCC) 
Page 6 of 31 

 

 

D.2 The bidder shall provide performance warranty for contract period of 25 years from the date 
of successful delivery of the solar PV modules at site(s). 

 

2.4. Roles and responsibilities  
 
Responsibilities of the bidder(s) shall be  
Design, Manufacture, Testing and Supply of Solar PV modules of rating 325 Wp and above in the lot 
size of 0.3 MWp to 10 MWp at various locations in Maharashtra.  
 

Tentative project location /sites in Maharashtra: 

SL 
No. 

Particulars of Available Lands 

1 MSEDCL  

2 MSETCL  

3 GRAM PANCHAYAT (GP)  

4 Other Govt. 

 

Please refer Appendix No.1 for tentative districts and capacity of Solar PV module requirement. 
 
This RfP is limited to Procurement of 100 MWp solar PV module (325 Wp and above) for the state 
of Maharashtra.  
 

NOTE: These are only the tentative locations. EESL reserves the right to change the location 

within state, with variation in quantity as specified in BOQ and no charges shall be payable extra 

in that case. However, if there is requirement in other States then, the extra transportation 

charges will be taken into consideration 

 

2.5. Qualifying Requirements 
 
The bidder has to fulfill the Qualifying Requirements as per ANNEXURE-III, and to submit the 
documents with necessary details pertaining to the same, as stipulated in the Annexure. 

 
 

***** 
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PART-D: SPECIAL CONDITIONS OF CONTRACT (SCC) 
 

1. Terms of Payment 
 

Payment towards Procurement of 100 MWp solar PV module (325 Wp and above) for the state 
of Maharashtra shall be made in the following manner: 
 
Payment towards cost of Solar PV modules delivered/supplied, including transportation, handling 
and insurance, etc.: Upon delivery of material at site in good condition and verification thereof by 
Engineer in- Charge (EIC), the payment for the quantity supplied, to the bidder(s) shall be made in 
the following manner: 

 
Particulars Payment % (of the 

total suppled quantity) 
Within 30 days of receipt of the supplier's invoice at EESL office with 
receipt acknowledgement, signed and stamped by EIC/EESL-
authorized representative at designated delivery location(s) 

85% 

Within 90 days of receipt of the supplier's invoice at EESL office with 
receipt acknowledgement, signed and stamped by EIC/EESL-
authorized representative at designated delivery location(s) 

15% 

 
However, the following details are to be furnished by the supplier during their first delivery to a 
particular location/site:- 
 
a) Customer Care Number for complaint handling. 
b) Address and contact details of the center / manufacturing unit for replacement (if any) which 
must be operational till the warranty period. 

Or 
b) Supplier has to make arrangement for the replacement mechanism (in case of defects) and 
submit the address and contact details for the particular city/district, which must be operational 
till the warranty period. 
 
If the supplier fails to provide the details for the replacement center and mechanism, the Bank 
Guarantee submitted by the bidder may be encashed by EESL for making necessary arrangements 
for replacement mechanism. 

 
The payment shall be processed upon receipt of following: - 

 
1. Acceptance of LoA and signing of Contract Agreement. 
2. The supplier shall provide Contract Performance Guarantee (CPG). 
3. Prices are inclusive of P & F charges and inland transportation charges including loading, 

unloading and transfer to site, insurance and other incidental to delivery. However, 
GST/duties shall be payable extra by EESL. 

 
Price will remain firm until the execution of the contract.  

 
2. Warranty  

 
Warranties of Solar PV modules includes following: 

i. Power Output Warranty, which should not be less than 90% at the end of 10 years and 80% 
at the end of 25 years. 

ii. Product Warranty of at least 10 years on material and workmanship. 
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3. Selection of Bidder 

 
Selection of bidder will be done on the technically acceptable lowest evaluated (L1) cost basis of 
Price-Bid. Price bid should be unconditional, failing which the bid shall be summarily rejected. The 
price to be quoted as per the prescribed format of price bid. Price will remain firm till the execution 
of the contract.  

 
4. Supply Schedule 

  
Scope Details 

Contract Period (in years)  25 years  
 

Scheduled Supply  One year from the date of LoA (Tentative) 

or as intimated by the EIC of the project. 

 
Entire material to be dispatched as per the delivery schedule from the date of issue of 
Purchase Order/Letter of Award and as per the ANNEXURE-IV of the Section-4. 
 

5. Evaluation Criteria 
 

i. Evaluation will be done on the lowest cost basis [(Unit Rate exclusive of GST 

(IGST/CGST/SGST/UTGST) (In Rs.)]  

ii. Bidder has to quote for 100% quantity of both polycrystalline solar PV module and Mono 

PERC type solar PV module.  

iii. Bidder may quote for either or both polycrystalline solar PV module and Mono PERC type 

solar PV module. The same need to be declared in format given in Attachment-11 of Section-

6 of tender document. However, EESL reserves the right to award any or both type of solar 

PV modules. 

iv. Techno-commercially suitable bidder having the lowest price for polycrystalline solar PV 

module and Mono PERC type solar PV module respectively as specified in price bid shall be 

considered as L-1. 

v. Order shall be awarded to the L1 bidder only. 

 

6. Liquidated Damages  
 
6.1 In case of any delay in the execution of the order beyond the stipulated time schedule decided 

including any extension permitted in writing, EESL reserves the right to recover from the 

bidder a sum equivalent to 0.5% of the value of the delayed supplies on the unexecuted portion 

of work for each week of delay and part thereof subject to a maximum of 10% of the total value 

of the contract. 

6.2 Alternatively, EESL reserves the right to purchase of the material and completion of the works 

from elsewhere at the sole risk and cost of the successful bidder/contractor and recover all 

such extra cost incurred by EESL in procuring the material from resources available including 

EMD/Bid Security/encashment of Bank Guarantee or any other sources etc. Further, if any 

extra cost is incurred by EESL due to delay in work completion by the party beyond the 

completion time as per PO/LOA, the same shall be recovered from the party’s invoice/EMD/BG 

etc. 

6.3 Alternatively, EESL may cancel the order completely or partly without prejudice to his right 

under the alternatives mentioned above. 
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7. Penalty 
 
7.1. During the O&M period of the project, in case the EESL/ appointed agency finds that the 

performance of the module(s) is not as per the power output warranty, then EESL/appointed 
agency will carry out the testing in any of the NABL accredited laboratories to evaluate the 
performance of the module(s). 

7.2. In case the performance of the Solar PV module(s), after being tested in NABL accredited 
laboratory (ies), is not as per the warranties, then the supplier shall immediately replace the 
module(s) with new one at site also, supplier shall reimburse all the expenses incurred by 
EESL/appointed agency towards testing the module(s).  
 

7.3. In this case, supplier shall also be liable to pay the penalty for shortfall in energy generation for 
the period during which the modules are being tested (date of removal of the modules from the 
solar power project and replacement of the new modules in the solar power project(s)) as per 
below table: 

 
Description Calculation 

Penalty 1.15 x 4.32 kWh/day X Rs. 3/kWh (As per PPA signed between EESL and 
respective DISCOM) X (No. of days from date of removal of the modules 
from the solar power project and replacement of the new modules in the 
solar power projects) 

 
Illustration for penalty explanation:  
 
Solar PV modules of capacity 1 kW were removed from a solar plant on 1st Jan 2020 and 
replacement with new modules was carried on 15th Feb 2020. In this case, shortfall of energy 
generation will be applicable for 46 days (1st Jan to 15th Feb 2020). Accordingly, a penalty of 
Rs. 686 will be applicable on supplier. 
 
The Penalty amount calculated may be adjusted from any amount payable by EESL to the 
contractor or CPG.  

 
8. Adjudicator 

 
Adjudicator under the contract shall be appointed by the Appointing Authority i.e. MD (EESL). If the 
bidder does not accept the Adjudicator proposed by EESL, it should so state in its bid form and make 
a counter proposal of an adjudicator. If on the day the contract agreement is signed, the EESL and 
contractor have not agreed on the appointment of adjudicator, the adjudicator shall be appointed, 
at the request of either party, by the appointing authority specified. 

 
9. Arbitration 

 
Arbitration shall be carried out as per Arbitration Act 1996 and its subsequent amendment. The 
Contract shall be governed by and interpreted in accordance with the laws in force in India. The 
courts of Delhi shall have exclusive jurisdiction in all matters arising under the contract. 

 
10. Contract Performance Guarantee (CPG) 

 
Within twenty-eight (28) days of the first dispatch instruction of solar PV module from EESL, the 
successful bidder shall furnish the CPG in the form of Demand Draft/ Pay Order or Bank Guarantee 
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for 10% of the total contract value. The Bank Guarantee must be valid to cover Delivery Period + 
Warrantee Period + Three Months Claim Period.  
 
Any delay in submission of CPG shall be deemed as accruing of financial benefit to the supplier and 
EESL may take necessary interest penalty recovery action (interest @ SBI’s MCLR + 2 %) from the 
payments due to the supplier for the period of delay. However, this provision does not bind EESL in 
any way from proceeding against the supplier (including forfeiture of EMD, cancellation of the 
empanelment/LOA, etc.) for non-compliance towards non-submission of the CPG. 
 
In case Bidder provides CPG for shorter duration, it shall be for a minimum period of 3.5 years and 
EESL reserves right to invoke CPG in case extended CPG/fresh CPG is not furnished at least 90 days 
prior to expiry of original CPG. 
 
Bank guarantee shall be from any Nationalized Banks/other scheduled private banks as per list 
given in Section 4. EESL shall at his discretion have recourse to the said Bank Guarantee for the 
recovery of any or all amount due from the bidder in connection with the contract including of 
guarantee obligations. Failure of the Successful Bidder to comply with the requirements of IFB/RfP 
shall constitute sufficient grounds for the annulment of the award and forfeiture of the Contract 
Performance Guarantee. 
 
In case Bidder provides CPG for shorter duration, it shall be for a minimum period of 3.5 years and 
EESL reserves right to invoke CPG in case extended CPG/fresh CPG is not furnished at least 180 days 
prior to expiry of original CPG. In this regard further an undertaking has to be submitted by vendor 
that if vendor fails to provide second BG then EESL can impose the penalty and forfeit the Bank 
Guarantee. 
 
This Bank Guarantee shall be effective only when BG issuance message is transmitted by issuing 
bank through SFMS to 
 
IDFC Bank Ltd. 
IFSC code: IDFB0020101 
Branch Name: Soodh Birla Towers, Barakhamba Road new Delhi- 110001 
 
The Message code to be used by the bank will be the following: - 
 

Code Purpose 
IFN 760 Confirmation of Bank Guarantee 
IFN 767 Amendment in Bank Guarantee 

 
 

11. Pre-bid Conference 
 
The official representative of the Bidders may attend the pre-bid conference to be held after 07 days 
from issuance of RFP 12-12-2019 at 15:00 Hrs (IST), which will take place at the following address: 

 
Energy Efficiency Services Limited, 
6th Floor, CORE –III, Scope Complex,  
Lodhi Road,  
New Delhi -110003 

 
 The purpose of the meeting will be to clarify any issues regarding the bid process. 

 
 Record notes of the meeting including the text of the questions raised and responses given will 

be transmitted to all the bidders who were present at the meeting and will also be put on the 
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web-site. The clarifications that could not be furnished during pre-bid conference will be 
separately communicated to all the purchasers of the RFP. 

 
 Non-attendance at the pre-bid meeting will not be a cause for rejection of a Bidder. 

 
 Based on the discussion in pre bid meeting, EESL reserved the right for modification in RFP. 

 
 Bidder(s) are requested to send the queries 3 days in advance from the date of pre bid to the 

contact points mentioned in Section 1 in the following format (excel or word editable file): 

Name of Tender  

Tender No.  

Tender ID 
 

Bid Opening Date 
 

Bidder’s Name 
 

Contact person from Bidder with 
address, e-mail and Contact No. 

 

Sr. No. 
Section No. 

Description as 
Per RFP 

Queries/ Clarification 
of the bidder 

Remarks Page No. 
Para No/ Clause No. 

1. 
Section No.    
Page No. 
Para No/ Clause No. 

     

2. 
Section No.    
Page No. 
Para No/ Clause No. 

     

3. 
Section No.    
Page No. 
Para No/ Clause No. 

     
 
 

12. Insurance 
 

12.1 Obtain the insurance policies: Successful bidder shall obtain the policies. 
12.2 Insurance policy expenses: Successful bidder shall bear all expenses in relation to obtaining 

policy(ies), as described in this clause. 
12.3 Insurance Policy: Successful bidder shall obtain the insurance policy as under: 

(i) The Goods supplied under the Contract shall be fully insured in Indian Rupees against loss 
or damage incidental to manufacture or acquisition, transportation, storage and delivery. 
For delivery of goods at site, the insurance shall be obtained by the Bidder, for an amount 
not less than the Contract Price of the goods from “warehouse to warehouse” (final 
destinations) on “All Risks” basis including War risks and strikes etc.  

 
13. Transportation, Demurrage, Wharf age etc. 

 
Contractor is required under the Contract to transport the Goods to place of destination defined 
as Site. Transport to such place of destination in India including insurance, as shall be specified in 
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the Contract, shall be arranged by the Contractor, and the related cost shall be included in the 
Contract Price. 

 Successful bidder, on whom letter of award is placed, is to ensure all safety guidelines, rules and 
regulations, labour laws etc. Successful bidder indemnifies EESL for any accident, injury met by its 
employee or any other person working for him. Any compensation sought by its labour, employee 
or any other person working for him shall be paid by successful bidder as per settlement solely. 
EESL has no role to play in this matter. 

 
 Subsequent to an order being placed against your quotation, received in response to this ‘enquiry’, 

if it is found that the materials supplied are not of the right quality or not in accordance with our 
specifications (required by us) or received in damaged or broken conditions, not satisfactory owing 
to any reason of which we shall be the sole judge, we shall be entitled to reject the materials, cancel 
the contract and buy our requirement from the open market / other sources and recover the loss, if 
any, from the supplier reserving to ourselves the right to forfeit the security deposit, furnished by 
the supplier against the contract. The supplier will make his own arrangements to remove the 
rejected material within a fortnight of instruction to do so. Thereafter material will lie entirely at the 
supplier’s risk and responsibility and storage charges, along with any other charges applicable, will 
be recoverable from the supplier. 

 Successful bidder is to ensure interchangeability of its product supplied for replacement during 
warranty period and even when it is purchased from open market. In case due to change in 
technology, the supplied product is not available during warranty period than the improved version 
of product can be used in warranty period with same or improved technical parameters or the 
combination thereof after written communication of Engineer in Charge at same cost& terms and 
conditions. Successful Bidder, on whom letter of award has been placed, has also to confirm that the 
prices of improved version of product is not lesser than the original product or its parts in 
comparison. 

 EESL reserve the right for quantity variation up to +/-20% irrespective of project capacity. Further 
EESL reserve the right to place a repeat order in case of urgency for part quantity in the Letter of 
Award for similar work on same prices, terms and conditions. 

 EESL have the rights to accept or reject any bid or part without assigning any reason. 

 The bidder should not have been black-listed by Central Government or Central Public Sector 

Undertakings. If at any stage of tendering process or during the currency of the contract, any 

suppression / falsification of such information is brought to the knowledge, EESL shall have the 

right to reject the proposal or terminate the contract, as the case may be, without any compensation 

to the tenderer & forfeiture of bid security/EMD/CPG. 
 

 Cost of tender Documents: As mentioned in Section-1. 
 

 Bid Security/Earnest Money Deposit (EMD): As mentioned in Section-1. 
 
The bidder shall furnish, as part of its bid, a bid security in a separate envelope. The bid security 
shall, at the bidder’s option, be in the form of a Banker’s cheque, Demand Draft in favour of “Energy 
Efficiency Services Limited” or a bank guarantee as per format at attachment 1. Bid security/EMD 
shall remain valid for a period of 45 days beyond the original bid validity period of 180 days, i.e. 
225 days from date of bid opening. If there is any extension in bid validity period, then EESL may 
ask the bidder to extend the validity of bid security. 
 
The details of EMD instrument has to be submitted in relevant field/column of online module. 
Tenders without Earnest Money Deposit is liable to be rejected. It should be ensured by the vendor 
that the original DD/ BG is received by EESL before opening time of techno-commercial bids for 
verification of the details of DD given online by the vendors. 
 
The tender submission, tender closing and opening will be done electronically and online.  
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EESL will not be responsible for any delay, loss or non-receipt of Tender Document Cost sent by 
post/courier. The instrument should reach in original to EESL office before the Bid Opening date. 
Bids not accompanied with the requisite tender document cost may not be opened. 
 
The bid securities of unsuccessful bidders will be returned as promptly as possible after the award 
is made to lowest evaluated technically acceptable bidder. 
 
The bid security of the successful bidder will be returned when the bidder has signed the contract 
agreement, and has furnished the required performance security. 
 
The bid security may be forfeited if: 

a. If the bidder withdraws its bid during the period of bid validity as specified in the bid.  
b. If the bidder does not accept computational/arithmetical error correction made by EESL 

and as explained in “Financial Evaluation” section of the Bid/ RfP document. 
c. If the bidder does not accept assumptions, estimations etc. used for evaluation of bids as 

specified by EESL in tender documents and revision of his bid accordingly, in case other 
assumptions are used. If the bidder does not accept the sharing as specified in the bid. 

d. If the Bidder refuses to withdraw, without any cost to the EESL, any deviation not listed in 
Attachment 5 but found elsewhere in the bid; or 

e. In the case of successful bidder, if the bidder fails within the specified time limit: 
 

 To sign the contract agreement within 15 days of placement of LOA/Award letter. 
 To furnish the required performance guarantee, in accordance with the tender document. 

 
14. Period of Validity of Bid: 

 
Bids shall remain valid for a period of 180 days after the closing date prescribed by the EESL for 
the receipt of bids. A bid valid for a shorter period may be rejected by the EESL as being non 
responsive. In exceptional circumstances, the EESL may solicit the bidder’s consent to an 
extension of the bid validity period. The request and response thereto shall be made in writing 
thro’ letters/ e-mails. If the bidder accepts to prolong the period of validity, the bid security/EMD 
shall also be suitably extended. A bidder may refuse the request for Bid Validity Extension without 
forfeiting its bid security. A bidder granting the request will not be required nor permitted to 
modify its bid 

          
***** 
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              ANNEXURE-B 

SPECIFIC CONFIRMATION BY BIDDER 
Note: Please submit the table below duly filled, signed and stamped along with Techno-Commercial 
Bid. 

Description Remarks 

In case more than one bidder gets qualified based on the Techno-commercial 
Bid, then the bidder quoting the lowest total price for Solar Modules for Solar 
PV based power projects including warranty cost and all other costs defined in 
price-bid table will qualify as the successful bidder. 

Agreed. 

Bidders should have financial and technical capabilities to execute the Scope of 
Work as specified in the RFP. 

Vendor to give their 
acceptance along with 
supporting documents 

Payment Terms–as per PART-D Clause No. 1.0. Agreed. 
Test Reports/Certificates etc. as per Annexure-II Agreed. 
For the purpose of this Tender, the successful bidder needs to provide name, 
address, mobile no., email addresses, designations of at least 3 Senior Nodal 
Officers (Regular Employees of their organization), nominated by their top 
management, who are reachable through any means of modern communication 
and who shall be accountable to deliver the product and associated services to 
EESL as per the tender. 

Bidder has to provide a 
declaration on its 
letterhead pad. 

Any entity which has been barred by the Central/State Government or PSUs, 
from participating in any bid, and the bar subsists as on the Bid Due date, would 
not be eligible to submit a Bid. Necessary declaration to this effect has to be 
given by the bidder as per format in the tender form. 

Bidder has to provide a 
declaration on its 
letterhead pad. 

Bidder should have an existing network or has to set-up a local service network 
in the Project Areas to support post-delivery maintenance activities. The 
Successful Bidder has to further support the project by opening office in the 
State/areas for delivery with one Project Manager and one Project Engineer 
dedicated full-time to support supply and post-distribution warranty 
commitments.  

Bidder has to provide a 
declaration on its 
letterhead pad. 

EESL reserves the right to ask other qualified bidders to match the evaluated 
price of L-1 Bidder. EESL reserves the right to offer up-to 20 % of L-1 quantity 
to NSIC Consortium, provided they meet all tender terms and conditions 
(except where they are exempted by Government Order) and also comply with 
the L-1 rate, quality, supply schedules of tender for bidders. 

Agreed. 

EESL reserves the right for quantity variation up to +/- 20%. Further EESL 
reserves the right to place a repeat order in case of urgency for part quantity in 
the Letter of Award for similar work on same prices, terms and conditions. 

Agreed. 

It will be the sole discretion of EESL to award the quantity irrespective of the 
quantity mentioned by the bidder  

Agreed. 

Documents as per Annexure-III Agreed. 
Details of the manufacturing/sourcing firm/facility, including Company Profile, 
to be provided accordingly for each component defined in Annexure-II 
 

Bidder has to provide a 
declaration on its 
letterhead pad. 

Undertaking by authorized signatory that all Central/State taxes, duties, levies, 
etc. shall be complied with by the bidder. 

Bidder has to provide a 
declaration on its 
letterhead pad. 

Two page Electronic Price bid giving price break-up of all elements (As per price 
schedule). Please quote all the heads in the price-bid and any deviation in that 
is not acceptable. 

Agreed. 

 
Note: All the required documents must be properly annexed and submitted with the confirmation as 
mentioned above.  

*****
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ANNEXURE-I 

Price-Bid 

THIS PRICE BID IS FOR REFERENCE PURPOSE ONLY. BIDDER SHOULD FILL THE PRICES ONLINE ONLY. 

 
Name of the Work: Procurement of 100 MWp solar PV module (325 Wp and above) for the state of Maharashtra 

 
NIT/Bid Document No.:  EESL/06/2019-20/Procurement-of-Solar-PV-modules/192012029 Dated: 06-12-2019 

 
Schedule 1 : Price bid for Polycrystalline Solar PV Module 
        

    A B C D = (C% of B) E = (B+D) F G = (E+F) 

S.no. Item Description 

Unit of 
Measure

ment 
(UOM) 

Basic 
Price (BP) 
per UOM 

 
 
 
 

(INR) 

P&F Charges 
(PF) 

(if applicable)  
(in % of Basic 

Price) 
 

(%) 

P&F Charges 
 
 
 
 
 

(INR) 

Basic 
Price +  

P&F 
Charges  

 
 
 
 

(INR) 

Inland 
Transportation from 
your works including 

loading, unloading 
and transfer to site, 
insurance and other 

costs incidental to 
delivery on FOR 

Destination 
(INR) 

Total Price 
(FOR 

Destination 
Basis– per 

UOM) 
(BP+PF+ Inland 
Transportation 
as per column 

F) 
 

(INR) 

1 

Polycrystalline Solar 
Photovoltaic (PV)  
Modules, as per 
Annexure-II 
(Technical 
Specifications & 
Standards) 

Wp   

    

 
* Please note that Base Price Unit is inclusive of all cess, duties and exclusive of GST, if any (In Rs.) 
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Other terms and conditions 
1. The Bidder shall indicate in the Price Bid, the unit prices in ₹(INR), P&F Charges in % and Inland transportation charges in ₹(INR) of the Goods & 

Services in the prescribed format only. Bidders shall quote for the complete requirement of Goods and Services specified under the Contract on a single 
responsibility basis, failing which such Bids will not be taken into account for evaluation and will not be considered for award.  

2. The bidder should compulsorily quote for all heads in the price-bid format for which separate analysis/ reasonable estimation of all heads should be 
done by the bidder before quoting the rates in the financial bid. Any contravention may lead to rejection of offer submitted. 

3. Any other item as required for commissioning the system for reliable and efficient operation to be provided within the quoted price. 
4. Successful bidder should mandatorily register himself under GST act in respective state, where the goods/services will be rendered.  
5. The bidder shall submit PAN and GST Registration Certificate in support of claim of tax. 
6. Please note that selection of the bidder will be done on the technically acceptable and L-1 (Lowest One) price basis. Bidder should quote for complete 

scope of work as defined above.  
7. Prices will remain firm till the execution of the contract. 
8. The bidder shall quote the price on FOR Destination basis 

 
I/We have read all the terms and conditions of RfP/IFB/NIT and the annexures thereto and agree to accept and abide by the same in toto. The above 
quotation has been prepared after taking into account all the terms and conditions of RfP/IFB/NIT.  
 

(SEAL) 

Signature of Tenderer or  

Their Authorized Representative: __________  

Dated:    

Name & Address of Tenderer:  

Phone No: ____________________________  

Fax no.: ______________________________  
 
E-Mail:______________________________ 
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Schedule 2 : Price bid for Mono PERC solar PV module 
        

    A B C D = (C% of B) E = (B+D) F G = (E+F) 

S.no. Item Description 

Unit of 
Measure

ment 
(UOM) 

Basic Price 
(BP) per 

UOM 
 
 
 
 

(INR) 

P&F Charges (PF) 
(if applicable)  
(in % of Basic 

Price) 
 

(%) 

P&F Charges 
 
 
 
 
 

(INR) 

Basic Price 
+ P& F 

Charges  
 
 
 
 

(INR) 

Inland 
Transportation from 
your works including 

loading, unloading 
and transfer to site, 
insurance and other 

costs incidental to 
delivery on FOR 

Destination 
(INR) 

Total Price 
(FOR 

Destination 
Basis– per UOM) 
(BP+PF+ Inland 
Transportation 
as per column 

F) 
 

(INR) 

1 

Mono PERC Solar 
Photovoltaic (PV)  
Modules, as per 
Annexure-II 
(Technical 
Specifications & 
Standards) 

Wp   

    

 
* Please note that Base Price Unit is inclusive of all cess, duties and exclusive of GST, if any (In Rs.) 
 
Other terms and conditions 
9. The Bidder shall indicate in the Price Bid, the unit prices in ₹(INR), P&F Charges in % and Inland transportation charges in ₹(INR) of the Goods & 

Services in the prescribed format only. Bidders shall quote for the complete requirement of Goods and Services specified under the Contract on a single 
responsibility basis, failing which such Bids will not be taken into account for evaluation and will not be considered for award.  

10. The bidder should compulsorily quote for all heads in the price-bid format for which separate analysis/ reasonable estimation of all heads should be 
done by the bidder before quoting the rates in the financial bid. Any contravention may lead to rejection of offer submitted. 

11. Any other item as required for commissioning the system for reliable and efficient operation to be provided within the quoted price. 
12. Successful bidder should mandatorily register himself under GST act in respective state, where the goods/services will be rendered.  
13. The bidder shall submit PAN and GST Registration Certificate in support of claim of tax. 
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14. Please note that selection of the bidder will be done on the technically acceptable and L-1 (Lowest One) price basis. Bidder should quote for complete 
scope of work as defined above.  

15. Prices will remain firm till the execution of the contract. 
16. The bidder shall quote the price on FOR Destination basis 

 
I/We have read all the terms and conditions of RfP/IFB/NIT and the annexures thereto and agree to accept and abide by the same in toto. The above 
quotation has been prepared after taking into account all the terms and conditions of RfP/IFB/NIT.  
 

(SEAL) 

Signature of Tenderer or  

Their Authorized Representative: __________  

Dated:    

Name & Address of Tenderer:  

Phone No: ____________________________  

Fax no.: ______________________________  
 
E-Mail:______________________________
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ANNEXURE- II 
 

Minimum Technical Specifications of Solar PV based Modules are as follow: 
  
 

All the components shall be in accordance with technical specifications given in relevant IS/IEC 
standards.  

 
 

a. PV module (s) containing crystalline silicon should be used. 
 

b. Each of the Solar PV module shall be rated for a minimum of 325 Watts peak with 72 cells. The Solar 
PV modules shall have a positive power tolerance. 

 
c. The efficiency of the PV modules should be more than 16% (more than 17% for Mono PERC) and 

fill factor should be more than 75%.  
 

d. The solar PV modules must qualify to the latest edition of the following BIS and IEC qualification test 
or standards: 

Sl No. Code/Standard Description 

1 
IS 14286 

Crystalline silicon terrestrial photovoltaic (PV) modules 
– Design qualification and type approval 

2 
IS/IEC 61730  

Modules must qualify to  Part 1: Requirements for 
Construction, Part 2: Requirements for Testing 

3 
IEC 62804  

Test methods for detection of PID (potential-induced 
degradation) 

4 
IEC 61701  Salt mist corrosion testing of photovoltaic (PV) modules 

5 

IEC 61853- Part 1/  
IS 16170 

 Part 1 for Photovoltaic (PV) module performance 
testing and energy rating. Irradiance and temperature 
performance measurements and power rating 

6 
IEC 62716 

 Photovoltaic (PV) Modules – Ammonia (NH3) Corrosion 
Testing 

7 IEC 60068 Environmental testing 

*Supplier to submit all the above requisite latest test certificates of solar PV modules at the time of 
submission of the bid. 
* Five bus bar or better technology solar PV modules are to be used. 
*Bidder must submit valid Construction Data Form (CDF) in support of Bill of Material (BoM).  
The Solar PV module shall be free of potential induced degradation (PID). The PID test of module, the 
system voltage will be subject to a conditioning of three cycles at 85 deg.C and 85% RH for a period of 
96 hours.  
* Solar PV modules should be suitable for a system voltage of 1500 V and above. 
* Successful bidders are required to submit PAN files of offered/supplied solar PV modules as and when 
required.  
 



 

 
NIT/Bid Document No.:  EESL/06/2019-20/Procurement-of-Solar-PV-

modules/192012029 Dated:- 06-12-2019 

SECTION-4 

(Technical & SCC) 

Page 20 of 

31 

 

 

 
e. The PV modules shall be supplied with the suitable Aluminium frame. The terminal box on the 

module should have a provision for “Opening” for replacing the cable, if required. 
f. Bubble wrap or suitable wrapping material is to be used on pallets/boxes before dispatch of solar 

PV modules at various locations. Approval for the same has to be taken from EESL before dispatch 
of solar PV modules.  

g. The Contractor shall obtain the approval of the Quality plan prior to manufacturing/ inspection call. 
The cells used for module making shall be free from all defects like edge chipping, breakages, 
printing defects, discoloration of top surface etc. The modules shall be uniformly laminated without 
any lamination defects. Modules have to grouped and rated as per the below table: 

 
Power Output of the solar PV 

modules 
Rated power output of the 
Modules (Rating sticker) 

325 – 329.99 Wp 325 Wp 
330 – 334.99 Wp 330 Wp 

Note: Grouping of any of the modules (as per above table or higher wattage) has to be done as per the 
above order. The band of any of the modules supplied by the contractor shall have to be arranged in 
a similar manner as per the range mentioned in the above table.  
 
h. Bidders must follow all the related Govt. of India orders/guidelines etc. including MNRE order for 

implementation of public procurement (Preference to Make in India) order and furnish the 
necessary documentation/certifications etc. at the time of bid submission.    

 
In case of expiration of standards or inapplicability, local standards and regulations may apply. 
Note- Equivalent standards may be used. In case of clarification, following person/agencies may be 

contacted.  
 Ministry of New and Renewable Energy (MNRE, Govt. of India)  
 National Institute of Solar Energy (NISE) 
 The Energy & Resources Institute (TERI) 
 Bureau of Indian Standards (BIS) 
 UL  
 MNRE / NABL accredited labs  

Identification and Traceability 
 
Each PV module used in any solar power Project must use a RF identification tag. The following 

information must be mentioned in the RFID used on each module (This can be inside or outside the 

laminate, but must be able to withstand harsh environmental conditions) 
 

i. Name of the manufacturer of PV Module  
ii. Name of the Manufacturer of Solar cells 
iii. Month and year of the manufacture (separately for solar cells and module) 
iv. Country of origin (separately for solar cells and module) 
v. I-V curve for the module at Standard Test Condition (1000 W/m2, AM 1.5, 250C) 
vi. Wattage, Im, Vm and FF for the module 
vii. Unique Serial No. and Model No. of the module 
viii. Date and year of obtaining IEC PV module qualification certificate  
ix. Name of the test lab issuing IEC certificate 
x. Other relevant information on traceability of solar cells and module as per ISO 9000 
xi. A disclaimer note of “Govt. of India Supply-Not for sale in retail market” and EESL logo 

shall be included to the rating sticker present on backside of solar PV module. 
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xii. A sticker containing EESL logo should also be pasted on front side of the module (outside 
the laminate). Details of logo shall be provided to the successful bidder later on.   
  

Required Testing 

 
Factory Acceptance Tests (FAT) 
The test program for the Factory Acceptance Tests (FAT) shall be submitted to EESL for approval at least 
4 weeks prior commencing of tests. The test report shall be submitted prior to shipment of material. 
EESL reserves the right to visit the PV module factory at any time during manufacturing process to 
assess quality and production scheduling status. 
 
Additional Independent Test 
Additional independent certified Third Party testing of the PV modules is required. The bidder shall 
propose a list of Third Party testing laboratories for EESL approval. The bidder shall organize and 
facilitate the EESL visit and/or testing in the factory or laboratory, if required.  
 
EESL reserves the right to select PV modules randomly for the following tests: 

 Module performance tests 
 Module behavior test (irradiation and temperature) 
 Module electroluminescence tests 
 Module thermography imaging tests 
 All testing must be included in the proposal and be supported by the bidder. 

 

Safe Disposal of Solar PV Modules 

 

The bidder will ensure that all Solar PV modules from their plant after their end of life’ (when 
they become defective/ non-operational/ non-repairable) are disposed in accordance with the 
“e-waste (Management and Handling) Rules, 2011” notified by the Government and as revised 
and amended from time to time. 

 

Authorized Test Centers 
 

The PV modules deployed shall have valid test certificates for their qualification as per above 
specified IEC/ BIS Standards by any of the NABL Accredited Test Centers in India.  In case of 
module types/ equipment for which such Test facilities may not exist in India, test certificates 
from reputed ILAC Member Labs abroad will be acceptable. 

 

Inspection 

 

EESL reserves the right to test the Solar PV Modules before the dispatch to confirm their 
standards to the contract specifications at no extra cost to EESL. Bidder to submit and take the 
approval on the quality plan (including Visual, Dimensional, High Voltage, Flash Test, 
Electroluminescence test etc.) for solar PV modules from EESL. If required, the pre dispatch 
testing of the Solar PV Modules shall be done at the manufacture’s place. These tested 
parameters should match the IEC/ISI/MNRE standards of tender. If components  of  the  system  
are  not  as  per  the  standards,  entire  lot  has  to  be replaced with new components which shall 
confirm to the standards mentioned in the tender at Supplier’s cost. EESL, reserves the right to 
verify flash test reports of Solar PV modules.  
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The Bidder shall be deemed to have examined the Bid document, to have obtained his own information in 
all matters whatsoever that might affect carrying out the Works in line with the Scope of Work specified in 
the document at the offered rates and to have satisfied himself to the sufficiency of his Bid. The bidder shall 
be deemed to know the scope, nature and magnitude of the work and requirement of materials,  
equipment, tools and labour involved, wage structures and as to what all works he has to complete in 
accordance with the  Bid documents irrespective of any defects, omissions or errors that may be found in 
the Bid documents.
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ANNEXURE-III 
QUALIFYING REQUIREMENTS (QR) 

 
 
In addition to the satisfactory fulfillment of requirements stipulated under section ITB, the following 
shall also apply: 
 
Note: Apart from the criteria given below, past performance of bidder with EESL, i.e., related to quality, 
supply, performance, commissioning etc. shall be taken into consideration by EESL during bid 
evaluation. 
 

Sr 
No. 
(A) 

Criteria 
(B) 

Documents to be 
submitted 

(C) 

Particulars in brief 
of the Documents 
submitted by 
Bidder on Covering 
Letter 
(D) 

Page 
No. 
(E) 

1 The bidder should be a firm 
registered/incorporated under 
Companies Act, 1956 or 
Companies Act, 2013, and 
further amendment (s) 
 
Note : Consortium is NOT 
allowed in this tender. 

Photocopy of 
Certificate of 
Incorporation issued 
by the Registrar of 
Companies 
 
AND 
 
Memorandum of 
Association, Article of 
Association needs to 
be attached along with 
the bid. The bidder 
should also highlight 
the relevant 
provision/ article 
number which 
highlights the objects 
relating to automated 
in-house 
manufacturing 
/assembling facilities 
for Solar PV Modules. 
 

1) Nature of firm: 
under Companies Act  
 
2) Company 
Incorporation 
Certificate 
No.__________ 
Date: ______, 
 
3. Article Number in 
AoA/MoA No. 
showing similar 
business activity _____ 
 
 

Page 
No..... 

2 The bidder should be 
minimum three (03) years old 
from the date of bid opening 
and having in-house 
manufacturing facilities for 
Solar PV Modules having a 
module manufacturing 
capacity of at least 80 MW.  

Copy of Excise Duty/GST 
Registration Certificate 
as a ‘Manufacturer’ and 
Factory License under 
the Indian Factories Act, 
1948. 

AND 
Self-Declaration on 
Company Letter Head 
certified by Chartered 
Engineer stating 

1. ECC/GST No. and 
date ........... 
 
2.Factory License 
No. and date........... 
 
3. Self-Declaration 
Letter No and Date 
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manufacturing capacity 
of at least 80 MW. 

3 The bidder should have the 
following technical capacity:  
The Bidder shall have designed, 
Manufactured, Tested and 
Supplied at least following solar 
PV cell/module capacity 
anywhere in the world in the 
last seven (07) years: - 
 
(a) One work of at least 64MW. 

OR 
(b) Two work orders of at least 

40MW each. 
OR 

(c) Three work orders of at 
least 32MW each. 

  

Copy of all the claimed 
Work/Purchase/Supply 
Orders/Contracts/LOAs  
 

AND 
 
Material Receipt 
Certificates/ Work 
Completion Certificates/ 
Payment Receipts/ 
Client’s Letter regarding 
release of Security 
Deposit/ CPG on 
successful completion of 
Order are required to be 
submitted. 

Tabular details 
comprising of Order 
No.; 
Order Date; 
Client’s Name; 
Description of 
Project; 
Supply/Completion 
Period (with from-
/to- dates); 
Ref. No. & Date of 
commissioning 
Certificates/ 
PO/Work 
Completion 
Certificates/other 
documents. 
Letter from 
Client/Owner 
confirming 
Successful supply of 
solar PV module in 
last three years 
calculated 
(backward) from 
the date of technical 
bid opening. 
Refer Format 3. 

 

4 The bidder should have latest 
and valid ISO 9001 certification 
from internationally recognized 
Certification Authority 

Relevant certificate is to 
be submitted 

  

5 Bidders should have Average 
Annual Turnover (ATO) of at 
least INR 50 Cr for immediately 
preceding last three financial 
years 2016-2017, and 2017-18. 
& 2018-19. 
 
 

Duly authorized copy of 
audited annual report is 
to be submitted by 
respondent along with 
CA certificate. 
 
The bidder shall submit 
last 3 years' audited 
financial statements i.e. 
FY 2016-17, FY 2017-18 
& FY2018-19. 
 
Turnover means 
revenue from operations 
(excluding other 
income) 
Profitability means: 
Profit after tax  

1. M/s ________ 
 
2016-17 ___________ 
2017-18 ___________ 
2018-19 ___________ 
 
Refer Format - 1 
 

Page 
No.... 
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6 The bidder should be profitable 
in last financial year 2018-2019. 
For financial years 2017-18, 
2016-17 the respondent should 
be profitable in any one of the 
years. 
 
 

Duly authorized copy of 
audited annual report is 
to be submitted by 
respondent along with 
CA certificate. 
 
The bidder should be 
profitable in last 
financial year 2018-
2019. For financial years 
2017-18, 2016-17 the 
respondent should be 
profitable in any one of 
the years. 
The bidder shall submit 
last 3 years' audited 
financial statements i.e. 
FY 2016-17, FY 2017-18 
& FY2018-19. 
 
Turnover means 
operating income 
Profitability means: 
Profit after tax   

M/s___ 
2016-17 ___________ 
2017-18 ___________ 
2018-19____________ 
 
Refer Format - 2 

Page 
No..... 

7 The Net worth of bidder as on 
the last day of preceding 
financial year (2018-19) shall 
not be less than 100% of the 
paid-up share capital. 

Duly authorized copy of 
audited annual report is 
to be submitted along 
with a practicing CA’s 
certificate. 
 
The bidder shall submit 
last 3 years' audited 
financial statements i.e. 
FY 2016-17, FY 2017-18 
& FY 2018-19. 
 
Turnover means 
operating income 
Profitability means: 
Profit after tax   

Net worth Details 
 
2018-19:_________ 

 

 
 
For Start-up firms as per Gazette Notifications dated: 17-Feb-2016, G.S.R. 180 (E) and MSMEs 
relaxation will be given in this tender as per Clause No. 2.4 of Section 2 of this tender. 

 
Note:  
All the required documents must be properly annexed and submitted as mentioned above with 
necessary details in brief in column D. 
 
• “Holding Company “and “Subsidiary “shall have the meaning ascribed to them as per Companies Act, 
1956 or, in vogue. 
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• In case bidder has been found to be defaulting on the delivery/installation period (in LoA issued) as 
per assessment (supply, installation etc.) will be liable to be rejected.  
 
• In case the Bidder does not meet the requirement of clause above on its own, it can quote on the basis 
of experience of its Subsidiary (ies) and/or Holding Company and/or Subsidiary (ies) of its Holding 
Company. In such a case the consolidated experience of Bidder and/or its Subsidiary (ies) and/or 
Holding Company and/or Subsidiary (ies) of its Holding Company shall be considered, as applicable. 
 
• Net worth means the sum total of the paid up share capital and free reserves. Free reserve means all 
reserves credited out of the profits and share premium account but does not include reserves credited 
out of the revaluation of the assets, write back of depreciation provision and amalgamation. Further any 
debit balance of Profit and Loss account and miscellaneous expenses to the extent not adjusted or 
written off, if any, shall be reduced from reserves and surplus. 
 
• In case a bidder does not satisfy the ATO criteria, stipulated on its own, the holding company would 
be required to meet the stipulated turnover requirements at above, provided that the net worth of such 
holding company as on the last day of the preceding financial year is at least equal to or more than the 
paid-up share capital of the holding company.  In such an event, the bidder would be required to furnish 
along with its bid, a Letter of Undertaking from the holding company, supported by Board Resolution, 
as per the format enclosed in the bid documents (attachment-9 section-6 Forms & Procedures, pledging 
unconditional and irrevocable financial support for the execution of the Contract by the bidder in case 
of award. Bidder may meet the profitability criteria as required, using credentials of its holding 
company. 
 
• Other income shall not be considered for arriving at annual turnover. 
 
• The supporting documents in support of above Qualification Requirement should be submitted along 
with tender document, otherwise Techno-commercial offer submitted by the bidder is liable to be 
considered as non-responsive. 
 
• All the required documents must be properly annexed and submitted as mentioned above with 
necessary details in brief. 

 
NOTE: 
1) The supporting documents in support of above Qualification Requirement should be submitted 

along with tender document, otherwise tender will rejected. 
If bidder is not meeting any Qualification Requirement as defined above, it should clearly intimate 
the same in deviation form or on its letter head. 

2) All the required documents must be properly annexed and submitted as mentioned above with 
necessary details in brief in column D. 
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Format 1 

 
Information on Average Annual Turnover 
 
{To be printed on the Letterhead of the bidder including full postal address, telephone, faxes and e-mail 
address} 
 
Annual Turnover Data for the Last 3 Years 
 

Year Net Worth(in INR) Amount (in INR) 

2018-19   

2017-18   

2016-17   

Annual Average   

 
 
{This format should be certified by the practicing CA’s of the Bidder} 
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Format 2 

 
Information on Profitability 
 
{To be printed on the Letterhead of the bidder including full postal address, telephone, faxes and e-mail 
address} 
 
Profit after Tax Data for the last 3 years 
 

Year Amount (in INR) 
2018-19  
2017-18  
2016-17  

 
 
{This format should be certified by the practicing CA of the Bidder} 
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Format 3 
 

Records of similar work done during last 3 years 
Supporting documents for this Annexure shall be numbered as B1, B2, B3, etc.  

 
 

       

Sr.No. Name of Company, 
Date of 
work Value of Annexure For  

 contact person, full Order work order  Official  

 address and contact 
(DD:MM:Y

Y) (INR)  use only  
 number where street      
 lights have been      
 supplied during last 5      
 years      

       

3.1 Name of Company: 

 

Value of work 
B1: Copy of 

work 

  

   
   Order: order.   
       

 Address of Company:   
B2: Certificate 

of   
    Satisfactory   
    completion of   
    Work   
       

 Contact Person:   B3: Technical   
    details of   

    
Supply/Executi

on   
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Appendix-1  
 

Tentative Regions/Districts in Maharashtra 
 

Sr. No. Region / Cluster District Name 
Tentative 

Capacity in MWp 

1 

Vidarbha Region 

WARDHA 

15 
2 AMRAVATI 
3 YAVATMAL 
4 NAGPUR 
5 WASHIM 
6 

Marathwada Region 

BEED 

40 

7 HINGOLI 
8 OSMANABAD 
9 LATUR 

10 AURANGABAD 
11 PARBHANI 
12 BEED 
13 JALNA 
14 

Western Region 

PUNE 

25 

15 SOLAPUR 
16 SANGLI 
17 KOLHAPUR 
18 AHMADNAGAR 
19 PUNE 
20 SOLAPUR 
21 

Northern Region 
NASHIK 

20 22 DHULE 
23 JALGAON 

Total 100 
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ANNEXURE-IV 
 

Delivery Schedule (Tentative only) 
 

  
* EESL shall intimate the successful bidder in 15 days advance for any change in the delivery schedule.  

 

S. No. Duration 
Cumulative 

Quantity (%) 
Stores’ 

Location  

1 Within 60 days from Date of award. 10 % 

To be 
specified 

later. 

2 Within 90 days from Date of award. 20 % 

3 Within 120 days from Date of award. 30 % 

4 Within 150 days from Date of award. 40 % 

5 Within 180 days from Date of award. 50 % 

6 Within 210 days from Date of award. 60 % 

7 Within 240 days from Date of award. 70 % 

8 Within 270 days from Date of award. 80 % 

9 Within 300 days from Date of award. 90 % 

10 Within 330 days from Date of award. 100 % 
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SECTION 5 

 
 

1. Measurement and Verification (M&V) 
 

Not Applicable for this tender 
 
 

 

  

 

 

 

 

 

 

 

 

 

  



SECTION-6 

 

Forms & Procedures 

 

ATTACHMENT – 1 
 

                  BID FORM 

To, 

Chief General Manager (SCM) 
Energy Efficiency Services Limited. 
(A JV of PSUs of Ministry of Power, Govt. of India) 
Core-3, 6th Floor, 

SCOPE Complex, 

Lodhi Road, New Delhi-110003 

 

Subject:- NIT/Bid Document No.: EESL/06/2019-20/Procurement-of-Solar-PV-modules/192012029 Dated:- 

06-12-2019 

 
Dear Sir, 

With Reference to your subject IFB/RfP, we are pleased to submit our bid for 

“……………………………………………………………….” in a sealed cover as detailed below: 

Envelope 1: Bid document fee/cost of tender documents [wherever applicable], Bid Security fees/Earnest Money 

Deposit, Bid Form, Power of attorney, Certificate regarding acceptance of important terms and conditions, Form 

of acceptance of EESL fraud prevention policy. 
 

Envelope 2: Price Bid 

We confirm that we have quoted as per instructions and terms and conditions of tender documents. We have 

submitted all the four attachments as stated in “Instructions to Bidders” 

We declare that the prices left blank in price schedule/price bid will be deemed to have been included in the prices 

of other items. We confirm that except as otherwise specifically provided, our bid prices include all applicable 

taxes including service tax, entry tax (if any), duties, levies, charges as may be assessed on us. 

We further declare that additional conditions, variations, deviations, if any, found in the proposal other than those 

listed in Attachment-5 save those pertaining to any rebates offered, shall not be given effect to.  

We undertake, if our bid is accepted, we shall commence the work immediately upon your Letter of Intent /Letter 

of Award to us, to achieve completion of work within the time specified in the bidding documents. 

If our bid is accepted, we undertake to provide contract performance securities and securities for Deed(s) of Joint 

Undertaking (as applicable) in the form and amounts and within the times specified in the bidding documents.  

We agree to abide by this bid for a period 180 days from the date of opening of bids as stipulated in the bidding 

documents and it shall remain binding upon us and may be accepted by you at any time before the expiration of 

that period. Further, the prices of recommended spares, if asked for; contained in our bid shall re-main valid for 

the entire project period after placement of LoI/LoA.  

Until a formal contract is prepared and executed between us, this bid, together with your written acceptance thereof 

in the form of your Letter of Intent/ Letter of Award shall constitute a binding contract between us.  

We understand that you are not bound to accept the lowest or any other bid you may receive.  

We, hereby, declare that only the persons or firms interested in this proposal as principals are named here and that 

no other persons or firms other than those mentioned herein have any interest in this proposal or in the contract to 

be entered into, if the award is made on us, that this proposal is made without any connection with any other 

person, firm or party likewise submitting a proposal, is in all respects for and in good faith, without collusion or 

fraud. 

 



Dated -------- 

NAME/S &AUTHORISED SIGNATORIES 

ADDRESS: 

MOBILE NO. : 

LAND LINE NO. :  

  

Our correspondence details are: 

1 Name of the bidder  

2 Address of the bidder  

3 
Name of the  contact person to whom all references shall 

be made regarding this tender 

 

4 
Designation of the person to whom all references shall 

be made regarding this tender 

 

5 
Address of the person to whom all references shall be 

made regarding this tender 

 

6 Telephone (with STD code)  

7 E-Mail of the contact person  

8 Fax No. (with STD code)  

9 GST No. of the bidder  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



ATTACHMENT – 2 

 

Format for submitting BG format in lieu of EMD. 

 

(To be stamped in accordance with Stamp Act, if any, of the country of the issuing Bank) 
 

Bank Guarantee No.  ........................ 

Date.............................................. 

 
To: 

 

Chief General Manager (SCM) 

Energy Efficiency Services Limited. 

(A JV of PSUs of Ministry of Power, Govt. of India) 
Core-3, 6th Floor, 

SCOPE Complex, 

Lodhi Road, New Delhi-110003 
 

Dear Sir(s), 

 

In accordance with invitation for bids under your bidding document/package 

no………………………………………………dated……………………..M/s……………………………having 

its registered/head office at………………………………………………………….(here in after called “Bidder”)  

wish to participate in the said bid for (name of package) 

 

We, the ………………………………………………………. (Name and address of the bank), having our head 

office at ……………………………………………………………………………….guarantee and undertake to 

pay immediately on demand by Energy Efficiency services Limited, the amount of …………………..without any 
reservation, protest, recourse. Any such demand made by the employer shall be conclusive and binding on us 

irrespective of any dispute or difference raised by the bidder. 

 

The Guarantee shall be irrevocable and shall remain valid upto ………………….. If any further extension of 

guarantee is required, the same shall be extended to such period (not exceeding one year) on receiving instructions 

from…………(Bidder’s Name)_______________, on whose behalf guarantee is issued. 

 

In witness whereof the bank, through its authorized officer, has set its hand and stamp on 

this………………………day of ………………20…………………at…………… 

 

 

Witness: 
 

Signature:       Signature: 

 

Name:        Name :  

 

Official address:       Designation with Bank Stamp 

    

        Authorized vide 

         

Power of Attorney no. 

 
        Date 

NOTE:  

 Bid Security amount shall be as specified in the IFB/ITB. 

Complete  mailing  address  of  the  Head  Office  of  the  Bank  to  be  given. The bank guarantee validity 

date shall be forty five (45) days after the last date for which the bid is valid.  

 The Stamp Paper of appropriate value shall be purchased in the name of guarantee issuing Bank. The 

Bank Guarantee shall be issued on a stamp paper of value as applicable in the State of the issuing bank 

in India or the State of Delhi in India or the State of India from where the BG shall be operated, whichever 

is higher.  

 While getting the Bank Guarantee issued, Bidders are required to ensure compliance to the Bank 

Guarantee Verification Check List. Further, Bidders are required to fill up this Form 16 and enclose the 
same with the Bank Guarantee.  

 



BANK GUARANTEE CHECK LIST  

 

1 Bank Guarantee No.  

2 Issuing Bank  

3 Nature of BG & No. of Pages  

4 Validity of BG  

5 Package Description  

6 Party & Contracts ref. Name, Address, Tel, Fax, E—mail 

7 Bank Reference  

 

CHECK LIST 

 

Sl.No. Details of Checks YES / NO 

a) Is the BG on non-judicial Stamp Paper of appropriate value, as per Stamp Act ?  

b) 

Whether date, purpose of purchase of stamp paper and name of the purchaser are 

indicated on the back of Stamp paper under the Signature of Stamp vendor?  (The date of 

purchase of stamp paper should be not later than the date of execution of BG and the 

stamp paper should be purchased either in the name of the executing Bank or the party 

on whose behalf the BG has been issued.  Also the Stamp Paper should not be older than 

six months from the date of execution of BG) 

 

c) 
In case the BG has been executed on Letter Head of the Bank,  whether adhesive Stamp 

of appropriate value has been affixed thereon? 

 

d) 
Has the executing Officer of BG indicated the name, designation and Power of Attorney 

No. / Signing Power no. etc., on the BG ? 

 

e) 
Is each page of BG duly signed / initiated by executants and whether stamp of Bank is 
affixed thereon? Whether the last page is signed with full particulars including two 

witnesses under seal of Bank as required in the prescribed proforma? 

 

f) 
Does the Bank Guarantees compare verbatim with the proforma prescribed in the bid 

documents ? 

 

g) 
In case of any changes in contents of text, whether changes are of minor/clerical nature 

(which in no way limits the right of EESL  in any manner ) ? 

 

h) 

Incase of deviations in text of BG, which materially affect the right of EESL, whether the 

changes have been agreed based on the opinion by Legal Department or BG I considered 

acceptable on the basis of opinion of law Department already available on the similar 

issue. 

 

i) 

Are the factual details such as Bid Document No. NOA/LOA/Contact No., Contract 

Price, Percentage of Advance, Amount of BG and Validity of BG correctly mentioned in 

the BG ? 

 

j) 
Whether overwriting / cutting if any on the BG have been properly authenticated under 

signature and seal of executant ? 

 

k) 
Whether the BG has been issued by a Bank in line with the provisions of Bid /Contract 

documents ? 

 

l) 

In case BG has been issued by a Bank other than those specified of Bid / Contract 

Documents, is the BG confirmed by a Bank in India acceptable as per Bid / Contract 

documents? 

 

 

 

 

 

 

 

 

 

  



ANNEXURE-I 

 

LIST  OF  BANKS  ACCEPTABLE  FOR  SUBMISSION OF  BANK  GUARANTEE  FOR  BID  

SECURITY 

 

SCHEDULED COMMERCIAL BANKS 

 

 SBI  AND  ASSOCIATES  

 

Sl.No. Name of Banks Sl. 

No. 

Name of Banks 

1. State  Bank  of  India 5. State  Bank  of  Mysore 

2. State  Bank  of  Bikaner  and  Jaipur 6. State  Bank  of  Patiala  

3. State  Bank  of  Hyderabad 7. State  Bank  of  Saurashtra 

4. State  Bank  of  Indore 8. State  Bank  of  Travancore  

 

 NATIONALISED  BANKS  

 

Sl.No. Name of Banks Sl. 

No. 

Name of Banks 

9. Allahabad  Bank 13. Canara  Bank  

10. Andhra  Bank  14. Central  Bank  of  India  

11. Bank  of  India 15. Corporation  Bank  

12. Bank  of  Maharashtra  16 Dena  Bank  

17. Indian  Bank 18. Indian  Overseas  Bank  

19. Oriental  Bank  of  Commerce  20. Punjab  National  Bank  

21. Punjab  &  Sind  Bank  22. Syndicate  Bank  

23. Union  Bank  of  India 24. United  Bank  of  India  

25. UCO  Bank  26. Vijaya  Bank  

27. Bank  of  Baroda    

 

 SCHEDULED PRIVATE BANKS (INDIAN BANKS) 

 

Sl.No. Name of Banks Sl. 

No. 

Name of Banks 

27. Bank  of  Rajasthan  41. Sangli Bank Ltd.  

28 Bharat  Overseas  Bank  Ltd.  42. South Indian Bank Ltd.  

29. Catholic  Syrian  Bank  43. Tamilnad Mercantile Bank Ltd.  

30. City  Union  Bank  44. United Western Bank Ltd.  

31. Dhanalakshmi  Bank  45. ING Vysya Bank Ltd.  

32. Federal  Bank  Ltd.  46 UTI Bank Ltd.  

33. Jammu  &  Kashmir  Bank  Ltd.  47. S.B.I.  Commercial & International Bank Ltd.  

34. Karnataka  Bank  Ltd.  48. Ganesh Bank of Kurundwad Ltd.  

35. KarurVysya  Bank  Ltd.  49. INDUSIND Bank Ltd.  

36. Lakshmi  Vilas  Bank  Ltd.  50. ICICI Bank Ltd.  

37. Lord  Krishna  Bank  Ltd.  51. HDFC Bank Ltd.  

38. Nainital  Bank  Ltd.  52. Centurion  Bank  of  Punjab  Limited  

39. Kotak  Mahindra  Bank  53. Development Credit Bank Ltd.  

40. Ratnakar  Bank  Ltd.  54. Yes  Bank  

 

(D) SCHEDULED PRIVATE BANKS (FOREIGN BANKS) 

 

Sl.No. Name of Banks Sl. 

No. 
Name of Banks 

55. Abu  Dhabi  Commercial  Bank  Ltd.  71. Sonali  Bank  

56. ABN  Amro  Bank  Ltd.  72. Standard  Chartered  Bank  

57. American  Express  Bank  Ltd.  73. J.P  Morgan  Chase  Bank  

58. Bank  of  America  NA  74. State  Bank  of  Mauritus 

59 Bank  of  Behrain&  Kuwait  75. Development  Bank  of  Singapore 

60. Mashreq  Bank  76. Bank  of  Ceylon  

61. Bank  of  Nova  Scotia  77. Bank  International  Indonesia  



62. The  Bank  of  Tokyo-Mitsubishi  UFJ  

Limited.  
78. Arab  Bangladesh  Bank  

 

63. Calyon  Bank  79. Cho  Hung  Bank  

64. BNP  Paribas  80. China  Trust  Bank  

65. Barclays  Bank  81. MIzuho  Corporate  Bank  Ltd.  

66. Citi  Bank  82. Krung  Thai  Bank  

67. Deutsche  Bank  

 
83. Antwerp  Diamond  Bank  N.V.  Belgium  

68. The  Hong  Kong  and  Shanghai  Banking  

Corporation  Ltd.  
84. InternationaleNetherlanden  Bank  N.V.  

(ING  Bank)  

69. Oman  International  Bank  

 
85. Bank of China Ltd.   

70. SocieteGenerale   

 

(E) PUBLIC SECTOR BANK 
 

Sl.No. Name of Banks Sl. 

No. 

Name of Banks 

86. IDBI  Ltd.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ATTACHMENT - 3 
 

Tender Document No/Package No:     Dated:  

 

Package Details………………………………….. 

 

 

POWER OF ATTORNEY 

 

 

BIDDER TO ATTACH THE POWER OF ATTORNEY IN THEIR OWN FORMAT 
 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



ATTACHMENT - 4 
      

Tender Document No/Package No:       Dated:  

 

(CERTIFICATE REGARDING ACCEPTANCE OF IMPORTANT CONDITIONS) 

 
Bidder's Name& Address  

 

To, 

CGM (SCM) 

Energy Efficiency Services Limited. 
(A JV of PSUs of Ministry of Power, Govt. of India) 
Core-3, 6th Floor, 
SCOPE Complex, 

Lodhi Road, New Delhi-110003 

 

 

Sub: ………………………………………………………………………………………………………… 

 
1.0 With reference to our bid proposal no……………………………dated…………for 

……………………………………./ Package no. ………………………………………………. Dated 

……………………., we hereby confirm that we have read the following provisions of the following clauses and 

further confirm that notwithstanding anything stated elsewhere to the contrary, the stipulation of these clauses are 

acceptable to us and we have not taken any deviation to these clauses. 

 

Governing Laws     -   Clause 7 of ITB 

 

Settlement of Disputes   - Clause 17 of ITB 
 

Terms of payment    - Clause 1.0 of SCC 

 

Performance Security    - Clause 5.9 of ITB 

  

Taxes and Duties    - Clause 8 of ITB 

 

Completion Time Guarantee               - Clause 9 of ITB 

 

Defects Liability    - Clause 10 of ITB 

 

Functional Guarantee    -  Clause 11 of ITB 
 

Patent Indemnity    - Clause 2.25 of ITB 

 

Limitations of Liability   - Clause 2.27 of ITB 

Project information, Estimation,  - As per Tables in price bid Assumptions 

and conditions for Evaluation   

We further confirm that any deviation to the above clauses found anywhere in our bid proposal, 

implicit or explicit, shall stand unconditionally withdrawn, without any implication to EESL. 

Date:       Signature: 
 

Place:      Printed Name: 

 

       Designation: 

  

       Common Seal 

 
Note:   In the absence of this certificate, the bid shall be rejected and shall be returned unopened. Bidder can take a 

print out of it and sign. 



ATTACHMENT - 5 
 

NAME OF WORK:………………………………………………………………………………… 

BIDDING DOCUMENT NO…………………………………………………………………….. 

 

(Deviations Statement) 
 

 

Bidder’s Name and Address:  

 

To, 

 

Chief General Manager (SCM) 

Energy Efficiency Services Limited. 
(A JV of PSUs of Ministry of Power, Govt. of India) 
Core-3, 6th Floor, 
SCOPE Complex, 

Lodhi Road, New Delhi-110003 

 

Dear Sir, 

The following are the deviations and variations from and exceptions to the terms, conditions and specification of 

the bidding documents for IFB/RfP No.______________________________________. These deviations and 

variations are exhaustive. We are furnishing below the cost of withdrawal for the deviations and variations stated 

in this Attachment. We shall withdraw the deviations proposed by us in this Attachment at the cost of withdrawal 

indicated herein, failing which our bid may be rejected and bid security may be forfeited. We confirm that except 

for these deviations and variations, the entire work shall be performed as per your specifications and conditions 

of bidding documents. Further, we agree that additional conditions, variations, deviations if any, found in the 

proposal documents other than those stated in this Attachment, save those pertaining to any rebates offered, shall 

not be given effect to: 

-------------------------------------------------------------------------------------------------------------------------- 

Section/ Clause Page Statement  of Cost  of  withdrawal 

Part/ No. No. Deviations/  

Chapter   Variations  

--------------------------------------------------------------------------------------------------------------------------- 

A. COMMERCIAL  DEVIATIONS  :  
 

B. TECHNICAL  DEVIATIONS  :  

 

------------------------------------------------------------------------------------------------------------------------ 

Date : (Signature).............................................. 

Place : (Printed  Name)……………………….. 

   

  (Designation)........................................ 

  (Common Seal) ........................... 

  Note: Continuations  sheets  of  like  size  and  format  may  be  used  as  per  Bidder's requirement. 

 

  



ATTACHMENT - 6 
 

(On Non – Judicial Stamp Paper of appropriate value and purchased in the name of executing Bank) 

 

PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE 

 

Ref.: .......................                                                              

Bank Guarantee No….................. 

Date......................... 

 

To, 

 

Energy Efficiency Services Limited. 
(A JV of PSUs of Ministry of Power, Govt. of India) 
Core-3, 6th Floor, 
SCOPE Complex, 

Lodhi Road, New Delhi-110003 

 

Dear Sirs, 

 
In consideration of the EESL, (hereinafter referred to as the ‘Owner,’ which expression shall unless repugnant to 

the context or meaning thereof include its successors, administrators and assigns) having awarded to 

M/s…………………………............................................with its Registered / Head Office at 

……………………………………………….( hereinafter referred to as the 'Contractor', which expression shall 

unless repugnant to the context or meaning thereof, include its successors, administrators and assigns ), a Contract 

by issue of Owner’s Letter of Intent No………………………………….dated …………….and the same having 

been unequivocally accepted by the Contractor and the contractor ( Scope of Contract ) having agreed to provide 

a Contract Performance Guarantee for the faithful performance of the entire Contract equivalent to * 

……………… % (percent) of the said value of the Contract to the Owner.  

 

We ………………………………………(Name & address ) having its Head Office at 
……………………………(hereinafter referred to as the ‘Bank’, which expression shall, unless repugnant to the 

context or meaning thereof, include its successors administrators, executors and assigns ) do hereby guarantee and 

undertake to pay the Owner, on demand any all money payable by the Contractor to the extent of 

………………………………………as aforesaid at any time up to 

……………………………………………(days/months/year) without any demur, reservation, contest, recourse 

or protest and / or without any reference to the Contractor. Any such demand made by the Owner on the Bank 

shall be conclusive and binding notwithstanding any difference between the Owner and the Contractor or any 

dispute pending before any court, tribunal, Arbitrator or any other authority. The Bank undertakes not to revoke 

this guarantee during its currency without previous consent of the Owner and further agrees that the guarantee 

herein contained shall continue to be enforceable till the owner discharges this guarantee. 

 
The owner shall have the fullest liberty without affecting in any way the liability of the Bank under this guarantee 

from time to time to extent the time for performance of the Contract by the Contractor. The owner shall have the 

fullest liberty, without affecting this guarantee, to postpone from time to time the exercise of any powers vested 

in them or of any right which they to enforce or to forbear to enforce any covenants, contained or implied, in the 

Contract between the owner and Contractor or any other course of or remedy or security available to the owner. 

The Bank shall not be released of its obligations under these presents by any exercise by the owner of its liberty 

with reference to the matters aforesaid on any of other indulgence shown by the owner or by any other matter or 

thing whatsoever which under law would, but for this provision, have the effect of relieving the Bank.  

 

The Bank also agree that the Owner at its option shall be entitled to enforce this Guarantee against the Bank as a 

Principal debtor, in the first instance without proceeding against the Contractor and not withstanding any security 

or other guarantee that the owner may have in relation to the Contractor’s liabilities.  
 

Notwithstanding anything contained herein above our liability under this guarantee is restricted 

to………………………………..and it shall remain in force up to and including**……………….............and 

shall be extended from time to time for such period (not exceeding one year), as may be desired by 

M/s………………………on whose behalf this guarantee has been given.  

 

Witness  

 

Dated this ……………….day of…………………..at……………………… 

 

Witness 



………………………………………. 

Signature Signature 

…………………………………  ………………………………… 

Name    Bank’s Rubber Stamp 

 

……………………………………………………… 
Official Address   Name 

……………………………………………………… 

   Designation with Bank Stamp 

 

  Attorney as per power of Attorney             

No…………dated……………………… 

Note: ** Validity of Bank Guarantee should be 90 days in excess of the period for which it is required. 

 

 

BANK GUARANTEE CHECK LIST  

 

1 Bank Guarantee No.  

2 Issuing Bank  

 

4 

Nature of BG & No. of Pages  

5 Validity of BG  

6 Package Description  

7 Party & Contracts ref. Name, Address, Tel, Fax, E—mail 

8 Bank Reference  

 

CHECK LIST 

 

S.No. Details of Checks YES / NO 

a) Is the BG on non-judicial Stamp Paper of appropriate value, as per Stamp Act ?  

b) Whether date, purpose of purchase of stamp paper and name of the purchaser are 

indicated on the back of Stamp paper under the Signature of Stamp vendor?  (The 

date of purchase of stamp paper should be not later than the date of execution of BG 

and the stamp paper should be purchased either in the name of the executing Bank or 
the party on whose behalf the BG has been issued.  Also the Stamp Paper should not 

be older than six months from the date of execution of BG) 

 

c) In case the BG has been executed on Letter Head of the Bank, whether adhesive Stamp 

of appropriate value has been affixed thereon? 

 

d) Has the executing Officer of BG indicated the name, designation and Power of 

Attorney No./ Signing Power no. etc., on the BG? 

 

e) Is each page of BG duly signed / initiated by executants and whether stamp of Bank 

is affixed thereon? Whether the last page is signed with full particulars including two 

witnesses under seal of Bank as required in the prescribed proforma? 

 

f) Does the Bank Guarantees compare verbatim with the Proforma prescribed in the Bid 

Documents? 

 

g) In case of any changes in contents of text, whether changes are of minor / clerical 

nature (which in no way limits the right of EESL in any manner)? 

 

h) Incase of deviations in text of BG, which materially affect the right of EESL, whether 

the changes have been agreed based on the opinion by Legal Department or BG I 
considered acceptable on the basis of opinion of law Department already available on 

the similar issue. 

 

i) Are the factual details such as Bid Document No.NOA/LOA / Contact No., Contract 

Price, Percentage of Advance, Amount of BG and Validity of BG correctly mentioned 

in the BG? 

 

j) Whether overwriting / cutting if any on the BG have been properly authenticated 

under signature and seal of executant? 

 

k) Whether the BG has been issued by a Bank in line with the provisions of Bid /Contract 

documents? 

 

l) In case BG has been issued by a Bank other than those specified of Bid / Contract 

Documents, is the BG confirmed by a Bank in India acceptable as per Bid / Contract 

documents? 

 

 



LIST  OF  BANKS  ACCEPTABLE  FOR  SUBMISSION  OF  BANK GUARANTEES  FOR  

ADVANCE  PAYMENTS,  PERFORMANCE  SECURITIES AND  SECURITIES  FOR  DEED  

OF  JOINT  UNDERTAKING 

 

 

SCHEDULED COMMERCIAL BANKS 

 SBI  and  Associates  
 

Sl.No. Name of Banks Sl. 

No. 

Name of Banks 

1. State  Bank  of  India 5. State  Bank  of  Mysore 

2. State  Bank  of  Bikaner  and  Jaipur 6. State  Bank  of  Patiala  

3. State  Bank  of  Hyderabad 7. State  Bank  of  Saurashtra 

4. State  Bank  of  Indore 8. State  Bank  of  Travancore  

 Nationalised  Banks  

Sl.No. Name of Banks Sl. 

No. 

Name of Banks 

9. Allahabad  Bank 18. Indian  Overseas  Bank  

10. Bank  of  India  19. Oriental  Bank  of  Commerce  

11. Bank  of  Maharashtra  20. Punjab  National  Bank  

12. Canara  Bank  21. Punjab  &  Sind  Bank  

13. Central  Bank  of  India  22. Syndicate  Bank  

14. Corporation  Bank  23. Union  Bank  of  India  

15. Dena  Bank  24. United  Bank  of  India  

16. Indian  Bank 25. UCO  Bank  

17. Vijaya  Bank  26. Bank  of  Baroda  

 

C. Foreign Banks 

Sl.No. Name of Banks Sl. 

No. 

Name of Banks 

27. Bank  of  America  NA  34. Standard  Chartered  Bank  

28. The Bank of Tokyo-Mitsubishi UFJ 

Limited.  
35. SocieteGenerale 

29. BNP  Paribas  36. Barclays  Bank  

30. Calyon  Bank  37. ABN Amro Bank    N.  V.  

31. Citi  Bank  N.A.  38. Bank  of  Nova  Scotia  

32. Deutsche Bank A.  G.  39. Development  Bank of Singapore  

33. The Hong Kong and Shanghai Banking 

Corporation Ltd.  

  

 

D. SCHEDULED PRIVATE BANKS 

 

Sl.No. Name of Banks Sl. 

No. 

Name of Banks 

40. ING  Vysya  Bank  Ltd. 43. UTI  Bank  Ltd.  

41. ICICI Bank Ltd.  44. YES  Bank 

42. HDFC Bank Ltd.    

E. Other  Public  Sector  Banks 

 

Sl.No. Name of Banks Sl. 

No. 

Name of Banks 

45. IDBI Ltd.    

 

  



ATTACHMENT - 7 

 

FORM OF ACCEPTANCE OF FRAUD PREVENTION POLICY 

(On the letter head) 

 

 

To: 

Chief General Manager (SCM) 

Energy Efficiency Services Limited. 

(A JV of PSUs of Ministry of Power, Govt. of India) 

Core-3, 6th Floor, 

SCOPE Complex, 

Lodhi Road, New Delhi-110003 

 

Sub: Letter of Acceptance of EESL Fraud Policy  

Ref: NIT/RFP No.  NIT/Bid Document No.: EESL/06/2019-20/Procurement-of-Solar-PV-

modules/192012029 Dated:- 06-12-2019 
 

 

Dear Sir/Madam, 

 

We have read the contents of the Fraud Prevention Policy of EESL and undertake that we along with our associate 

/ collaborator /sub contractors / sub-vendors / bidders/ service providers shall strictly abide by the provisions of 

the Fraud Prevention Policy of EESL.  

 

 

Thanking You, 

          Yours faithfully,  

 

 

 

        

   Signature ………………………………..... 

 

Printed Name ……………………………. 

 

Designation……………………………….. 

 

                                                                                      Common Seal…………………………..... 

 

 

Date: 

Place: 

 

FOR DETAILED POLICY, PLEASE VISIT OUR WEBSITE www.eeslindia.org 

 

 

 

 

 

 

 

 

 

 

  



 

 

ATTACHMENT - 8 
 

 

PROFORMA OF BANK GUARANTEE FOR ADVANCE PAYMENT 

  

 

 

 

 

 

Not 

 Applicable 

  
 

 

 

 

         



ATTACHMENT - 9 

 

PROFORMA OF LETTER OF UNDERTAKING 

(TO BE FURNISHED ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 

Not 

 Applicable 
 

 

  



ATTACHMENT –10 

 

REAL TIME GROSS SETTELMENT (RTGS)/ NATIONAL ELECTRONIC 

FUND TRANASFER (NEFT) 

From: M/s_____________________________ 

 _ _________________________________ 

 ___________________________________ 

            ___________________________________ 

 

Sub:  RTGS/NEFT Payments 

 

We are agree to accept admissible payments through electronic mode viz 

RTGS/NEFT. For this, we are providing the requisite information herein below. The 

RTGS/NEFT charges for the above facility may be deducted/Recovered from our 

admissible payment.  

 

Name Of City   

Bank Code No.  

Branch Code No.  

Bank’s Name  

Branch Address  

Branch Telephone/ Fax No.  

Supplier Account No.  

Type of Account  

IFSC Code for NEFT  

IFSC Code for RTGS  

Supplier’s name as per Account  

Telephone No. of Supplier  

Supplier’s E-mail ID  

GST No. of the supplier  

 

A cancelled cheque against above bank account number is also being enclosed. 

 

Encl: As above:- 

     

 

Confirmed by Banker                                 Signature of supplier 

With Seal       With stamp & Address 

  



ATTACHMENT-11 

 

(Declaration/Blanked-Price Bid Sheet for Lot/Cluster/Quantity Quoted by 

the Bidder) 

 
Ref NIT/BID Document No: EESL/06/2019-20/Procurement-of-Solar-PV-modules/192012029 

Dated:- 06-12-2019 

 
 

{Description : ______________________________________________________} 

 

To, 

Chief General Manager (SCM) 

Energy Efficiency Services Limited. 

(A JV of PSUs of Ministry of Power, Govt. of India) 

Core-3, 6th Floor, 

SCOPE Complex, 

Lodhi Road, New Delhi-110003 

 

Subject: Declaration of Quoted Schedule by Bidder in the Tendered Delivery Period 

 

Ref. above tender, I/We (on behalf of M/s …………………………………….) hereby admit 

that I/We, have quoted for the following quantities in the above-referred tender. 

 

Sr. No Schedule No Description Write (YES/NO) as 

applicable in the 

schedule where you 

have applied 

1 Schedule 1 Polycrystalline Solar 

Photovoltaic (PV)  

Modules, as per Annexure-

II (Technical Specifications 

& Standards) 

 

2 Schedule 2 Mono PERC Solar 

Photovoltaic (PV)  

Modules, as per Annexure-

II (Technical Specifications 

& Standards) 

 

 

        

 

         Signature of Bidder 

         With Stamp & Address 

 

 

 

 

 

(*Bidder has to mandatorily submit the declaration as above. The bid shall be evaluated on the 

basis of this declaration. Providing false declaration may lead to technically non-

responsiveness of the bid) 

  



ATTACHMENT - 13 

CERTIFICATE REGARDING COMPLIANCE OF MeitY 

NOTIFICATION VIDE FILE NO. 1(10)/2017-CLES dt. 02.07.18 

(On the letter head) 

To, 

Chief General Manager (SCM) 

Energy Efficiency Services Limited. 

(A JV of PSUs of Ministry of Power, Govt. of India) 

5th & 6th Floor, CORE −III, Scope Complex, Lodhi Road, New Delhi 110003 
 

Sub: Compliance of MeitY notification vide File No. 1(10)/2017−CLES dt. 02.07.18  

Ref: NIT/RFP No: __________________________________________________________ 

 

 
Dear Sir/Madam, 

This is to certify that the products/items being offered/ quoted against ref. RfP by 

M/s…………………………………………….. meet the definition of domestically 

manufactured/produced Cyber Security Products as per Para 4 of MeitY notification vide 

File no. 1(10)/2017−CLES dt. 02.07.18 and the bidder shall strictly abide by all provisions of 

the subject notification. 

 

 
Thanking You, 

Yours faithfully, 

 
 

Signature (Statutory Auditor or Cost Auditor) 

 

………………………………..... 

 

Printed Name……………………………. 

 
Seal……………………… 

Date: 

 

Place: 

 
 

 

 
 

P.S. In case any complaint is received at EESL end against the bidder regarding supply of 

domestically manufactured/produced Cyber Security Products, the same shall be refereed to 

STQC, an attached office of MeitY. 
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